DATE 01/ 08/ 02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108001

20374
20375
20376
20377
20378
20379
20380
20401
20408
20411
20501

20502
20513

STATE PRQIJECT( S)

CONTRACT AND ESTI MATE ENG NEER

1200- 04- 77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 33/ LAFAYETTE
BELMONT - DCDGEVI LLE RD, BELMONT -

USH 151

COUNTY

LAFAYETTE COUNTY

PAGE:

ETTI NG DATE: 01/08/02

PECATONI CA
Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 7700. 00
100. 000 7700. 00
150. 000 4200. 00
750. 000 750. 00
750. 000 750. 00
1870. 000 1870. 00
20000. 000  20000. 00
750. 000 750. 00
20000. 000  20000. 00
750. 000 750. 00
1870. 000 1870. 00
750. 000 750. 00
750. 000 750. 00
1.750  91525.00
50. 000 250. 00
1. 000 1370. 00
1.150 822825. 00
3.330 1272060. 00
2.200  92290.00
10000. 000  10000. 00

R NO 1 H JAMES & SONS, | NC

R NO 2 HOFFMAN CONSTRUCTI ON  COMPANY

R NO 3 THE ZI GNEGO COVPAN ES

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT

CLEARI NG STA. 77.000 100. 000 7700. 00 110. 000 8470. 00
GRUBBI NG STA. 77.000 100. 000 7700. 00 110. 000 8470. 00
REMOVI NG SMALL PI PE CULVERTS  EACH 28. 000 150. 000 4200. 00 150. 000 4200. 00
REMOVI NG CLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 750. 000 750. 00
2251+34
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 750. 000 750. 00
2269+60
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1870. 000 1870. 00 2000. 000 2000. 00
2290+23
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 20000. 000 20000. 00 20000. 000 20000. 00
100' M +72
REMOVI NG CLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 500. 000 500. 00
2312+39
REMOVI NG CLD STRUCTURE, STATIO LS 1. 000 20000. 000 20000. 00 20000. 000 20000. 00
2328' ARL' +50
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 750. 000 750. 00
2328+32
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1870. 000 1870. 00 1000. 000 1000. 00
2377+31
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 600. 000 600. 00
2394+00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 750. 000 750. 00 500. 000 500. 00
2415+14
REMOVI NG PAVEMENT S Y. 52300. 000 1.750 91525. 00 1. 300 67990. 00
REMOVI NG MASONRY CY. 5. 000 50. 000 250. 00 20. 000 100. 00
REMOVI NG GUARDRAI L L. F. 1370. 000 1. 000 1370. 00 1. 000 1370. 00
COVMON EXCAVATI ON C.Y. 715500. 000 1.150 822825. 00 1. 400 1001700. 00
ROCK EXCAVATI ON C. Y. 382000. 000 3.330 1272060. 00 4.100 1566200. 00
PRESPLI TTI NG ROCK L. F 41950. 000 2. 200 92290. 00 2.500 104875. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000 10000. 00 10000. 000 10000. 00

20610



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108001

20611

20612

20620

20621

21001
21101
21301
30404
30409
30420
30426
40204
40301
40501
40721
40728
41105
41106
41529
41620
41621
41665
50201
50261
50265
50301
50309
50401
50409
50504
50505
50511
50626
50640

50640

50640

B- 33-103
EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-94
EXCAVATI ON FOR STRUCTURES, BRI LS

B-33-95

EXCAVATI ON FOR STRUCTURES, CUL LS
C33-53

EXCAVATI ON FOR STRUCTURES, CUL LS
C- 33-52

STRUCTURE BACKFI LL C.Y.
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DCL
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9 1/2-1INCH S.Y.

CONCRETE SURFACE DRAI NS C.Y.
CONCRETE PAVEMENT APPROACH SLA S.Y.
CONCRETE PAVEMENT GAPS EACH
CONCRETE MASONRY, BRI DGES C.Y.

CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y
PRESTRESSED G RDER, | TYPE, 28 L.F.
PRESTRESSED G RDER, | TYPE, 70 L.F.
CONCRETE MASONRY, CULVERTS cY.
CONCRETE MASCONRY, ENDWALLS CY.
H GH STRENGTH BAR STEEL REI NF. LB.
H GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-25-124

STEEL DI APHRAGWVS, STRUCTURE EACH
B-33-103

STEEL DI APHRAGVB, STRUCTURE EACH
B-33-95

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

1.

1.
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61000.
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16400.
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10000.

10000.

10000.

10500.

130320.
1000.
100.
312930.
56.
459250.
115000.
2200.
7380.
158400.
293724.
10500.
19638.
19068.
2011398.
9200.
28800.
9000.
207750.
198.
3044.
13770.
134400.
301020.
2730.
8859.
77263.
56693.
2800.
6000.

750.

6000.
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00

00
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10000.

3500.

2500.

159642.
3500.
250.
305000.
595.
480125.
5765.
2200.
7380.
158400.
293724.
10500.
19638.
19068.
1832448.
11500.
22800.
9000.
207750.
198.
3044.
13770.
134400.
301020.
2100.
8859.
77263.
56693.
2800.
6000.

750.

6000.

00

00

00
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LETTI NG DATE: 01/08/02

10000.
10000.
10000.
10500.

130320.
3500.
10000.
312930.
700.
751500.
276000.
2200.
7380.
158400.
293724.
10500.
19638.
19068.
2102066.
11500.
38400.
9000.
207750.
198.
3044.
13770.
134400.
301020.
4200.
8859.
77263.
56693.
2800.
6000.

750.

6000.

00

00

00



Date 01/08/02

CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108001

| TEM
NUMBER

51605 RUBBERI ZED MEMBRANE WATERPROOF
52003 CULVERT PIPE, CLASS IIl, 18-IN
52005 CULVERT PIPE, CLASS I, 24-IN
52007 CULVERT PIPE, CLASS III, 30-IN
52009 CULVERT PIPE, CLASS IIIl, 36-IN
52010 CULVERT PIPE, CLASS I, 42-1IN
52011 CULVERT PIPE, CLASS Ill, 48-IN
52029 CULVERT PI PE, CLASS |V, 36-1NC

52061 APRON ENDWALLS FOR CULVERT PIP
52063 APRON ENDWALLS FOR CULVERT PI P
52065 APRON ENDWALLS FOR CULVERT PI P
52067 APRON ENDWALLS FOR CULVERT PI P
52068 APRON ENDWALLS FCR CULVERT PI P
52069 APRON ENDWALLS FOR CULVERT PI P
52082 TEMPORARY CULVERT PI PE, 18-1NC
52086 TEMPCRARY CULVERT PI PE, 36-1NC
52105 CORRUGATED STEEL CULVERT PI PE

52141 CORRUGATED STEEL PI PE ARCH, 49
52143 CORRUGATED STEEL PI PE ARCH, 64
52147 STL APRON ENDW. FOR CLVRT PI PE
52149 STL APRON ENDW. FOR CLVRT PI PE
52167 STL APRON ENDW. FOR PI PE ARCH,

52169 STL APRON ENDW. FCR PI PE ARCH

52262 RCCP
52266 RCCP,
52267 RCCP
52269 RCCP

, 18-1NCH

CL 1V, 48-1NCH

APRON ENDWALLS, 18-1NCH
APRON ENDWALLS, 30-1 NCH
APRON ENDWALLS, 36-1 NCH
APRON ENDWALLS, 48-1 NCH

60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60602 HEAVY RI PRAP

60604 MEDI UM RANDOM RI PRAP

L. F.

rcrecrrrErCo
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@
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1321. 000 20. 000
1. 000 10000. 000
344. 000 20. 000
388. 000 17. 750
346. 000 21. 250
208. 000 28. 000
204. 000 33. 250
60. 000 43. 250
158. 000 50. 750
270. 000 39. 000
11. 000 82. 000
6. 000 105. 000
4.000 160. 000

9. 000 240. 000

2. 000 400. 000

3. 000 500. 000
62. 000 16. 500
90. 000 31. 500
338. 000 17. 750
44.000 40. 000
100. 000 60. 000
2.000 70. 000

5. 000 85. 000

2. 000 325. 000

2. 000 560. 000
1450. 000 27.750
230. 000 42.500
198. 000 53. 500
260. 000 61. 750
462. 000 84. 500
9. 000 250. 000

2. 000 400. 000

3. 000 565. 000

3. 000 775. 000
1610. 000 11. 000
2750. 000 3. 000
2835. 000 12. 000
1810. 000 13. 000

DI VI SI ON OF HI GHWAYS

26420.
10000.

6880
6887.
7352.
5824.
6783.
2595.
8018.
10530.
902.
630
640
2160.
800.
1500.
1023.
2835.
5999.
1760.
6000
140
425
650.
1120.
40237.
9775.
10593
16055.
39039.
2250.
800.
1695.
2325.
17710
8250.
34020
23530.

Bl DDER NO 2

UNIT
Bl D PRI CE
51121 STL PILING DELIV & DRIVEN, HP
51340 TUBULAR RAILING TYPE F, STRUC LS

B-33-103

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

PAGE

Bl DDER NO 3

UNIT
BI D PRI CE

20
10000.

20.
17.
21.
28
33
43
50.
39.
82.
105.
160.
240.
400.
500.
16.
31.
17.
40.
60.
70.
85.
325.
560.
27.
42.
53.
61.
84.
250.
400.
565.
775.
11.
3.
12.
13.

000
000
000
000
000
750
500
500
750
500
000
000
000
000
000
000
000
000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108001

| TEM
NUMBER

61123
61153
61170
61201
61211
61214
61251
61254
61407
61408
61409
61422
61430
61433
61435
61601
61801
61910
62112
62202
62203
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62822
62823
62824
62825
62832
62833
62844
62845

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP

| TEM DESCRI PTI ON

STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT- OF- VAY

TEMPORARY STEEL PLATE BEAM GUA

ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T

WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDMARK REF MONUMENTS & ALUM
ASPHALTI C SHOULDER RUMBLE STR
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L
MULCHI NG
ERCSI ON BALES, DELI VERED
EROCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED

SI LT FENCE
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

| NSTALLED

MOBI LI ZATI ONS, EMERGENCY EROCSI

ERGCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON
ERCSI ON

VAT,
VAT,
VAT,
VAT,
VAT,
VAT,
MAT,
VAT,

DELI VERED, CLASS
| NSTALLED, CLASS
DELI VERED, CLASS
| NSTALLED, CLASS
DELI VERED, CLASS
I NSTALLED, CLASS
DELI'V, CLASS |11
I NSTLD, CLASS 1|1

CONTRACT AND ESTI MATE ENG NEER

UNI'T

e
TTT%TTT

g
e

EACH
L. F.
L. F.
L. F.
EACH
EACH
S Y.
S.Y
S.Y
S.Y.
S.Y
S. Y
S.Y
S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
18. 000 415. 000
2. 000 135. 000
26. 000 215. 000
750. 000 3. 250
370. 000 3. 250
66. 000 17. 000
200. 000 2.000
6. 000 85. 000
132. 000 29. 000
900. 000 9. 000
75. 000 10. 000
99. 000 49. 000
225. 000 8. 000
8. 000 75. 000
4.000 1700. 000
40050. 000 2.190
1. 000 1. 000
1. 000 92700. 000
4. 000 200. 000
66550. 000 0. 100
340. 000 25. 000
2000. 000 0.170
560500. 000 0. 300
651000. 000 0. 080
500. 000 3. 000
500. 000 4. 000
7250. 000 0. 850
7250. 000 0. 800
14500. 000 0.010
8. 000 50. 000
20. 000 51. 000
16700. 000 0.510
16700. 000 0. 420
60000. 000 0. 520
60000. 000 0.520
3250. 000 1. 000
3250. 000 1. 000
7400. 000 5. 000
7400. 000 1. 000

DI VI SI ON OF HI GHWAYS

6655.
8500.
340.
168150.
52080.
1500.
2000
6162
5800.
145.
400.
1020.
8517.
7014
31200.
31200
3250.
3250.
37000
7400.

Bl DDER NO 2

UNI'T
Bl D PRI CE
I NLETS, TYPE 8
MANHOLE COVERS, TYPE L
I NLET COVERS, TYPE MS
Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFCRATED,
DRAI'N TI LE EXPLORATI ON

90.

29.

9

10.

49.

8.

75.
1700.
2.

1.
257500.
200.

. 100
. 000

N
© o

a1 a
PP PRPOOOOROOOOAWODO

190
000
000
000

000
400

. 080

000

. 000

800

. 600

010

. 000
. 000
. 510
. 420
. 520

520
000
000

. 000
. 000

257500.
800.
6655
8500
16000
224200.
52080.
1500
2000.
5800.
4350.
145.
400.
1020.
8517.
7014.
31200
31200.
3250.
3250.
37000.
7400.

PAGE:

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
700. 000 12600. 00
350. 000 700. 00
225. 000 5850. 00
5. 000 3750. 00
10. 000 3700. 00
20. 000 1320. 00
2.000 400. 00
250. 000 1500. 00
29. 000 3828. 00
9. 000 8100. 00
10. 000 750. 00
49. 000 4851. 00
8. 000 1800. 00
75. 000 600. 00
1700. 000 6800. 00
2.190 87709. 50
1000. 000 1000. 00
200000. 000 200000. 00
200. 000 800. 00
0. 100 6655. 00
25. 000 8500. 00
15. 000 30000. 00
0. 300 168150. 00
0. 080 52080. 00
3. 000 1500. 00
4.000 2000. 00
0. 850 6162. 50
0. 800 5800. 00
0.010 145. 00
50. 000 400. 00
51. 000 1020. 00
0.510 8517. 00
0.420 7014. 00
0. 520 31200. 00
0.520 31200. 00
1. 000 3250. 00
1. 000 3250. 00
5. 000 37000. 00
1. 000 7400. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108001

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62860 TURBI DI TY BARRI ERS S.Y
62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTION, TYPE B EACH
62875 TEMPORARY DI TCH CHECKS, DELI VE L. F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTI LI ZER, TYPE B CW\I.
63003 SEEDI NG TEMPORARY LB
63009 SEEDI NG M XTURE NO 20 LB
63111 EROSI ON CONTROL SOD S.Y
63301 DELI NEATOR POSTS EACH
63305 DELI NEATORS EACH
63311 TEMPORARY DELI NEATORS EACH
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH
63702 SIGNS, TYPE Il, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE |1 EACH
63827 REMOVING SIGNS, TYPE |1 EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTRCL, WARNI NG LI GAT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64501 GEOTEXTILE FABRI C, TYPE SAS S. Y.
64503 GEOTEXTI LE FABRI C, TYPE DF S. Y
64505 GEOTEXTILE FABRIC, TYPE R S Y.
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
64507 GEOTEXTILE FABRIC, TYPE C S. Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F.
64635 PAVEMENT MARKI NG RAI SED MARKE EACH
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F.
64921 TEWMP PVMI MRKNG RAI SED MARKER EACH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
400. 000 18. 000
43. 000 90. 000
43. 000 35. 000
8440. 000 3. 000
8440. 000 3. 000
410. 000 23. 000
7850. 000 1.900
15800. 000 3. 800
1000. 000 2.900
110. 000 18. 000
110. 000 3. 000
30. 000 10. 000
6. 000 48. 000
8. 000 50. 000
41. 000 52. 000
15. 000 60. 000
478. 230 13. 000
6. 000 75. 000
33. 000 12. 000
31. 000 12. 000
1. 000 18600. 000
103070. 000 0. 200
41390. 000 0. 300
60070. 000 0. 100
80270. 000 0. 150
23075. 000 0. 200
640. 000 1.750
375. 000 1.000
3650. 000 1.500
4500. 000 1. 800
1275. 000 2.500
103600. 000 0. 240
7560. 000 0. 600
413. 000 39. 500
63000. 000 0.120
64850. 000 0. 100
2300. 000 0. 900
40. 000 2.500
47250. 000 0. 490

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

ONOOOOVOONNRKRNNOOOOO

. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 300
. 100

150

. 200

000

. 000

600

. 000

500

. 240
. 600

500

. 120

100

. 900

500

. 490
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Bl DDER NO 3

UNI'T
Bl D PRI CE

ONOOOROONRFPWFROOOOO

. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 300
. 100

150

. 200

250

. 000

250

. 250

500
240
600
000

. 120

100

. 900
. 500
. 490

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108001

| TEM
NUMBER

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

CONSTRUCTI ON STAKI NG, CONCRETE

NONMETALLI C CONDUI T, SCHEDULE
LOCP DETECTOR CONDUI T

PULL BOXES, STEEL,

12X24- 1 NCH

PULL BOXES, STEEL, 24X36-1NCH

LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A TEMPORARY STEEL PLATE B

ENERGY ABSORBI NG TERM NAL

M SC

90005B REI NFORCED CONCRETE END
SPECI AL, FOR CULVERT PI PE, 18-

M SC

90005C I NLET, TYPE 9, SPECI AL

M SC

90005D MARKER POST, FLEXI BLE,

GUARD RAI L TERM NAL

M SC

90005E MANHOLE, TYPE 3, SPECI A

M SC

90005F ACCESS GATES, 20-FOOT

M SC

90005G LOOP DETECTCR SPLI CE

M SC

90030A PAVEMENT MARKI NI G HI GH
PERFORVANCE CONTRAST MARKING T

M SC

90030B CONCRETE CURB & GUTTER,

TYPE D, 4-1NCH MOUNTABLE

M SC

90030C TEMPORARY STEEL THRIE B
STRUCTURE APPRCACH

M SC

90030D TEMPCORARY STREAM DI VERS

CHANNEL
M SC

90030E CHAI N LI NK FENCE, 4 FT.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTITY BID PRICE
L.F 5880. 000 0. 490
L.F. 41350. 000 0. 870
L. F. 144. 000 5.500
L. F. 496. 000 3. 500
EACH 8. 000 300. 000
EACH 2. 000 440. 000
L. F. 1472. 000 0. 440
L. F. 120. 000 3. 000
L. F. 22.000 10. 000
EACH 2. 000 1200. 000
EACH 3. 000 265. 000
EACH 4. 000 1950. 000
EACH 4.000 45. 000
EACH 2. 000 4950. 000
EACH 6. 000 650. 000
EACH 8. 000 70. 000
L. F. 20. 000 15. 000
L. F. 1010. 000 13. 000
L.F 66. 000 15. 000
L. F. 715. 000 8. 250
L.F 58. 000 10. 000

795.

7800.

180.

9900.

3900.

560.

300.

13130.

990.

5898.

580.

00

00

00

00

00

00

00

00

00

75

00

Bl DDER NO 2

UNIT
Bl D PRI CE

500.

2550.

45.

3600.

650.

60.

15.

12.

15.

47.

000

000

000

000

000

000

000

000

000

. 000

000

1500.

10200.

180.

7200.

3900.

480.

300.

12120.

990.

5720.

2726.

PAGE:
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00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNIT
Bl D PRI CE

CONSTRUCTI ON STAKI NG CABC

265.

3500.

45.

3700.

650.

70.

20.

16.

15.

47.

000

000

000

000

000

000

000

000

000

. 250

000

795.

14000.

180.

7400.

3900.

560.

400.

16160.

990.

5898.

2726.

00

00

00

00

00

00

00

00

00

75

00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108001

| TEM
NUMBER

90031

90031

90033

90034

90034

90365
90410
90411
90412
90416

90501
90502
90545
90590
90616
90998
90999
65055
65060
65065

65066

65067

65068

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030F PI PE UNDERDRAI N, 6-1 NCH
M SC L. F.
90030G PI PE UNDERDRAI N, UNPERF
6-1 NCH, SPECI AL
M SC S.F
90031A TEMPORARY SHORI NG
M SC S.F
90031B STAI NI NG CONCRETE
M SC S. Y
90033A SALVAGED TOPSO L, SPECI
M SC CY
90034A HEAVY RI PRAP DI TCH CHEC
M SC CY
90034B CONCRETE MASONRY, STEEL
BRI DGES
QW, BASE COURSES TON
QWP, CONCRETE PAVEMENT S. Y
QWP, PROFI LE I NDEX | NCENTI VE, DCL
QWP, PVMI STRENGTH | NCENTI VE, DOL
COARSE AGGREGATE, SI ZE NO. cCY
2
QW READY M XED CONC MASONRY F C.Y.
QWP, BRDG STRGIH | NCENTI VE CON DOL
CONCRETE COLLAR EACH
Pl PE GRATES EACH
MARKER PCSTS, FLEXI BLE, FOR CU EACH
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS.
ON-THE-JOB TRAI NI NG, ASP-1 HRS.
CONSTRUCTI ON STAKING, CURB, GU L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-33-94
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-33-95
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 33-103
CONSTRUCTI ON STAKI NG, STRUCT L LS

C- 33-52

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
30. 000 4.000
150. 000 4.000
9100. 000 18. 000
2400. 000 2.400
62000. 000 0. 500
320. 000 30. 000
246. 000 475. 000
141000. 000 0.170
119300. 000 0.420
73750. 000 1. 000
26750. 000 1. 000
25. 000 20. 000
1838. 000 10. 000
18380. 000 1. 000
5. 000 250. 000
3. 000 500. 000
37.000 45. 000
1500. 000 4.000
5000. 000 2. 000
1010. 000 1. 300
28. 000 100. 000
1. 000 700. 000
1. 000 700. 000
1. 000 700. 000
1. 000 700. 000

DI VI SI ON OF HI GHWAYS

163800.

5760.

31000

9600.

116850.

23970.
50106.
73750
26750
500.

18380
18380.
1250.
1500.
1665.
6000.
10000.
1313.
2800.
700.

700.

700.

700.

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

12.

475.

700.

700.

700.

. 000

. 400

. 600

000

000

. 250

180

. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
100.
700.

000
000

000

000

000

163800.

5760.

37200.

3840.

116850

35250.
21474.
73750
26750.
625.

18380
18380.
1250.
1500.
1665.
6000.

10000
1313.
2800.
700.

700.

700.

700.

00

00

00

00

00

PAGE

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
20. 000 600. 00
10. 000 1500. 00
18. 000 163800. 00
2.400 5760. 00
0. 500 31000. 00
30. 000 9600. 00
475. 000 116850. 00
0.170 23970. 00
0. 400 47720. 00
1. 000 73750. 00
1. 000 26750. 00
20. 000 500. 00
10. 000 18380. 00
1. 000 18380. 00
250. 000 1250. 00
500. 000 1500. 00
45. 000 1665. 00
4. 000 6000. 00
2. 000 10000. 00
1. 300 1313.00
100. 000 2800. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00
700. 000 700. 00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108001

| TEM
NUMBER

PAGE: 8

LETTI NG DATE: 01/08/02

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 700. 000 700. 00 700. 000 700. 00
C-33-53
CONSTRUCTI ON STAKI NG, ELECTRIC LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00
1200-04-77

PROPOCSAL TOTAL. ...... 8744396. 62 9176904. 75

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
700. 000 700. 00
2000. 000 2000. 00
94700009. 42



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020108002

STATE PROJECT(S): 3364-02-71
3364-02-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

WONDRA EXCAVATI NG | NC

R NO 1
BI DDER NO 2: JAMES PETERSON SONS, | NC
R NO 3:

MJSSON BRCS., | NC

PAGE

LETTI NG DATE: 01/08/02

THERESA RD, M LWAUKEE ST

21303

30404
30406
30420
30426
40204
40301
40501
40722
40728
41103
41605
41635
52001
52003
52059
52178

| TEM DESCRI PTI ON UNI'T
CLEARI NG . D
GRUBBI NG I. D
REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S. Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
COMMON EXCAVATI ON CY.
FI NI SHI NG ROADWAY, PRQIECT LS
3364-02-71
FI NI SHI NG ROADWAY, PRQIECT LS
3364-02-72

CRUSHED AGGREGATE BASE COURSE TON
CRUSHED AGGREGATE BASE COURSE, TON
CABC, OPEN GRADED, NUMBER 2 TON

BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

ASPHALTI C SURFACE, DETOURS TON
CONCRETE DRI VEWAY, 6-1 NCH S.Y
H E. S. CONCRETE DRI VEWAY 6-1NC S.Y.
CULVERT PIPE, CLASS II1, 12-IN L. F.
CULVERT PIPE, CLASS IIl, 18-INL.F.
APRON ENDWALLS FOR CULVERT PI P EACH
STL APRN ENDW. FR CLVT PI PE, S EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
185. 000 7.000
185. 000 8. 000
3. 000 250. 000
7450. 000 2.100
1820. 000 2. 400
220. 000 3.500
160. 000 1.300
530. 000 0. 700
9. 000 250. 000
15950. 000 3. 630
1. 000 2000. 000
1. 000 2000. 000
11300. 000 4. 680
15. 000 66. 000
35. 000 15. 000
12200. 000 4. 680
450. 000 1. 000
3910. 000 0.750
240. 000 160. 000
3910. 000 26. 750
2520. 000 1. 000
50. 000 62. 000
378. 000 25. 250
13. 000 30. 300
69. 000 17. 630
32. 000 19. 820
4. 000 72.010
2. 000 422. 440

LOCATI ON 14/ DODGE COUNTY
E CNTY LINE -
STH 175
DODGE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
1295. 00 10. 000 1850. 00
1480. 00 10. 000 1850. 00
750. 00 213. 000 639. 00
15645. 00 2.250 16762. 50
4368. 00 1. 600 2912. 00
770.00 3. 500 770.00
208. 00 1. 000 160. 00
371.00 0.700 371. 00
2250. 00 200. 000 1800. 00
57898. 50 5. 210 83099. 50
2000. 00 709. 000 709. 00
2000. 00 1418. 000 1418. 00
52884. 00 7.100 80230. 00
990. 00 70. 000 1050. 00
525. 00 30. 000 1050. 00
57096. 00 6. 040 73688. 00
450. 00 1. 000 450. 00
2932. 50 0. 750 2932. 50
38400. 00 160. 000 38400. 00
104592. 50 26. 750 104592. 50
2520. 00 1. 000 2520. 00
3100. 00 62. 000 3100. 00
9544. 50 26. 500 10017. 00
393. 90 28. 000 364. 00
1216. 47 16. 000 1104. 00
634. 24 19. 750 632. 00
288. 04 66. 000 264. 00
844. 88 291. 000 582. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
11. 750 2173. 75
10. 000 1850. 00
250. 000 750. 00
2.150 16017. 50
3. 000 5460. 00
3. 250 715. 00
1. 000 160. 00
0. 700 371. 00
300. 000 2700. 00
5. 400 86130. 00
1500. 000 1500. 00
1500. 000 1500. 00
6. 600 74580. 00
50. 000 750. 00
20. 000 700. 00
7.150 87230. 00
1. 000 450. 00
0. 750 2932. 50
160. 000 38400. 00
26. 750 104592. 50
1. 000 2520. 00
62. 000 3100. 00
26. 500 10017. 00
28. 000 364. 00
26. 500 1828. 50
31. 000 992. 00
100. 000 400. 00
310. 000 620. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108002

| TEM
NUMBER

61803

61910
62203
62401
62505
62702
62811
62812
62815

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

RCCP, APRON ENDWALLS, 15-1NCH

RCCP, APRON ENDWALLS, 18-I1NCH

RCCP, APRON ENDWALLS, 24-1NCH

RCCP HORZ ELLI P, ENDWALLS, 19X
CONCRETE CURB AND GUTTER, 30-1

CONCRETE SI DEWALK, 4-1 NCH

VEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS II1, SS

REI NF CONC PIPE, CLASS IIl, SS

REINF CONC PIPE, CLASS 111, SS

REI NF CONC PI PE, CLASS IIl, SS

REI NF CONC PI PE, CLASS 111, SS

REI NF CONC PI PE, CLASS 111, SS
I

REINF CONC HE, CL HE-I1II, SS
MANHCLES, TYPE 1

MANHCLES, TYPE 3

I NLETS, TYPE 3

RECONSTRUCTI NG MANHCLES
MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE HS

I NLET COVERS, TYPE HM S

I NLET COVERS, TYPE H

I NLET COVERS, TYPE HM

ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
MARKER POSTS FOR RI GHT- OF- WAY
MAI NT AND REPAI R OF HAUL ROADS
3364-02-71

MAI NT AND REPAI R OF HAUL ROADS
3364-02-72

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

EACH
EACH
EACH
EACH

L
S
C
L
L.
L
L
L
L
L

mmmmmmm<mm

it
2

EACH

LS

LS

S.Y

MGAL
S.Y.
S Y.
EACH
EACH
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2.000 579. 840
3. 000 660. 940
2.000 679. 530
1. 000 815. 890
2920. 000 7.070
7650. 000 2.270
150. 000 26. 000
381. 000 40. 230
141. 000 41. 750
302. 000 43.790
873. 000 46. 590
646. 000 54. 670
34. 000 66. 740
72.000 57. 230
22.000 1075. 610
3. 000 2139. 950
21.000 578. 300
5. 000 1242. 530
8. 000 225. 200
6. 000 305. 640
3. 000 316. 650
28. 000 305. 640
1. 000 316. 650
3. 000 365. 060
545. 000 7.300
200. 000 7.300
37.000 60. 000
1. 000 250. 000
1. 000 250. 000
1. 000 23075. 000
75. 000 30. 000
195. 000 15. 000
22900. 000 1. 350
15850. 000 0. 150
160. 000 6. 000
160. 000 4.000
1800. 000 0. 950

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1159. 68 307. 000 614. 00
1982. 82 346. 000 1038. 00
1359. 06 422.000 844.00
815. 89 541. 000 541. 00
20644. 40 6. 860 20031. 20
17365. 50 2. 240 17136. 00
3900. 00 32. 000 4800. 00
15327. 63 24. 310 9262. 11
5886. 75 24.170 3407. 97
13224. 58 29. 130 8797. 26
40673. 07 35.170 30703. 41
35316. 82 49. 950 32267. 70
2269. 16 127. 320 4328. 88
4120. 56 46. 840 3372. 48
23663. 42 860. 000 18920. 00
6419. 85 2345. 000 7035. 00
12144. 30 525. 000 11025. 00
6212. 65 500. 000 2500. 00
1801. 60 243. 000 1944. 00
1833. 84 320. 000 1920. 00
949. 95 330. 000 990. 00
8557. 92 320. 000 8960. 00
316. 65 330. 000 330. 00
1095. 18 350. 000 1050. 00
3978. 50 13. 000 7085. 00
1460. 00 6. 000 1200. 00
2220. 00 52. 500 1942. 50
250. 00 100. 000 100. 00
250. 00 100. 000 100. 00
23075. 00 25250. 000 25250. 00
2250. 00 30. 000 2250. 00
2925. 00 16. 660 3248. 70
30915. 00 1.200 27480. 00
2377.50 0. 100 1585. 00
960. 00 5. 000 800. 00
640. 00 5. 000 800. 00
1710. 00 0. 800 1440. 00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

22500.
30.
. 000

[y
cUlUoom®

. 000
. 000
. 000
. 000
. 000
. 000
350.
360.
250
12.
12.
50.
. 000

000
000
000
000
000
000

. 000

000
000

700

. 100

000

. 000
. 800

LETTI NG DATE: 01/08/02

22500
2250.
3510.

16030.
1585

800.
800.
1440.

.00

00
00
00
00
00
00
00
00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTRCL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y.
EROCSI ON VAT, | NSTALLED, CLASS S.Y.
ERCSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTION, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B cwr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 10 LB.
SEEDI NG M XTURE NO. 40 LB.
LAVWN SOD S.Y
WOOD POSTS, 4X6-1NCH X 12-FT. EACH
WOOD POSTS, 4X6-1NCH X 14-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SI GNS, TYPE || EACH
REMOVI NG SMVALL SI GN SUPPORTS  EACH
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATORY LS
TRAFFI C CONTROL, PRQIECT LS
3364-02-71
TRAFFI C CONTRCL, PRQIECT LS
3364-02-72
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE DF S.Y
GEOTEXTI LE FABRIC, TYPE R S.Y
PAVEMENT MARKI NG 4-1NCH, PAIN L.F
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.
LOCATI NG NO- PASSI NG ZONES M .
PVMI' MRKNG, STOP LINE, 18-1NCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1800. 000 0. 940
900. 000 0. 080
4. 000 175. 000
6. 000 170. 000
305. 000 1.000
305. 000 1. 000
530. 000 1. 250
530. 000 1. 250
38. 000 40. 000
38. 000 40. 000
21. 000 40. 000
500. 000 3. 000
260. 000 6. 450
75. 000 8. 000
5200. 000 2.900
4. 000 60. 000
25. 000 60. 000
7.000 70. 000
183. 430 22. 000
4.000 45. 000
32. 000 20. 000
21. 000 25. 000
1. 000 4500. 000
1. 000 1975. 000
1. 000 900. 000
1.000 900. 000
1900. 000 0. 500
3800. 000 0. 100
4400. 000 0. 300
310. 000 2. 000
300. 000 2.500
105600. 000 0. 040
9070. 000 0.170
400. 000 0. 500
0. 570 780. 000
165. 000 4.500
310. 000 3. 500

DI VI SI ON OF H GHWAYS

950.
380.
1320.
620.
750.
4224.
1541.
200.
444.
742.
1085.

.00

00
00
00
00
00
00
90
00
60
50
00

Bl DDER NO 2

UNIT

900.

\‘
(o]
whrOOOONROOO

Bl D PRI CE

. 100
. 000
. 000
. 100
. 400
. 150
. 500
. 100
5000.
1500.
900.

000
000
000

000

. 500

100
300
100
000
040
170
500
000
500

. 500

950.
380
1320.
341.
600.
4224.
1541.
200.
444.
742.
1085.

.00

00
00
00
00
00
00
90
00
60
50
00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

900.

\l
e}
wrOOOONWOOO

. 100
4000
1000.
900.

000
000
000

000

. 500
. 100

300

. 500

000
040
170

. 500

000
500

. 500

LETTI NG DATE: 01/08/02

950.
380
1320.
1085.
600.
4224.
1541.
200.
444.
742.
1085.

.00

00
00
00
00
00
00
90
00
60
50
00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108002

| TEM
NUMBER

90030
90030
90030
90030
90031
90365

90545
90616

PVMI' MRKNG, CROSSWALK, 12-1NCH L. F

PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, CURB RAMP, E L.F.

CONSTRUCTI ON STAKI NG STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F

CONSTRUCTI ON STAKI NG, CABC L.F

CONSTRUCTI ON STAKI NG CURB, GU L.F.

SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F

M SC EACH
90005A, PROTECTI ON OF TREES

M SC L.F.

90030A, CONCRETE CURB & GUTTER

TYPE D, 4-1NCH MOUNTABLE

M SC L.F.

90030B, REMOVI NG STORM SEVEER

M SC L.F

90030C, REMOVI NG STORM SEVEER,

M SC L. F.
90030D, REMOVI NG STORM SEVER,

M SC L.F

90030E, REMOVI NG STORM SEVEER

M SC S.F

90031A, MODULAR BLOCK GRAVI TY

QWP, BASE COURSES TON

CONCRETE COLLAR EACH

MARKER PCSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
50. 000 4. 250
2. 000 150. 000
270. 000 3. 500
54. 000 75. 000
4078. 000 0.700
4078. 000 0.700
3920. 000 0. 700
526. 000 0. 700
89. 000 1. 400
7.000 150. 000
1000. 000 9. 540
410. 000 7.500
565. 000 7.500
40. 000 7.500
16. 000 7.500
300. 000 30. 000
11300. 000 0. 280
2. 000 178. 950
3. 000 60. 000

PROPCSAL TOTAL

DI VI SION OF HI GHWAYS

120.
9000.
3164.

357.

180.

767277.

. 00

.50

.00

00

00

00

00

17

Bl DDER NO 2

UNIT
Bl D PRI CE

[EnY
)]

~

N
o

©

13.

15.

16.

17.

29

Croocoouwohk

000

000

000

000

500

. 280
200.
35.

000
000

272.
8850.
3164.

400.

105.

803718.

.00

.00

.00

00

00

00

00

11

PAGE:

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
4. 250 212.50
150. 000 300. 00
3. 500 945. 00
75. 000 4050. 00
0. 690 2813. 82
0. 690 2813. 82
0. 750 2940. 00
0.700 368. 20
1. 400 124. 60
200. 000 1400. 00
9. 500 9500. 00
5. 500 2255. 00
6. 000 3390. 00
7.000 280. 00
8. 000 128. 00
29. 500 8850. 00
0. 280 3164. 00
300. 000 600. 00
35. 000 105. 00
807008. 86



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020108003

STATE PROJECT(S): 3991-02-56
3991- 02- 57

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 28/ JEFFERSON COUNTY
N H GH ST, BUSINESS STH 26, CITY FORT ATKI NSO

LOCAL ST
JEFFERSON COUNTY

PAGE

13

LETTI NG DATE: 01/08/02

BI DDER NO 1: NMNMANN BRCS., | NC

BIDDER NO 2: THE ZI GNEGO COVPANI ES

BI DDER NO 3: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 780. 000 7.750
20105 GRUBBI NG I.D. 780. 000 6. 000
20401 REMOVI NG PAVEMENT S Y. 12500. 000 3. 110
20402 REMOVI NG ASPHALTI C SURFACE S Y. 1700. 000 3. 110
20405 REMOVI NG CURB AND GUTTER L. F 10250. 000 2.390
20406 REMOVI NG CONCRETE SI DEWALK S Y. 1915. 000 3. 030
20411 REMOVI NG GUARDRAI L L. F. 540. 000 1. 000
20414 REMOVI NG MANHOLES EACH 15. 000 370. 000
20482 ABANDONI NG | NLETS EACH 6. 000 200. 000
20501 COVWON EXCAVATI ON CY. 13660. 000 8. 690
20901 GRANULAR BACKFI LL C.Y. 32100. 000 1.500
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 5000. 000
3991-02-56
21303 FI NI SH NG ROADWAY, PROJECT LS 1. 000 5000. 000
3991-02-57

30404 CRUSHED AGGREGATE BASE COURSE TON 22400. 000 7.180
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1200. 000 1. 300
40301 QWP, ASPHALTI C M XTURE TON 7890. 000 0. 520
40501 ASPHALTI C MATERI AL FOR PLANT M TON 475. 000 160. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 7890. 000 16. 800
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 5060. 000 1. 000
41105 ASPHALTI C SURF, DRI VEVAYS & FI TON 110. 000 34. 000
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 350. 000 27.450
41509 CONCRETE PAVEMENT, 9-1NCH S Y. 7600. 000 27.450
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 1450. 000 30. 960
41653 PAVEMENT TI ES EACH 109. 000 2.500
41654 DOWEL BARS EACH 124. 000 5.750
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 2670. 000 7.000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 9015. 000 6. 850
60204 CONCRETE SI DEWALK, 4-1NCH S. F 18430. 000 2.750

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
6045. 00 7.000 5460. 00
4680. 00 7.000 5460. 00
38875. 00 3.110 38875. 00
5287. 00 2.000 3400. 00
24497. 50 2.390 24497. 50
5802. 45 3. 030 5802. 45
540. 00 1. 000 540. 00
5550. 00 370. 000 5550. 00
1200. 00 200. 000 1200. 00
118705. 40 8. 690 118705. 40
48150. 00 1.500 48150. 00
5000. 00 2500. 000 2500. 00
5000. 00 2500. 000 2500. 00
160832. 00 7.450 166880. 00
1560. 00 1. 300 1560. 00
4102. 80 0. 520 4102. 80
76000. 00 160. 000 76000. 00
132552. 00 16. 800 132552. 00
5060. 00 1. 000 5060. 00
3740. 00 34. 000 3740. 00
9607. 50 35. 000 12250. 00
208620. 00 28. 250 214700. 00
44892. 00 28. 000 40600. 00
272.50 10. 000 1090. 00
713. 00 12. 000 1488. 00
18690. 00 10. 250 27367. 50
61752. 75 9. 800 88347. 00
50682. 50 2.520 46443. 60

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
9. 000 7020. 00
9. 000 7020. 00
3. 500 43750. 00
3. 500 5950. 00
3. 000 30750. 00
3. 000 5745. 00
1. 000 540. 00
150. 000 2250. 00
150. 000 900. 00
4.500 61470. 00
9. 000 288900. 00
2500. 000 2500. 00
2500. 000 2500. 00
7.450 166880. 00
1. 300 1560. 00
0. 520 4102. 80
160. 000 76000. 00
16. 800 132552. 00
1. 000 5060. 00
34. 000 3740. 00
33. 820 11837. 00
25.830 196308. 00
24.750 35887. 50
10. 000 1090. 00
10. 000 1240. 00
8. 000 21360. 00
8. 000 72120. 00
2.330 42941. 90



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
CONCRETE SI DEWALK, 6- | NCH S.F.
REINF CONC PIPE, CLASS I, SS L.F.
REI NF CONC PI PE, CLASS I11, SS L.F.
REINF CONC Pl PE, CLASS |11, SS L.F.
REI NF CONC PIPE, CLASS II1, SS L.F.
REINF CONC HE, CL HE-111, SS, L.F.
MANHOLES, TYPE 1 EACH
MANHOLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE M- A EACH
I NLET COVERS, TYPE C EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
MOBI LI ZATI ON LS
WATER MGAL
TOPSOI L S. V.
SALVAGED TOPSO L S. V.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROS|I EACH
| NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER TYPE A OWT.
WATERI NG SODDED AREAS NGAL
LAWN SOD S. V.
TREES, EACH
(2.5" CALI PER, AMUR MAPLE)

TREES, EACH
(2" CALIPER JAPANESE TREE LIL
TREES, EACH
(3" CALIPER G NKO

TREES, EACH
(3" CALIPER | MPERI AL HONEYLOC
TREES, EACH
(3" CALIPER, NEW HORI ZON ELM
TREES, EACH

(3" CALI PER,

REGAL ELM ' HOVEST

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
2700. 000 3. 000
2021. 000 35. 000
985. 000 37.000
933. 000 42.000
633. 000 48. 000
135. 000 50. 000
19. 000 670. 000
13. 000 1600. 000
50. 000 550. 000
23. 000 495. 000
4.000 275. 000
33. 000 270. 000
51. 000 345. 000
9. 000 400. 000
1. 000 32600. 000
30. 000 50. 000
1160. 000 3.290
12800. 000 0. 940
3650. 000 0. 800
3650. 000 0. 900
3. 000 90. 000
3. 000 100. 000
37.000 35. 000
56. 000 40. 000
8. 000 28. 000
127. 100 22.000
12960. 000 2.500
11. 000 350. 000
8. 000 400. 000
7.000 500. 000
1. 000 500. 000
4. 000 500. 000
3. 000 500. 000

DI VI SI ON OF HI GHWAYS

2000.

1500.

.00

.00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

1600.
550.
495.
275.
270.
345.
400.

130000.

100.
35.
40.
28.
22.

350.

400.

500.

500.

500.

500.

000

000

000

000

2000

1500.

.00

.00

00

00

PAGE:

14

Bl DDER NO 3
UNIT
Bl D PRI CE

1734.
553.
230.
235.
230.
300.
150.

15500

425.

700.

580.

680.

680.

. 000
. 200
. 500
. 000
. 100
. 250
445.

000

000

000

000

000

000

LETTI NG DATE: 01/08/02

2720.

2040

.00

.00

00

00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108003

| TEM
NUMBER

63213

63214

63215

63216

63217

63702
63822
63827
64220
64301

64313
64318
64321
64323
64326
64334
64343
64602
64618
64710
64726

| TEM DESCRI PTI ON

TREES,
(3" CALIPER,
TREES,
(3" CALI PER
TREES,
(3" CALI PER,
TREES,
(3" CALI PER
TREES,
(3" CALI PER
TREES,
(3" CALI PER
TREES,
(3" CALI PER
TREES,
(3" CALI PER
TREES,
(3" CALIPER,
TREES,
(3" CALI PER,
TREES,

(2.5" CALI PER
SIGNS, TYPE I1,

REGAL ELM ' REGAL'

AUTUWN FLAME RED

RED SUNSET RED MA

BOMHALL RED MAPLE

PATMORE ASH)
SUMM T ASH)
MARSHALL ASH)

AERI AL ASH)

VWHI TE ASH- AUTUMWN

VH TE ASH- AUTUWN

MOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE 11
FI ELD OFFI CE, TYPE C
TRAFFI C CONTRCL
PRQIECT 3991- 02-56

TRAFFI C CONTRCL,
TRAFFI C CONTRQOL,
TRAFFI C CONTRQL,
TRAFFI C CONTROL,
TRAFFI C CONTROL
TRAFFI C CONTRCOL
TRAFFI C CONTROL
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 18-1 NCH

DRUMS

SI GNS
DETOUR

I RONVOOD, A. HOR
REFLECTI VE

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

DETOUR, SI GNS

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

S. F.
EACH
EACH
LS
LS

DAYS
DAYS
DAYS
DAYS
DAYS
LS

DAYS
L. F.

L. F.
L.F
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
6. 000 500. 000
3. 000 400. 000
2.000 400. 000
3.000 400. 000
2. 000 400. 000
1. 000 400. 000
1. 000 400. 000
2.000 450. 000
9. 000 350. 000
5. 000 350. 000
3. 000 350. 000
442. 500 16. 000
25. 000 90. 000
65. 000 12. 000
1. 000 4500. 000
1. 000 4050. 000
2810. 000 0. 350
6054. 000 0.500
12108. 000 0. 100
840. 000 0. 250
4854. 000 0.500
1. 000 1900. 000
12020. 000 0. 300
9640. 000 0.340
83. 000 0. 800
310. 000 3. 400
1300. 000 3. 400

DI VI SI ON OF HI GHWAYS

400.

900.

3150.

1750.

1050.

7080
2250.
780.
4500.
4050.

983.
3027.
1210.

210.
2427.
1900.
3606.
3277.

66.
1054.
4420.

.00

.00

.00

00

00

00

00

00

00
00
00
00
00

50
00
80
00
00
00
00
60
40
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

500.
400.
400.
400.
400.
400.
400.
450.
350.
350.
350.

16.

90.

12.

10000.
4050.

190

WWOOOO0O0O0O0 O

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

350

. 500
. 100
. 250

500

. 000
. 300

340

. 800
. 400

400

400.

900.

3150.

1750.

1050.

7080.
2250

780.

10000.
4050

983.
3027.
1210.

210.
2427.
1900.
3606.
3277.

66.
1054.
4420

.00

.00

.00

00

00

00

00

00

00
00
00
00
00

50
00
80
00
00
00
00
60
40
00
00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

525.
435.
435.
435.
435.
507.
507.
765.

16.

24.

18.

6000.
4050

190

Soocooo

wwooo

000
000
000
000
000
000
000
000
000
100
330

000
000

. 350

500
100
250
500

. 000

300
340
800

. 400
. 400

LETTI NG DATE: 01/08/02

3660.

1896

1160

1575.

870.

435.

435.

870.

4563

2535.

2295

7080.
602.
1191
6000.
4050.

983.
3027
1210.

210.
2427.
1900.
3606
3277.

66.
1054.
4420.

00

00

40

00

00

00

00

00

00

00

00

00
50
45
00
00

50
00
80
00
00
00
00
60
40
00
00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108003

| TEM
NUMBER

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON
PAVEMENT NMARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARRONS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PVMI' MRKNG, DI AGONAL, 8-1 NCH,
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
TEMP PVMI' MRKG, 4- | NCH, REFLEC
CONSTRUCTI ON STAKI NG STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, CONCRETE
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A - PLANTER "A"

M SC

90005A - REMOVE FI RE HYDRANT
M SC

90005B - REMOVE AND SALVAGE FI
AND AUXI LI ARY VALVE FOR REUSE
M SC

90005C - REMOVE AND SALVAGE FI
AND AUXI LI ARY VALVE

M SC

90005D - REMOVE & SALVAGE GATE
VALVE BOX

M SC

90005E - REMOVE GATE VALVE AND
M SC

90005F - ABANDON GATE VALVE AN
BOX

M SC

90005G - BUTTERFLY VALVE AND V
16-1 NCH DI AMETER

M SC

90005H - BUTTERFLY VALVE AND V

12-1 NCH DI AMETER

M SC
90005J -

GATE VALVE AND VALVE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
3. 000 110. 000
1. 000 110. 000
1. 000 130. 000
35. 000 4.000
360. 000 3. 000
3. 000 40. 000
10950. 000 1. 000
82. 000 70. 000
7200. 000 0. 650
4162. 000 0. 600
11550. 000 0. 680
2300. 000 1.400
2990. 000 0.700
2070. 000 1. 400
1. 000 4000. 000
4.000 465. 000
1. 000 465. 000
3. 000 500. 000
2.000 465. 000
1. 000 465. 000
20. 000 90. 000
26. 000 1675. 000
3. 000 970. 000
1. 000 1075. 000

DI VI SI ON OF HI GHWAYS

465.

1800.

43550.

2910.

1075.

. 00

. 00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

500.

465.

465.

90.

1675.

970.

1075.

000

000

000

000

000

000

000

465.

1800.

43550.

2910.

1075.

.00

.00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

11661.

320.

320.

370.

265.

215.

100.

1608.

965.

1032.

PPROPOR P

000

000

000

000

000

000

000

LETTI NG DATE: 01/08/02

215.

2000.

41808.

2895.

1032.

.00

. 00

00

00

00

00

00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108003

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005K - GATE VALVE AND VALVE
8- 1 NCH
M SC EACH
90005L - GATE VALVE AND VALVE
6- 1 NCH
M SC EACH
90005M - AUXI LI ARY VALVE AND V
6- 1 NCH
M SC EACH
90005N - FI RE HYDRANT
M SC EACH
90005P | NSTALL SALVAGED FI RE H
AUXI LI ARY VALVE
M SC EACH
90005Q - TEMPCORARY FLUSHI NG HY
M SC EACH
90005R - REPLACEMENT CURB STOP
BOX, 1-1NCH
M SC EACH
90005S - REPLACEMENT CURB STOP
BOX, 2-1NCH
M SC EACH
90005T - NEW CURB STOP AND CUR
2-1 NCH
M SC EACH
90005U - RECONNECT WATER SERVI
M SC EACH
90005V - SAND BAGS
M SC EACH
90005W - SI GN POSTS
M SC EACH
90005X - V-LOC MODEL 23
M SC EACH
90005Y - LANDSCAPE PLANTI NG SU
AND CARE
M SC L. F.
90030A - REPLACEMENT SANI TARY

10- 1 NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

25. 000 760. 000

1. 000 550. 000

15. 000 550. 000
15. 000 1900. 000

1. 000 1180. 000

1. 000 1650. 000
74.000 100. 000

1. 000 225. 000

1. 000 225. 000

2. 000 400. 000
315. 000 5. 000
100. 000 65. 000
100. 000 65. 000
16. 000 350. 000
736. 000 42. 000

DI VI SI ON OF HI GHWAYS

8250.

28500.

1180.

1650.

7400.

225.

225.

800.

1575.

6500

6500.

5600.

30912.

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T

760.

550.

550.

1900.

1180.

1650.

100.

225.

225.

400.

5.

65.

65.

350.

42.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

19000

550.

8250.

28500.

1180.

1650.

7400.

225.

225.

800.

1575

6500.

6500.

5600.

30912

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE

17

Bl DDER NO 3
UNIT
Bl D PRI CE

744.

550.

530.

1948.

660.

2014

86

165.

165.

450.

10.

45

800.

49.

000

000

000

000

000

000

000

000

000

000

000

000

. 500

000

450

LETTI NG DATE: 01/08/02

18600.

550.

7950.

29220.

660.

2014.

6364.

165.

165.

900.

3150.

4500.

950.

12800.

36395.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

20



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE:

18

LETTI NG DATE: 01/08/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90030 M SC L. F.
90030B - REPLACEMENT SANI TARY
8- 1 NCH

90030 M SC L. F.
90030C - NEW SANI TARY SEVER, 8

90030 M SC L. F.
90030D - REPLACEMENT SANI TARY

90030 M SC L. F.
90030E - NEW SANI TARY LATERAL

90030 M SC L. F.
90030F - ABANDON SANI TARY SEVE

90030 M SC L. F.
90030G - WATER MAIN, 16-1NCH

90030 M SC L. F.
90030H - WATER MAIN, 12-1NCH

90030 M SC L. F.
90030J - WATER MAIN, 10-1NCH

90030 M SC L. F.
90030K - WATER MAIN, 8-1NCH

90030 M SC L. F.
90030L - WATER MAI'N, 6-1NCH

90030 M SC L.F.
90030M - WATER MAIN, 4-1NCH

90030 M SC L. F.
90030N - HYDRANT LEAD, 6-1NCH

90030 M SC L. F.
90030P - REPLACEMENT WATER SER
1-1 NCH

90030 M SC L.F
90030Q - REPLACEMENT WATER SER
2-1 NCH

90030 M SC L. F.

90030R - NEW WATER SERVI CE, 2-

90030 M SC L. F.

90030S - ABANDON WATER MNAI N

90030 M SC L. F.

90030T - RIG D TRENCH | NSULATI

90030 M SC L. F.

90030U - TI MBER BEAM GUARD

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

3406. 000 41. 000
270. 000 41. 000
2208. 000 32.500
69. 000 32. 500
3968. 000 2. 250
5786. 500 58. 000
113. 500 90. 000
2.500 88. 000
2489. 500 55. 000
105. 000 81. 000
13. 000 80. 000
204. 000 81. 000
2336. 000 32.500
48. 000 40. 000
20. 000 40. 000
6294. 000 0. 500
136. 000 4.000
520. 000 18. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
139646. 00 41. 000
11070. 00 41. 000
71760. 00 32.500
2242.50 32. 500
8928. 00 2. 250
335617. 00 58. 000
10215. 00 90. 000
220. 00 88. 000
136922. 50 55. 000
8505. 00 81. 000
1040. 00 80. 000
16524. 00 81. 000
75920. 00 32. 500
1920. 00 40. 000
800. 00 40. 000
3147.00 0. 500
544. 00 4. 000
9360. 00 18. 000

139646.

11070

71760.

2242.

8928

335617.

10215

220.

136922.

8505.

1040.

16524.

75920.

1920.

800.

3147.

544.

9360

00

00

00

50

00

00

00

00

50

00

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
48. 350 164680. 10
46. 550 12568. 50
34.500 76176. 00
34. 300 2366. 70
6. 400 25395. 20
67.900 392903. 35
76. 600 8694. 10
172. 450 431.13
50. 250 125097. 38
74. 400 7812. 00
87.650 1139. 45
39. 500 8058. 00
26. 900 62838. 40
38. 200 1833. 60
38. 200 764. 00
1. 000 6294. 00
6. 000 816. 00
61. 100 31772. 00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 19
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108003
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90034 M SC C.Y. 580. 000 10. 000 5800. 00 10. 000 5800. 00 20. 000 11600. 00
90034A - CRUSHED STONE FOR UNS
TRENCH BOTTOM
90048 M SC V. F. 223. 950 100. 000 22395. 00 100. 000 22395. 00 135. 000 30233. 25
90048A - SANI TARY MANHCOLE, 48-
90048 M SC V. F. 93. 500 32.500 3038. 75 32.500 3038. 75 26. 000 2431. 00
90048B - SANI TARY SEWER RI SER
90365 QWP, BASE COURSES TON 22400. 000 0. 200 4480. 00 0. 200 4480. 00 0.190 4256. 00
90545 CONCRETE CCLLAR EACH 4. 000 300. 000 1200. 00 300. 000 1200. 00 100. 000 400. 00

PROPCSAL TOTAL. ...... 2599909. 25 2739607. 10 2862366. 63



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 20

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02

PROPOSAL: 20020108004

STATE PROJECT(S): 5031-00-71 LOCATI ON  25/1 OMA COUNTY
5708- 00- 72 ClTHQ- CTH 1 RD
CiHII, P
| OMA COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES
BI DDER NO 1 EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: ACME CONSTRUCTI ON COMPANY
BIDDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARING STA. 5. 000 50. 000 250. 00 180. 000 900. 00 400. 000 2000. 00
20102 CLEARI NG I.D. 12. 000 20. 000 240. 00 6. 000 72.00 8. 000 96. 00
20104 GRUBBI NG STA. 5. 000 50. 000 250. 00 180. 000 900. 00 400. 000 2000. 00
20105 GRUBBI NG . D 12. 000 20. 000 240. 00 8. 000 96. 00 8. 000 96. 00
20351 REMOVING CLD BRI DCE, STATION LS 1. 000 7500. 000 7500. 00 6000. 000 6000. 00 5500. 000 5500. 00
12+00
20352 REMOVING OLD BRI DGE, STATION LS 1. 000 8500. 000 8500. 00 6000. 000 6000. 00 6500. 000 6500. 00
21+00
20501 COVMON EXCAVATI ON CY. 2393. 000 4.500 10768. 50 4. 600 11007. 80 8. 400 20101. 20
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000 8000. 00 4000. 000 4000. 00 3500. 000 3500. 00
B- 25-140
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1.000 8000. 000 8000. 00 4000. 000 4000. 00 3500. 000 3500. 00
B- 25- 145
21001 STRUCTURE BACKFI LL C.Y. 485. 000 15. 000 7275. 00 7.000 3395. 00 12. 000 5820. 00
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 800. 000 800. 00 800. 000 800. 00 1500. 000 1500. 00
5031-00-71
21303 FI NI SHI NG ROCADWAY, PRQIECT LS 1. 000 800. 000 800. 00 800. 000 800. 00 1500. 000 1500. 00
5708-00-72
30403 CRUSHED AGGREGATE BASE COURSE C. Y. 1030. 000 12. 000 12360. 00 11. 500 11845. 00 13. 250 13647. 50
30425 BREAKER RUN STONE CY. 785. 000 12. 000 9420. 00 11. 000 8635. 00 13. 250 10401. 25
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 66. 000 6. 000 396. 00 6. 000 396. 00 6. 000 396. 00
41101 ASPHALTI C SURFACE TON 490. 000 46. 850 22956. 50 46. 850 22956. 50 46. 850 22956. 50
50201 CONCRETE MASONRY, BRI DGES CY. 321. 000 280. 000 89880. 00 325. 000 104325. 00 340. 000 109140. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 352. 000 2.460 865. 92 3. 000 1056. 00 2.000 704. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 35090. 000 0. 530 18597. 70 0. 500 17545. 00 0. 400 14036. 00
50511 COATED H GH STR BAR STL REINF, LB. 4730. 000 0.770 3642. 10 0. 600 2838. 00 0. 650 3074. 50
51121 STL PILING DELIV & DRIVEN, HP L.F. 850. 000 20. 000 17000. 00 20. 000 17000. 00 15. 000 12750. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 4000. 000 4000. 00 3000. 000 3000. 00
B- 25- 140
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 3500. 000 3500. 00 3000. 000 3000. 00

B- 25- 145



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108004

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y
52005 CULVERT PIPE, CLASS 111, 24-INL.F.
52063 APRON ENDWALLS FOR CULVERT PI P EACH
60602 HEAVY Rl PRAP CY.
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 ERCSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG TEMPORARY LB
63008 SEEDI NG, M XTURE NO 10 LB
63009 SEEDI NG M XTURE NO. 20 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64302 TRAFFI C CONTROL, PRQIECT LS
5031-00-71
64303 TRAFFI C CONTROL, PRQIECT LS
5708-00-72
64506 GEOTEXTI LE FABRIC, TYPE HR S Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG CABC L. F.
65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 25-140
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 25- 145
66501 SAW NG EXI STI NG PAVEMENT L. F.
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
27.000 34. 000
50. 000 26. 000
2. 000 130. 000
670. 000 24.000
1. 000 21000. 000
2820. 000 0.700
3670. 000 0. 300
1340. 000 1. 000
1340. 000 1. 000
2680. 000 0.010
3. 000 0. 010
3. 000 0.010
200. 000 1. 000
200. 000 1. 000
110. 000 3. 000
110. 000 3.500
3. 800 20. 000
101. 000 4.000
65. 000 5. 000
70. 000 5. 000
8. 000 55. 000
24. 000 20. 000
1. 000 250. 000
1. 000 1500. 000
1. 000 1500. 000
1240. 000 2. 000
2000. 000 0. 810
911. 000 1. 000
911. 000 0. 950
1. 000 95. 000
1. 000 800. 000
1. 000 800. 000
82. 000 3. 000
2.000 38. 500

PROPOSAL TOTAL. ......

385.

404.
325.
350.
440.
480.
250.
1500.

1500.

2480.
1620.
911.
865.
95.
800.

800.

246.
7.

296416.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00
00
00
45
00
00

00

00
00

03

Bl DDER NO 2

UNIT
Bl D PRI CE

[ )]

N
GOWOUOaRrFPROO0OO0O0 00!

NN
®

1500.

OFr ON

800.

. 100
1000.
1500.

000
000

000

. 000
. 840
. 000
. 950
95.
800.

000
000

000

. 000
. 500

434,
1000.
1500.

1500.

2480.
1680.
911.
865.
95.
800.

800.

410.
77.

296840.

00

00
00
00
45
00
00

00

00
00

99

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
25. 000 675. 00
25. 000 1250. 00
150. 000 300. 00
35. 000 23450. 00
14850. 000 14850. 00
1.500 4230. 00
0. 100 367. 00
0. 800 1072. 00
0. 800 1072. 00
0. 050 134. 00
50. 000 150. 00
50. 000 150. 00
1. 000 200. 00
1. 000 200. 00
5. 000 550. 00
5. 250 577.50
29. 300 111. 34
3. 000 303. 00
5.100 331. 50
5. 100 357. 00
43. 500 348. 00
18. 100 434. 40
500. 000 500. 00
1500. 000 1500. 00
1500. 000 1500. 00
2.250 2790. 00
0.810 1620. 00
1. 000 911. 00
0. 950 865. 45
95. 000 95. 00
800. 000 800. 00
800. 000 800. 00
4.000 328. 00
38. 500 77.00
308118. 14



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108005

STATE PROJECT(S): 5411-00-61

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

PAGE:

23

LETTI NG DATE: 01/08/02

R NO 1: TRIERWEILER CONSTRUCTI ON & SUPPLY COVPAN
R NO 2: JAMES CAPE & SONS CO
R NO 3: PARISI CONSTRUCTION CO., INC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
REMOVI NG PAVEMENT S.Y. 2080. 000 4. 000
CRUSHED AGGREGATE BASE COURSE TON 160. 000 15. 000
ASPHALTI C SURFACE TON 10. 000 187. 000
H E. S. CONCRETE PAVEMENT, 8-IN S.Y. 2080. 000 35. 180
PAVEMENT TI ES EACH 285. 000 7.500
DOVEL BARS EACH 992. 000 7.500
CONTI NUOUS DI AMOND GRI NDI NG S.Y. 21650. 000 3. 380
ADJUSTI NG MANHOLE COVERS EACH 3. 000 150. 000
MOBI LI ZATI ON LS 1. 000 12000. 000
TRAFFI C CONTROL LS 1. 000 15000. 000
PAVEMENT MARKI NG 4-1NCH, EPOX L.F 6235. 000 0. 640
PVMI' MRKNG, CHANNELI ZI NG 8- 1IN L. F. 579. 000 0. 660
PVMI' MRKNG, STCP LINE, 18-1NCH L. F. 136. 000 3. 300
PVMI'T MRKNG, CROSSWALK, 12-1NCH L. F. 405. 000 3. 100
SAW NG CONCRETE PAVEMENT, FULL L.F 1417. 000 3. 000
PROPCSAL TOTAL. . .....

LOCATI ON 13/ DANE COUNTY
STOUGHTON ROAD, CI TY OF MADI SON
USH 51
DANE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
8320. 00 9. 500 19760. 00
2400. 00 5. 000 800. 00
1870. 00 187. 000 1870. 00
73174. 40 28. 000 58240. 00
2137.50 4.500 1282. 50
7440. 00 12. 000 11904. 00
73177.00 3. 960 85734. 00
450. 00 150. 000 450. 00
12000. 00 22875. 000 22875. 00
15000. 00 15000. 000 15000. 00
3990. 40 0. 640 3990. 40
382. 14 0. 660 382. 14
448. 80 3. 300 448. 80
1255. 50 3. 100 1255. 50
4251. 00 1.550 2196. 35
206296. 74 226188. 69

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
8. 000 16640. 00
15. 000 2400. 00
200. 000 2000. 00
30. 000 62400. 00
8. 000 2280. 00
11. 000 10912. 00
3. 380 73177.00
500. 000 1500. 00
5000. 000 5000. 00
43500. 000 43500. 00
0. 640 3990. 40
0. 660 382. 14
3. 300 448. 80
3.100 1255. 50
9. 250 13107. 25
238993. 09



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108006

STATE PROJECT(S): 5931-00-71

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1: CONCRETE STRUCTURES, | NC.
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 10500. 000

7+40
20411 REMOVI NG GUARDRAI L L. F. 246. 000 2. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 640. 000 7.620
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000

B- 13- 220
21001 STRUCTURE BACKFI LL C.Y. 10. 000 15. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 25. 000 25. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 20. 000 20. 000
41101 ASPHALTI C SURFACE TON 100. 000 80. 000
50201 CONCRETE MASONRY, BRI DGES cY. 128. 000 300. 000
50250 CONC MASONRY ANCHORS, TYPE L, EACH 102. 000 12. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 260. 000 3. 000
50511 COATED HI GH STR BAR STL REINF, LB. 28210. 000 0. 600
50915 CONCRETE SURFACE REPAI R S. F. 10. 000 50. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000

B- 13- 220
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 14. 000 30. 000
60602 HEAVY Rl PRAP CY. 50. 000 25. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F 135. 000 30. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 75. 000 15. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 1800. 000
61910 MOBI LI ZATI ON LS 1. 000 9600. 000
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 48. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 19. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 1600. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 80. 000 3. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 920. 000 1. 350
66501 SAW NG EXI STI NG PAVEMENT L.F 46. 000 4. 000

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 13/ DANE
PLEASANT VALLEY BRANCH BRI DGE & APPS

COUNTY

CTH H
DANE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
10500. 00 15000. 000 15000. 00
492. 00 2. 000 492. 00
4876. 80 5. 000 3200. 00
2000. 00 2400. 000 2400. 00
150. 00 34. 000 340. 00
625. 00 25. 000 625. 00
400. 00 20. 000 400. 00
8000. 00 80. 000 8000. 00
38400. 00 325. 000 41600. 00
1224. 00 20. 000 2040. 00
780. 00 2. 250 585. 00
16926. 00 0. 530 14951. 30
500. 00 90. 000 900. 00
6000. 00 6500. 000 6500. 00
420. 00 33. 000 462. 00
1250. 00 34. 000 1700. 00
4050. 00 30. 000 4050. 00
1125. 00 15. 000 1125. 00
7200. 00 1800. 000 7200. 00
9600. 00 11800. 000 11800. 00
192. 00 48. 000 192. 00
228.00 19. 000 228.00
500. 00 250. 000 250. 00
1600. 00 1600. 000 1600. 00
240. 00 2.500 200. 00
1242. 00 1. 350 1242. 00
184. 00 8. 000 368. 00

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

36
56.
30
15.
1800
22943
48.
19.
4000.
1600.
. 000
. 350
. 000

. 000
000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 600
184.
7730.

000
000

000
000
000
000
000
930
000
000
000
000



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108006

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT
90005 M SC EACH 4.000 20. 000 80. 00 20. 000 80. 00
90005A REMOVI NG SIGNS, TYPE 11
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 4. 000 125. 000 500. 00 500. 000 2000. 00

PROPCSAL TOTAL. ...... 119284. 80 129530. 30

PAGE: 25

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
20. 000 80. 00
125. 000 500. 00
159202. 73



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108009

STATE PROQJECT(S): 2105-00-70
2190-07-70

2615-08-70

TYPE OF WORK: GENERAL CONSTRUCTI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNIT

Bl D PRI CE

BI DDER NO 1 WV BEAUDO N & SONS, | NC
BI DDER NO 2 M LVWAUKEE GENERAL CONSTRUCTI ON COVPANY
BI DDER NO 3 CAPI TOL PAVERS, |INC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20102 CLEARI NG I.D. 70. 000
20105 GRUBBI NG I.D. 70. 000
20401 REMOVI NG PAVEMENT S Y. 9900. 000
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 7550. 000
20405 REMOVI NG CURB AND GUTTER L. F. 9500. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 9700. 000
20416 REMOVI NG I NLETS EACH 2.000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 21400. 000
20480 ABANDONI NG MANHOLES EACH 1. 000
20482 ABANDONI NG | NLETS EACH 16. 000
20501 COVMON EXCAVATI ON C.Y. 5441. 000
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000
2190-07-70
21103 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000
2615-08-70
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
2105-00-70
21303 FI NI SH NG ROADWAY, PROQIECT LS 1. 000
2190-07-70
21304 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
2615-08-70
30404 CRUSHED AGGREGATE BASE COURSE TON 4490. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 690. 000
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 2150. 000
30820 BASE PATCHI NG, CONCRETE S.Y. 1420. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1350. 000
40301 QWP, ASPHALTI C M XTURE TON 6160. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 392. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 6160. 000
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 2010. 000

. 000
. 000
. 000
. 000
. 000

. 900
. 800
. 400
29.
1.100
. 500
165.
23.
22.

800

000
400
800

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 26

LETTI NG DATE: 01/08/02

COUNTY

N 12TH ST, WW SCONSIN AVE, N 16TH ST
LOCAL ST

M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
700. 00 12. 000 840. 00 12. 000 840. 00
700. 00 12. 000 840. 00 12. 000 840. 00
39105. 00 4.900 48510. 00 3. 100 30690. 00
14118. 50 1.870 14118. 50 2.700 20385. 00
36100. 00 3. 690 35055. 00 3. 450 32775. 00
32010. 00 3. 540 34338. 00 3. 900 37830. 00
960. 00 480. 000 960. 00 500. 000 1000. 00
37664. 00 1.760 37664. 00 2.550 54570. 00
480. 00 480. 000 480. 00 400. 000 400. 00
3200. 00 200. 000 3200. 00 400. 000 6400. 00
29381. 40 11. 980 65183. 18 10. 000 54410. 00
3000. 00 2400. 000 2400. 00 2400. 000 2400. 00
2000. 00 365. 000 365. 00 365. 000 365. 00
800. 00 750. 000 750. 00 500. 000 500. 00
4000. 00 2500. 000 2500. 00 500. 000 500. 00
1300. 00 750. 000 750. 00 500. 000 500. 00
39961. 00 9. 150 41083. 50 9. 500 42655. 00
8142. 00 12. 340 8514. 60 12. 000 8280. 00
43860. 00 19. 350 41602. 50 26. 100 56115. 00
42316. 00 34. 900 49558. 00 29. 000 41180. 00
1485. 00 0. 800 1080. 00 0. 800 1080. 00
3080. 00 0. 750 4620. 00 0. 750 4620. 00
64680. 00 100. 000 39200. 00 100. 000 39200. 00
144144. 00 29. 550 182028. 00 29. 550 182028. 00
45828. 00 24.600 49446. 00 22.200 44622. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108009

| TEM
NUMBER

64304

64313
64316
64318
64321
64323
64326
64503
64606
64716
64724
64756
64901
64904
66501

| TEM DESCRI PTI ON UNI T

CONCRETE PAVEMENT, 9-1 NCH
CONCRETE DRI VEWAY, 7-1 NCH
PAVEMENT TI ES

CONCRETE CURB AND GUTTER, 22-
CONCRETE CURB AND GUTTER, 31-1
CONCRETE SI DEWALK, 5-1 NCH
CONCRETE LOADI NG ZONE

NONREI NF CONC PI PE, CLS 3, SS,
NONREI NF CONC PI PE, CLS 3, SS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
SALVAGED MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSA L

FERTI LI ZER, TYPE A

LAV SCD

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
2105-00-70

TRAFFI C CONTROL, PRQJECT
2190-07-70

TRAFFI C CONTRCL, PRQIECT
2615-08-70

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PVMI' MRKNG 4- I N, PREFORMED PLA
PVMI' MRKG STOP LI NE 24- I N PREF
PVMI' MRKG CROSSWALK 12- 1N, PRE
PVMI' MRKG SYM BI KE LANE, PREF
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

o non
2

pgrronrr
gmnmmmm

¥
58

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1333. 000 24.900
540. 000 31. 500
2223. 000 3. 600
1310. 000 14. 950
13090. 000 11. 950
51000. 000 2. 650
2100. 000 4.800
301. 000 61. 000
29. 000 85. 000
6. 000 340. 000
8. 000 340. 000
6. 000 390. 000
710. 000 3. 450
1. 000 11000. 000
2.000 150. 000
1530. 000 2.690
2.000 75. 000
1530. 000 3. 690
1. 000 3500. 000
1. 000 6300. 000
1. 000 6300. 000
1. 000 6300. 000
29285. 000 0. 300
6210. 000 0. 250
32265. 000 0. 500
49740. 000 0. 100
33175. 000 0. 250
26100. 000 0. 450
400. 000 3. 900
3830. 000 1.700
616. 000 6. 100
2704. 000 3. 500
2. 000 210. 000
7766. 000 0. 210
12664. 000 0. 950
1073. 000 0. 900

DI VI SI ON OF HI GHWAYS

156425
135150.
10080.
18361.
2465
2040
2720.
2340.
2449
11000.
300.
4115
150.
5645.
3500
6300

6300.

6300

8785.
1552.
16132.
4974.
8293.
11745.
1560.
6511.
3757.
9464.
420.
1630.
12030
965.

00

00

50
50
50
00
75
00
00
00
60
00
00
86
80
70

Bl DDER NO 2

UNIT
Bl D PRI CE

61.
85.
340.
340.
390.
3.
101190
150.
2
75.
3.
5900.
6300.

6300.

6300

N
[
OCOO0OWOIRNOOOO OO

000

000

300

. 250
. 500
. 100

250

. 450
. 000
. 700
. 100
. 500
. 000

210

. 950
. 600

135612.
135150.
12705.
18361.
2465.
2040.
2720.
2340.
2236.
101190.
300.
4115.
150.
5645.
5900.
6300.

6300

6300

8785.
1552
16132.
4974
8293
11745
800.
6511.
3757.
9464.
420.
1630.
12030.
643.

00

00

50
50
50
00
75
00
00
00
60
00
00
86
80
80

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
22. 250 29659. 25
26. 500 14310. 00
4.500 10003. 50
10. 500 13755. 00
13. 500 176715. 00
2. 400 122400. 00
4.900 10290. 00
180. 000 54180. 00
190. 000 5510. 00
400. 000 2400. 00
300. 000 2400. 00
200. 000 1200. 00
3. 100 2201. 00
90000. 000 90000. 00
150. 000 300. 00
2.690 4115.70
75. 000 150. 00
3. 690 5645. 70
5000. 000 5000. 00
15000. 000 15000. 00
30000. 000 30000. 00
15000. 000 15000. 00
0. 150 4392. 75
0. 300 1863. 00
0. 200 6453. 00
0. 100 4974. 00
0. 100 3317.50
0. 200 5220. 00
2. 000 800. 00
1.700 6511. 00
6. 100 3757. 60
3. 500 9464. 00
210. 000 420. 00
0. 300 2329. 80
0. 950 12030. 80
0. 600 643. 80



Date 01/08/02

CERTI FI ED BY-
TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108009

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI

T

BI D PR CE

PAGE
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LETTI NG DATE: 01/08/02

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90031

| TEM DESCRI PTI ON UNI'T
SAW NG CONCRETE PAVEMENT, FULL L. F.
M SC EACH
90005A | NLETS, TYPE 35A
M SC EACH
90005B | NLETS, TYPE 44A
M SC EACH
90005C | NLETS, TYPE 44T
M SC EACH
90005D MANHOLE COVERS, TYPE 58
M SC EACH
90005E | NLET COVERS, TYPE 57
M SC EACH
90005F | NLET SCREEN, TYPE P
M SC EACH
90005G I NLET SCREEN, TYPE R
M SC EACH
90005H ADJUSTI NG TES MANHCLE C
M SC EACH
90005J WATER MAI N PROTECTI ON
M SC EACH
90005K ADJUSTI NG WATER GATE VA
M SC EACH
90005L ADJUSTI NG WATER SERVI CE
M SC EACH
90005M | NTERNAL SANI TARY MANHO
M SC DAY
90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER
M SC L.F.
90030A DECORATI VE CONCRETE CUR
M SC L.F
90030B DECCRATI VE CONCRETE CUR
12 1/2-1 NCH
M SC L. F.
90030C VERTI CAL FACE CONCRETE
7-1 NCH
M SC S.F
90031A CONCRETE WALK, 5-1 NCH,

JO NT

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
4695. 000 1.500
1. 000 600. 000
10. 000 1600. 000
1. 000 2400. 000
109. 000 440. 000
48. 000 390. 000
10. 000 20. 000
49. 000 20. 000
30. 000 530. 000
1. 000 450. 000
169. 000 85. 000
7. 000 85. 000
35. 000 310. 000
239. 000 6. 300
478. 000 25.610
2790. 000 126. 000
60. 000 30. 000
41150. 000 2.900

2400

47960.

18720.

200.

980

15900

450.

14365.

595

10850.

1505.

12241.

351540.

1800.

119335.

00

00

00

00

00

00

00

00

00

00

70

58

00

00

00

2400.

440

390.

11.

11.

530

450.

90.

105.

310.

26.

111.

31.

000

000

000

000

000

000

000

000

000

000

. 000

000

000

000

. 870

2400.

47960.

18720

110.

539.

15900

450.

15210.

735.

10850.

478.

12428.

309690

1860.

118100.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 400 6573. 00
800. 000 800. 00
1500. 000 15000. 00
1500. 000 1500. 00
350. 000 38150. 00
300. 000 14400. 00
35. 000 350. 00
55. 000 2695. 00
540. 000 16200. 00
400. 000 400. 00
50. 000 8450. 00
75. 000 525. 00
280. 000 9800. 00
10. 000 2390. 00
35. 000 16730. 00
92. 850 259051. 50
37.000 2220. 00
3. 100 127565. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108009

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 01/08/02

90031

90033

90033

90033

90033

90034

90315
90591
90997
90998
90999
65040
65045
65050
65055
65070
90030

90030

90030

90030

M SC

90031B CONCRETE WALK, 5-1NCH

AND STAMPED
M SC

90033A CONCRETE CROSSWALK, 9-1

SPECI AL JO NT
M SC

90033B CONCRETE DRI VEVWAY, 7-1N

SPECI AL JO NT
M SC

90033C CONCRETE PAVEMENT, 9-IN

AND STAMPED
M SC

90033D REMOVI NG CONCRETE LQOADI

M SC

90034A TREE CUT- QUTS
REMOVI NG QONCRETE SURFACE, PAR
TEMPORARY COVER PLATES
ON-THE-JOB TRAI NI NG ASP-1T &R
ON-THE-JOB TRAI NI NG, ASP-1T AP
ON-THE-JOB TRAI NI NG, ASP-1
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG

M SC

90030D CONSTRUCTI ON STAKI NG, C

SI DEWALK
M SC

90030E CONSTRUCTI ON STAKI NG

M LLI NG
M SC

90030F CONSTRUCTI ON STAKI NG,

LONER LAYER
M SC

90030G CONSTRUCTI ON STAKI NG

UPPER LAYER

S. Y.

S Y.

CY.

S.Y.
EACH

HRS

HRS
HRS
EACH

rrrrer
mmmmm

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
6300. 000 6. 400 40320. 00
1312. 000 39. 900 52348. 80
165. 000 33. 750 5568. 75
1160. 000 69. 500 80620. 00
430. 000 3. 500 1505. 00
21. 000 170. 000 3570. 00
55. 000 18. 550 1020. 25
69. 000 50. 000 3450. 00
150. 000 2. 000 300. 00
150. 000 4. 000 600. 00
600. 000 2. 000 1200. 00
12. 000 110. 000 1320. 00
1279. 000 1. 000 1279. 00
1279. 000 1. 200 1534. 80
15102. 000 1. 000 15102. 00
1279. 000 1. 400 1790. 60
7157. 000 1.100 7872.70
6359. 000 0. 800 5087. 20
6359. 000 0. 800 5087. 20
6359. 000 0. 800 5087. 20

PROPCSAL TOTAL

1997417.

79

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
8. 450 53235. 00
42.500 55760. 00
32. 500 5362. 50
82. 500 95700. 00
9. 000 3870. 00
30. 000 630. 00
18. 550 1020. 25
50. 000 3450. 00
2. 000 300. 00
4. 000 600. 00
2. 000 1200. 00
153. 020 1836. 24
1. 400 1790. 60
1. 640 2097. 56
0. 850 12836. 70
3.710 4745. 09
0. 750 5367.75
0. 480 3052. 32
0. 480 3052. 32
0. 480 3052. 32
2130370. 64

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
8. 950 56385. 00
28. 000 36736. 00
29. 500 4867. 50
86. 310 100119. 60
5. 000 2150. 00
1200. 000 25200. 00
33. 350 1834. 25
200. 000 13800. 00
2. 000 300. 00
4. 000 600. 00
2.000 1200. 00
153. 020 1836. 24
1. 400 1790. 60
1. 640 2097. 56
0. 850 12836. 70
3.710 4745. 09
0. 750 5367. 75
0. 480 3052. 32
0. 480 3052. 32
0. 480 3052. 32
2140420. 15



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108010

20303

20401
20402
20405
20406
20411
20412
20416
20419
20422
20480
20494
20501
21101
21111
21132
21301
21401
30404
30420
30426

CONTRACT AND ESTI MATE ENG NEER

STATE PROQJECT(S): 2240-09-70

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

R NO 1: M LWAUKEE GENERAL CONSTRUCTI ON COMPANY.
R NO 2: THE ZI GNEGO COVPAN ES
R NO 3:

MJSSON BRCS., | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
CLEARI NG 25MM
GRUBBI NG 40M
GRUBBI NG 25MW
REMOVI NG OLD CULVERT, STATION LS
10+463
REMOVI NG CLD CULVERT, STATION LS
11+303
REMOVI NG Q.D CULVERT, STATION LS
11+390
REMOVI NG PAVEMENT %24
REMOVI NG ASPHALTI C SURFACE M2
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE SI DEWALK %4
REMOVI NG GUARDRAI L M
REMOVI NG FENCE M
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU M2
REMOVI NG CONCRETE BASES EACH
ABANDONI NG MANHOLES EACH
ABANDONI NG CULVERT PI PES EACH
COVMON EXCAVATI ON VB
PREP OF FOUNDATI ON FOR ASPHALT LS
PREP OF FOUNDATI ON FOR CONCRET LS
PREP OF FOUNDATI ON FOR CABC, O M
FI NI SHI NG ROADVAY LS
OBLI TERATI NG OLD RQAD M
CRUSHED AGGREGATE BASE COURSE MG
CABC, OPEN GRADED NUMBER 2 MG
BREAKER RUN STONE MG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

ESTI MATED
QUANTI TY

4870.
690
969.
271.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000
000
000
000

Bl DDER NO 1
UNIT
Bl D PRI CE

. 000

600

. 250
. 750
. 500
. 000
. 000
. 000
. 600
. 000
. 000
. 000
. 100
. 000
. 000
. 220
. 000
. 000
. 950
. 600
. 750

LOCATI ON 51/ RACI NE

BURLI NGTON -

STH 36

RACI NE COUNTY

COUNTY

M LWAUKEE RD

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
2400. 00 200. 000 2400. 00
720. 00 10. 000 720. 00
1800. 00 150. 000 1800. 00
720. 00 10. 000 720. 00
1000. 00 1000. 000 1000. 00
2500. 00 2500. 000 2500. 00
400. 00 400. 000 400. 00
17532. 00 3. 000 14610. 00
2242.50 6. 000 4140. 00
8478. 75 6. 000 5814. 00
948. 50 10. 000 2710. 00
180. 00 4. 000 72.00
162. 00 4.000 72.00
1750. 00 150. 000 750. 00
6407. 00 17. 300 12888. 50
800. 00 100. 000 800. 00
600. 00 500. 000 1000. 00
350. 00 175. 000 350. 00
103120. 50 6. 000 101430. 00
1000. 00 7000. 000 7000. 00
3500. 00 1000. 000 1000. 00
18396. 00 2. 000 3600. 00
6000. 00 5000. 000 5000. 00
750. 00 50. 000 750. 00
105938. 85 6. 650 101365. 95
74327. 20 11. 000 77132. 00
20825. 00 8. 650 20587. 00

PAGE

31

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
128. 000 1536. 00
2.950 212. 40
128. 000 1536. 00
2.950 212. 40
1000. 000 1000. 00
2500. 000 2500. 00
400. 000 400. 00
3. 600 17532. 00
3. 250 2242.50
8. 750 8478. 75
3. 500 948. 50
10. 000 180. 00
9. 000 162. 00
350. 000 1750. 00
17. 300 12888. 50
100. 000 800. 00
300. 000 600. 00
175. 000 350. 00
6. 100 103120. 50
10000. 000 10000. 00
100. 000 100. 00
9. 350 16830. 00
4000. 000 4000. 00
50. 000 750. 00
6. 950 105938. 85
15. 100 105881. 20
8. 750 20825. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPCOSAL: 20020108010

| TEM
NUMBER

61110
61122

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

ASPHALTI C BASE COURSE W DENI NG
ASPHALTI C SURFACE

ASPHALTI C SURF, DRI VEWAYS & F
CONCRETE PAVEMENT, 225 MM

H. E. S. CONCRETE PAVEMENT, 225
CONCRETE DRI VEWAY, 175 MV

H E. S. CONCRETE DRI VEWAY, 175
PAVEMENT TI ES

DOVEL BARS

CONCRETE PAVEMENT GAPS
TEMPORARY STEEL SHEET PI LI NG
CULVERT PIPE, CLASS IIIl, 600 M
APRON ENDWALLS FOR CULVERT PIP
TEMPORARY CULVERT PIPE, 375 MM
STL APRON ENDW. FCR CLVRT PI PE
RCCP, CL 111, 900 MV
RCCP, CL 11, 1800 MM
RCCP, APRON ENDWALLS, 375
RCCP, APRON ENDWALLS, 450
RCCP, APRON ENDWALLS, 600
RCCP, APRON ENDWALLS, 750
RCCP, APRON ENDWALLS, 900
RCCP, APRON ENDWALLS, 1800 MM
CONCRETE CURB AND GQUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 100 MM
CONCRETE SI DEWALK, 125 WM
CONCRETE SI DEVWALK, 175 MV

Rl PRAP

REI NF CONC PI PE, CLASS |V, SS
REI NF CONC PI PE, CLASS |V, SS,
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS IV, SS,
REI NF CONC PI PE, CLASS 1V, SS,
REI NF CONC PI PE, CLASS 1V, SS
REI NF CONC PI PE, CLASS |V, SS
MANHCLES, TYPE 1

I NLETS, TYPE 3

$2832%

MG
MG
MG
MR
M
M2
e
EACH

EACH
EACH

=8

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
190. 000 43. 000
3936. 000 40. 000
126. 000 43. 000
19500. 000 25. 860
4810. 100 29. 390
77.000 43. 000
72.000 48. 430
114. 000 6. 950
54. 000 14. 950
23. 000 1450. 000
150. 000 175. 000
138. 000 88. 000
16. 000 155. 000
20. 000 92. 900
1. 000 145. 000
5. 000 335. 000
42.000 955. 000
1. 000 650. 000
1. 000 750. 000
1. 000 850. 000
1. 000 975. 000
1. 000 1300. 000
2. 000 3200. 000
3055. 000 29.520
810. 000 49. 200
68. 000 54.110
18. 000 29. 500
291. 000 32. 300
24. 000 43. 000
452. 000 69. 500
510. 000 120. 000
40. 000 225. 000
510. 000 110. 000
203. 000 140. 000
51. 000 165. 000
88. 000 155. 000
82. 000 195. 000
34. 000 665. 000
62. 000 475. 000

DI VI SI ON OF HI GHWAYS

8170
157440.
5418.
504270.
141368.
3311.
3486.
792.
807.
33350.
26250.
12144
2480
1858.
145.
1675.
40110.
650.
750.
850.
975.
1300.
6400.
90183.
39852.
3679.
531.
9399.
1032.
31414.
61200.
9000.
56100.
28420
8415.
13640
15990.
22610
29450.

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
1300.
3200
30.
50.

. 000
40.
37.
60.
59.
120.
225.
110.
140.
165.
155.
195.
665.
475.

000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000

18126.
145789.
7497.
546000.
155125
2772.
3600
1140.
810.
23000.
17250
12144.
2480.
1858.
145.
1675.
40110
650.
750.
850.
975.
1300.
6400.
91650.
40500.
3400.
720.
10767
1440.
26668
61200.
9000.
56100.
28420.
8415.
13640.
15990.
22610.
29450.

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
95. 400 18126. 00
37.040 145789. 44
59. 500 7497. 00
25.100  489450. 00
28. 900 139011. 89
34.700 2671. 90
40. 000 2880. 00
6. 500 741. 00
12. 000 648. 00
820. 000 18860. 00
115. 000 17250. 00
88. 000 12144. 00
155. 000 2480. 00
92. 900 1858. 00
145. 000 145. 00
335. 000 1675. 00
955. 000 40110. 00
650. 000 650. 00
750. 000 750. 00
850. 000 850. 00
975. 000 975. 00
1300. 000 1300. 00
3200. 000 6400. 00
25. 950 79277. 25
26. 900 21789. 00
52. 850 3593. 80
28. 550 513. 90
30. 150 8773. 65
45. 000 1080. 00
70. 000 31640. 00
120. 000 61200. 00
225. 000 9000. 00
110. 000 56100. 00
140. 000 28420. 00
165. 000 8415. 00
155. 000 13640. 00
195. 000 15990. 00
665. 000 22610. 00
475. 000 29450. 00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 33
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61128 RECONSTRUCTI NG MANHOLES EACH 12. 000 600. 000 7200. 00 600. 000 7200. 00 600. 000 7200. 00
61129 RECONSTRUCTI NG | NLETS EACH 1. 000 450. 000 450. 00 450. 000 450. 00 450. 000 450. 00
61148 | NLETS, TYPE 4 EACH 5. 000 545. 000 2725. 00 545. 000 2725.00 545. 000 2725.00
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 34.000 265. 000 9010. 00 265. 000 9010. 00 265. 000 9010. 00
61167 | NLET COVERS, TYPE H EACH 61. 000 350. 000 21350. 00 350. 000 21350. 00 350. 000 21350. 00
61170 | NLET COVERS, TYPE M5 EACH 5. 000 275. 000 1375. 00 275. 000 1375. 00 275. 000 1375. 00
61182 ADJUSTI NG MANHCLE COVERS EACH 14. 000 225. 000 3150. 00 225. 000 3150. 00 225. 000 3150. 00
61183 ADJUSTI NG | NLET COVERS EACH 1. 000 225. 000 225.00 225. 000 225.00 225. 000 225.00
61201 PI PE UNDERDRAI N, 150 MM M 2680. 000 8. 200 21976. 00 8. 430 22592. 40 8. 200 21976. 00
61910 MOBI LI ZATI ON LS 1. 000 71040. 000 71040. 00 54550. 000 54550. 00 161500. 000 161500. 00
62001 CONCRETE CORRUGATED MEDI AN e 35. 000 80. 570 2819. 95 60. 000 2100. 00 65. 000 2275.00
62003 CONCRETE MEDI AN SLOPED NOSE M 37. 000 75. 300 2786. 10 60. 000 2220. 00 70. 000 2590. 00
62101 LANDMARK REFERENCE MONUMENTS EACH 8. 000 75. 000 600. 00 100. 000 800. 00 75. 000 600. 00
62401 WATER KL 400. 000 5. 000 2000. 00 15. 000 6000. 00 5. 000 2000. 00
62501 TOPSA L M 5510. 000 2.790 15372. 90 4. 000 22040. 00 3. 200 17632. 00
62505 SALVAGED TOPSO L M 21130. 000 0. 900 19017. 00 0. 750 15847. 50 0. 900 19017. 00
62702 MILCHI NG (%24 17480. 000 0. 150 2622. 00 0. 140 2447.20 0. 150 2622. 00
62815 SILT FENCE, DELI VERED M 1135. 000 2.780 3155. 30 3. 280 3722. 80 2.780 3155. 30
62816 SILT FENCE, | NSTALLED M 1135. 000 2. 880 3268. 80 3. 280 3722. 80 2. 880 3268. 80
62817 SILT FENCE MAI NTENANCE M 1135. 000 0. 160 181. 60 0. 300 340. 50 0. 160 181. 60
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 150. 000 450. 00 160. 000 480. 00 150. 000 450. 00
62820 CLEAN NG SEDI MENT BASI NS VB 10. 000 50. 000 500. 00 50. 000 500. 00 50. 000 500. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 3. 000 175. 000 525. 00 190. 000 570. 00 175. 000 525. 00
62826 EROCSI ON MAT, DELIVERED, CLASS M2 180. 000 1. 250 225.00 1. 000 180. 00 1. 250 225.00
62827 EROSI ON MAT, | NSTALLED, CLASS M2 180. 000 1. 250 225.00 1. 000 180. 00 1. 250 225.00
62855 POLYETHYLENE SHEETI NG M 20. 000 13. 000 260. 00 10. 000 200. 00 13. 000 260. 00
62870 | NLET PROTECTI ON, TYPE A EACH 5. 000 75. 000 375.00 95. 000 475. 00 75. 000 375.00
62872 | NLET PROTECTION, TYPE C EACH 59. 000 33. 000 1947. 00 40. 000 2360. 00 33. 000 1947. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE M 37.000 9. 120 337. 44 7.000 259. 00 9. 120 337. 44
62876 TEMPCORARY DI TCH CHECKS, | NSTAL M 37.000 9. 120 337.44 7.000 259. 00 9.120 337. 44
62880 CULVERT PI PE DI TCH CHECKS EACH 9. 000 50. 000 450. 00 150. 000 1350. 00 50. 000 450. 00
62905 FERTILIZER, TYPE B KG 932. 000 0. 630 587. 16 0. 650 605. 80 0. 630 587. 16
63003 SEEDI NG, TEMPORARY KG 228. 000 6. 590 1502. 52 5. 000 1140. 00 6. 590 1502. 52
63008 SEEDI NG M XTURE NO. 10 KG 168. 000 9. 900 1663. 20 8. 500 1428. 00 9. 900 1663. 20
63011 SEEDI NG M XTURE NO. 40 KG 82. 000 10. 120 829. 84 10. 000 820. 00 10. 120 829. 84
63103 WATERI NG SCDDED AREAS KL 2000. 000 4.500 9000. 00 4.000 8000. 00 4.500 9000. 00
63110 LAWN SCD (%24 9470. 000 2.760 26137. 20 3. 000 28410. 00 2.760 26137. 20
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 62. 000 59. 000 3658. 00 60. 000 3720. 00 59. 000 3658. 00

63702 SIGNS, TYPE I, REFLECTIVE M 55. 540 189. 000 10497. 06 160. 000 8886. 40 189. 000 10497. 06



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020108010

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT

MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT NMARKI NGS
PVMI' MRKNG, STOP LI NE, 450 MV
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARRONS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 600 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 WM REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMPORARY PAVEMENT MARKI NG, AR
TEMPORARY PAVEMENT MARKI NG, WO
CONSTRUCTI ON STAKI NG, STCRM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, U
CONSTRUCTI ON STAKI NG, CONCRETE
NONVETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

EACH
EACH
LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
4. 000 60. 000
69. 000 20. 000
39. 000 24. 000
1. 000 9000. 000
640. 000 10. 000
160. 000 120. 000
58260. 000 0. 200
4846. 000 0. 300
9692. 000 0.100
34910. 000 0. 150
13167. 000 0. 300
71. 000 24. 000
71. 000 2. 000
4078. 000 1. 670
452. 000 4.180
3720. 000 2.400
235. 000 5. 000
90. 000 3. 000
34. 000 20. 000
205. 000 10. 000
18. 000 125. 000
1. 000 160. 000
7.000 125. 000
111. 000 18. 000
88. 000 11. 000
7.000 50. 000
5400. 000 0. 600
11500. 000 2.150
50. 000 2. 000
1. 000 100. 000
1. 000 100. 000
80. 000 85. 000
3042. 000 1. 800
322. 000 2.500
745. 000 2.540
2720. 000 3. 500
457. 700 15. 000
317. 300 19. 930
282. 600 15. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

160. 000
125. 000
18. 000
11. 000
50. 000
0. 600
2. 150
2. 000
100. 000
100. 000
100. 000
3. 000
2. 800
3. 600
3. 400
15. 000
19. 930
15. 000

PAGE:

34

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 600
. 150
. 000
. 000
. 000
. 000
. 800
. 500
. 540
. 500
. 000
. 930
. 000



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108010

| TEM
NUMBER

90001

90002

90002

90004

90004

90004

| TEM DESCRI PTI ON UNI'T
LOOP DETECTOR SLOTS M
PULL BOXES, STEEL, 600 X 900 M EACH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONC CNTRL CABI NET BASES, TYPE EACH

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF S| GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 36 & FALCON RI DCGE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A SPLIT RAIL WOOD FENCE,
M SC
90001B TEMPORARY PAVEMENT MARK
NON- REFLECTI VE, REMOVABLE TAP
M SC
90001C REMOVI NG STORM SEVEER, 3
M SC M
90002A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

M SC e
90002B POLYSTYRENE | NSULATI ON
150- MM

M SC LS
90004A TRAFFI C SI GNALS & STREE

, STH 36 & FALCON RI DGE

M SC LS
90004B SALVAGE TRAFFI C SI GNAL
LI GHTI NG STH 36 FALCON RI DGE

M SC LS
90004C TEMPCORARY TRAFFI C SI GNA

& FALCON RI DGE

T L SZZZZEZKZ

<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
121. 300 29. 500
14. 000 427. 500
3. 000 445. 000
8. 000 590. 000
1. 000 830. 000
137. 300 1. 850
23.300 2.550
519. 000 4.100
148. 100 1. 480
624. 200 1. 800
50. 000 1. 300
850. 100 2. 800
917. 000 1.950
1. 000 620. 000
2867. 000 1.900
95. 000 5. 240
108. 000 36. 360
220. 000 7.700
2. 000 100. 000
24.000 60. 000
59. 000 75. 000
1. 000 9100. 000
1. 000 2000. 000
1. 000 15000. 000

DI VI SI ON OF HI GHWAYS

200.

1440.

4425.

9100.

2000.

15000.

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

(*2)
N
N O

N
[

100.

60.

75.

9100.

2000.

15000.

erNERERDNPE

. 750
. 000
. 300

. 700

000

000

000

000

000

000

200.

1440.

4425.

9100.

2000.

15000.

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

29.
427.
445.
590.
830.

»
N

100.

60.

75.

9100.

2000.

15000.

erpNkPREANE

. 900
. 240
. 360

. 700

000

000

000

000

000

000

LETTI NG DATE: 01/08/02

200.

1440.

4425.

9100.

2000.

15000.

00

00

00

00

00

00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108010

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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90004

90008

90008

90012

90319
90345
90365
90412
90545
90616
90712
90997
90998
90999
40204
40501

| TEM DESCRI PTI ON UNI'T
M SC LS
90004D REMOVI NG RAI LROAD TIE R
WALL
M SC DAY
90008A QWP, URBAN CONCRETE
M SC DAY
90008B PORTABLE CHANGEABLE MES
M SC 40M
90012A TEST ROLLI NG
ABANDONI NG SEVEER VB
SPECI AL GRANULAR BACKFI LL MG
QWP, BASE COURSES MG
QWP, PVMI' STRENGTH | NCENTI VE, DCL
CONCRETE COLLAR EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH

TRAFFI C CONTROL, COVERI NG SI GN EACH
ON-THE-JOB TRAI NI NG, ASP-1T GR HRS
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS.
ON-THE-JOB TRAI NI NG, ASP-1 HRS
ASPHALTI C MATERI AL FOR TACK CO L
ASPHALTI C MATERI AL FOR PLANT M MG

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 2500. 000 2500. 00
35. 000 450. 000 15750. 00
80. 000 100. 000 8000. 00
80. 000 45. 000 3600. 00
12. 000 165. 000 1980. 00
710. 000 39. 000 27690. 00
22255. 000 0. 150 3338. 25
18000. 000 1. 000 18000. 00
1. 000 300. 000 300. 00
7.000 39. 000 273.00
5. 000 40. 000 200. 00
300. 000 2. 000 600. 00
300. 000 4.000 1200. 00
1200. 000 2. 000 2400. 00
1509. 000 0. 300 452. 70
10. 000 170. 000 1700. 00
....... 2325251. 79

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1500. 000 1500. 00
450. 000 15750. 00
100. 000 8000. 00
25. 000 2000. 00
165. 000 1980. 00
39. 000 27690. 00
0. 150 3338. 25
1. 000 18000. 00
300. 000 300. 00
60. 000 420. 00
20. 000 100. 00
2. 000 600. 00
4.000 1200. 00
2.000 2400. 00
0. 350 528. 15
175. 000 1750. 00
2339583. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2500. 000 2500. 00
500. 000 17500. 00
100. 000 8000. 00
45. 000 3600. 00
165. 000 1980. 00
39. 000 27690. 00
0. 180 4005. 90
1. 000 18000. 00
300. 000 300. 00
39. 000 273.00
40. 000 200. 00
2.000 600. 00
4.000 1200. 00
2.000 2400. 00
0. 350 528. 15
175. 000 1750. 00
2383545. 33



Date 01/08/02
CERTI FI ED BY-
TI TLE

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

PROPOSAL: 20020108011

STATE PRQJECT(S):

TYPE OF VWORK:

2350-05- 70

REPORT OF THE THREE LOW Bl DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNIT
Bl D PRI

CE

LOCATI ON 51/ RACI NE

RACI NE -
STH 32
RACI NE COUNTY

COUNTY

PAGE:
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MLWAUKEE R, 3 M RD - 0.39 M N OF

. 000
. 000
. 000
. 000
. 000
5. 000
2.000
. 000
1. 000

1. 000
1. 000
1. 000

32240.
12990.

000
000

3800

500

BIDDER NO 1 THE ZI GNEGO COVPANI ES
BI DDER NO 2 JAMES CAPE & SONS CO
BI DDER NO 3 M LWAUKEE GENERAL CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING STA.
20102 CLEARI NG . D
20104 GRUBBI NG STA.
20105 GRUBBI NG I.D.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S Y.
20403 REMOVI NG CURB L. F.
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y.
20408 REMOVI NG MASONRY CY.
20411 REMOVI NG GUARDRAI L L. F.
20412 REMOVI NG FENCE L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20422 REMOVI NG CONCRETE BASES EACH
20480 ABANDONI NG MANHOLES EACH
20482 ABANDONI NG | NLETS EACH
20496 SEALI NG PI PES EACH
20501 COVWON EXCAVATI ON CY.
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
V-51-83
20630 EXCAVATI ON FOR STRUCT., RETAIN LS
R-51-21
20631 EXCAVATI ON FOR STRUCT., RETAIN LS
R-51-22
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30426 BREAKER RUN STONE TON

30606

ASPHALTI C BASE COURSE W DENI NG TON

500.
1995

000
000

1
3

. 250
1. 250
4.000
0. 000
0. 000
0. 000
0. 000
5. 200
0. 000

. 000
0. 000

0. 000
8. 750
9. 350
5. 000
5. 900

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
4960. 00 297. 550 9224. 05
3510. 00 6. 000 4212. 00
4960. 00 16. 680 517.08
3510. 00 3.670 2576. 34
1900. 00 600. 000 11400. 00
44591. 00 3. 800 99674. 00
25630. 50 3. 100 75671. 00
210. 00 6. 400 537. 60
4304. 00 2. 200 4734. 40
941.70 2. 150 941.70
1650. 00 50. 000 550. 00
792. 50 1. 000 634. 00
3260. 00 0. 690 1799. 52
6160. 00 10. 000 4400. 00
1800. 00 200. 000 3600. 00
4750. 00 400. 000 7600. 00
500. 00 300. 000 1500. 00
300. 00 500. 000 1000. 00
228753. 20 5. 000 219955. 00
3000. 00 7500. 000 7500. 00
51000. 00 116812. 000 116812. 00
38000. 00 60667. 000 60667. 00
5000. 00 15000. 000 15000. 00
282100. 00 9. 800 315952. 00
121456. 50 10. 850 140941. 50
7500. 00 10. 310 5155. 00
71620. 50 29. 900 59650. 50

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
160. 000 4960. 00
5. 000 3510. 00
160. 000 4960. 00
5. 000 3510. 00
100. 000 1900. 00
1.700 44591. 00
1. 050 25630. 50
2.500 210. 00
2. 000 4304. 00
2.150 941.70
150. 000 1650. 00
1. 250 792.50
1. 250 3260. 00
9. 350 4114. 00
100. 000 1800. 00
250. 000 4750. 00
100. 000 500. 00
150. 000 300. 00
5.200 228753. 20
3000. 000 3000. 00
51000. 000 51000. 00
38000. 000 38000. 00
7500. 000 7500. 00
9. 450 304668. 00
11. 890 154451. 10
9. 540 4770. 00
29. 900 59650. 50



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108011

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED
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40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON

41510 CONCRETE PAVEMENT, 10-I1NCH S.Y
41520 H E. S. CONCRETE PAVEMENT, 10-1 S.Y.
41620 CONCRETE SURFACE DRAI NS CY
41637 H E. S. CONCRETE DRI VEWAY 8-1NC S. Y.
41653 PAVEMENT TI ES EACH
41665 CONCRETE PAVEMENT GAPS EACH
50401 CONCRETE MASONRY, CULVERTS CY.
50405 CONCRETE MASONRY, RETAINING VA C. Y
50409 CONCRETE MASONRY, ENDWALLS CY

50505 H GH STRENGTH BAR STEEL REINF. LB
50506 HI GH STRGTH BAR STEEL REINF, R LB
50513 COATED HI GH STR BAR STL REINF, LB.
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH

52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F
60133 CONCRETE CURB AND GUTTER, 30-1 L.F
60160 CONCRETE CURB AND GUTTER, 36-1 L.F.
60205 CONCRETE SI DEWALK, 5-1NCH S. F.
60601 RI PRAP cCY
60825 REINF CONC PIPE, CLASS Ill, SS L.F.
60827 REINF CONC PIPE, CLASS Ill, SS L.F.
60829 REINF CONC PIPE, CLASS IIl, SS L.F
60831 REINF CONC PI PE, CLASS III, SS L. F.
60833 REINF CONC PIPE, CLASS IlI, SS L.F.
60834 REINF CONC PIPE, CLASS III, SS L.F.
60835 REINF CONC PIPE, CLASS III, SS L.F.
60836 REINF CONC PIPE, CLASS Ill, SS L.F.
60837 REINF CONC PIPE, CLASS III, SS L.F.
61110 MANHOLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT
190. 000 1. 250 237.50 1. 250 237.50
4972. 000 0. 500 2486. 00 0. 500 2486. 00
208. 000 160. 000 33280. 00 160. 000 33280. 00
1380. 000 31. 250 43125. 00 31. 250 43125. 00
1597. 000 39. 800 63560. 60 39. 800 63560. 60
4500. 000 24. 600 110700. 00 24. 600 110700. 00
61410. 000 19.620 1204864. 20 21. 460 1317858. 60
3467. 000 27.500 95342. 50 28. 000 97076. 00
15. 000 550. 000 8250. 00 500. 000 7500. 00
605. 000 36. 000 21780. 00 31. 650 19148. 25
92. 000 15. 000 1380. 00 8. 000 736. 00
50. 000 550. 000 27500. 00 250. 000 12500. 00
19. 000 1000. 000 19000. 00 1000. 000 19000. 00
1257. 000 289. 000 363273. 00 289. 000 363273. 00
28. 000 500. 000 14000. 00 485. 000 13580. 00
2260. 000 5. 000 11300. 00 0.500 1130. 00
41060. 000 0. 450 18477. 00 0. 450 18477. 00
68650. 000 0. 530 36384. 50 0. 530 36384. 50
1. 000 483. 850 483. 85 400. 000 400. 00
1. 000 553. 850 553. 85 462. 000 462. 00
1. 000 649. 600 649. 60 615. 000 615. 00
7035. 700 8. 750 61562. 38 7.800 54878. 46
1890. 000 9. 000 17010. 00 7.700 14553. 00
130. 000 17. 000 2210. 00 14. 750 1917. 50
11585. 000 3. 000 34755. 00 2.550 29541. 75
445, 000 25. 000 11125. 00 32.750 14573. 75
4801. 000 27.100 130107. 10 33. 000 158433. 00
2289. 000 32. 350 74049. 15 40. 000 91560. 00
1700. 000 45. 500 77350. 00 52. 000 88400. 00
225. 000 46. 700 10507. 50 62. 000 13950. 00
1014. 000 72. 200 73210. 80 78. 000 79092. 00
64. 000 93. 200 5964. 80 84. 000 5376. 00
2184. 000 103. 750 226590. 00 121. 000 264264. 00
280. 000 118. 150 33082. 00 134. 000 37520. 00
179. 000 133. 800 23950. 20 165. 000 29535. 00
32. 000 970. 000 31040. 00 1182. 000 37824. 00
23. 000 3635. 350 83613. 05 3300. 000 75900. 00
4.000 724. 350 2897. 40 956. 000 3824. 00
105. 000 555. 000 58275. 00 800. 000 84000. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 250 237.50
0. 500 2486. 00
160. 000 33280. 00
31. 250 43125. 00
39. 800 63560. 60
24. 600 110700. 00
25.000 1535250.00
27.100 93955. 70
350. 000 5250. 00
38. 350 23201. 75
8. 100 745. 20
1100. 000 55000. 00
700. 000 13300. 00
289. 000 363273. 00
900. 000 25200. 00
0. 450 1017. 00
0. 450 18477. 00
0. 530 36384. 50
483. 850 483. 85
553. 850 553. 85
649. 600 649. 60
10. 600 74578. 42
10. 250 19372. 50
14. 950 1943. 50
2. 660 30816. 10
50. 000 22250. 00
27.100 130107. 10
32. 350 74049. 15
45. 500 77350. 00
46. 700 10507. 50
72. 200 73210. 80
93. 200 5964. 80
103. 750 226590. 00
118. 150 33082. 00
133. 800 23950. 20
970. 000 31040. 00
3365. 350 77403. 05
724. 350 2897. 40
555. 000 58275. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108011

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61128 RECONSTRUCTI NG MANHOLES EACH
61151 MANHOLE COVERS, TYPE J EACH
61158 | NLET COVERS, TYPE B-A EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61179 | NLET COVERS, TYPE S EACH
61182 ADJUSTI NG MANHOLE COVERS EACH

61201 PI PE UNDERDRAI N, 6-1 NCH

61211 PI PE UNDERDRAI N, UNPERFORATED,
61213 Pl PE UNDERDRAI N, UNPERFCRATED
61251 DRAIN TILE EXPLORATI ON

61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61413 ANCHORS FOR STL PLATE BEAM GUA
61433 ANCHOR ASSEMB FOR STEEL PLATE
61435 STL PLT BM GRD, ENRGY ABSCRB T
61801 MAI NTENANCE AND REPAI R OF HAUL
61910 MOBI LI ZATI ON

62001 CONCRETE CORRUGATED MEDI AN
62003 CONCRETE MEDI AN SLOPED NOSE
62101 LANDVARK REFERENCE MONUMENTS
62401 WATER

62501 TOPSA L

62702 MJILCHI NG

62811 ERGCSI ON BALES, DELI VERED

62812 ERCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROCSI ON CONTRCL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62824 EROSI ON VAT, DELI VERED, CLASS
62825 ERCSI ON MAT, | NSTALLED, CLASS
62870 | NLET PROTECTI ON, TYPE A

62871 | NLET PROTECTI ON, TYPE B

62872 | NLET PROTECTION, TYPE C

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
4.000 1050. 000
1. 000 1450. 000
2.000 750. 000
64. 000 250. 000
4. 000 360. 000
1. 000 270. 000
124. 000 345. 000
6. 000 275. 000
1. 000 325. 000
5. 000 200. 000
13950. 000 2.520
80. 000 20. 000
40. 000 25. 000
200. 000 15. 000
78. 000 33. 000
228. 000 13. 000
5. 000 400. 000
3. 000 50. 000
2. 000 1800. 000
1. 000 1000. 000
1. 000 45000. 000
805. 000 5. 000
1075. 000 5. 000
3. 000 125. 000
500. 000 20. 000
23775. 000 2.100
2350. 000 0. 140
200. 000 5. 600
200. 000 6. 500
10000. 000 0.750
10000. 000 0. 750
20000. 000 0. 090
6. 000 100. 000
6. 000 150. 000
1830. 000 0.590
1830. 000 0. 660
356. 000 29.500
20. 000 14. 000
534. 000 15. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1000. 000 4000. 00
1100. 000 1100. 00
600. 000 1200. 00
256. 000 16384. 00
357. 000 1428. 00
202. 000 202. 00
341. 000 42284. 00
230. 000 1380. 00
315. 000 315. 00
300. 000 1500. 00
2.230 31108. 50
7.850 628. 00
15. 000 600. 00
35. 000 7000. 00
28. 000 2184. 00
9. 900 2257. 20
385. 000 1925. 00
1500. 000 4500. 00
1800. 000 3600. 00
1000. 000 1000. 00
126000. 000 126000. 00
5. 300 4266. 50
5.750 6181. 25
100. 000 300. 00
20. 000 10000. 00
2. 000 47550. 00
0. 130 305. 50
5. 000 1000. 00
5. 000 1000. 00
0. 900 9000. 00
0. 800 8000. 00
0.010 200. 00
100. 000 600. 00
125. 000 750. 00
0. 630 1152. 90
0. 600 1098. 00
43. 000 15308. 00
23. 000 460. 00
23. 000 12282. 00

PAGE

39

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 550
. 750
. 000
. 000
. 000

0. 140

[E=F=Ro¥¢

. 600

500

. 750

750

. 090
100.
150.
. 590
. 660
29.
14.
15.

000
000

500
000
000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108011

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE: 40

LETTI NG DATE: 01/08/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62905 FERTILIZER, TYPE B cwr
63003 SEEDI NG, TEMPORARY LB.
63011 SEEDI NG M XTURE NO. 40 LB.
63110 LAWN SCD S.Y
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH
63702 SICGNS, TYPE |1, REFLECTIVE S. F.
63822 MOWING SIGNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE || EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
63837 ERECTI NG STATE OMNED SI GNS, TY EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64327 TRAFFI C CONTROL, SIGNS, FIXED S. F.
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SI GNS DAYS
64503 GEOTEXTI LE FABRI C, TYPE DF S.Y
64505 GEOTEXTILE FABRIC, TYPE R S. Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F.
64618 PVMI MRKNG, CHANNELI ZI NG 8- 1IN L. F.
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH
64642 REMOVI NG PAVEMENT NMARKI NGS L. F.
64710 PVMI MRKNG STOP LINE, 18-INCH L.F.
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F.
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F.
64782 PAVEMENT MARKING CURB RAWVP, E L. F.
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F
64908 TEMP PVMI' MRKG CHAN 8-I N REMOV L. F
64910 TEMP PVMI MRKG STOP LNE 12IN R L. F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
20. 000 27.000
168. 000 3. 490
173. 000 4.500
21095. 000 2.590
96. 000 69. 000
826.390 13. 750
28. 000 37.000
89. 000 19. 000
52. 000 20. 000
4. 000 25. 000
1. 000 14000. 000
1. 000 11000. 000
300. 000 20. 000
206000. 000 0. 200
32650. 000 0. 300
20050. 000 0. 500
44300. 000 0. 200
15550. 000 0. 300
24. 000 19. 000
1. 000 2400. 000
47520. 000 0.120
12561. 000 1.750
1020. 000 2. 000
26610. 500 0. 640
1980. 000 0. 950
12. 000 190. 000
11970. 000 0. 400
34. 000 6. 000
230. 000 5. 400
30. 000 210. 000
2. 000 210. 000
784. 000 5. 400
420. 000 5. 400
44. 000 5. 400
18. 000 65. 000
30362. 000 0. 150
24365. 000 0. 700
200. 000 1. 800
119. 000 2.700

15000. 000
11000. 000

N
o
o
o
o

N
N
O
OO O0OO0OORRPROO0OWWOOO0OO O
|_\
N
o

. 130

300

640
. 950
. 000

400

000
. 400
. 000
. 000
. 400
. 400
. 400
000
150
. 700
. 800
. 700

=
(e}

N N
B =
oo

(o]
N OO0 0ol

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
27.000 540. 00
3.490 586. 32
4.500 778.50
2.590 54636. 05
69. 000 6624. 00
13. 750 11362. 86
37.000 1036. 00
19. 000 1691. 00
20. 000 1040. 00
25. 000 100. 00

13630.000  13630. 00
11000.000  11000. 00

20. 000 6000. 00
0. 200 41200. 00
0. 300 9795. 00
0. 500 10025. 00
0. 200 8860. 00
0. 300 4665. 00

19. 000 456. 00

2400. 000 2400. 00
0. 120 5702. 40
1.750 21981. 75
2. 650 2703. 00
0. 860 22885. 03
1. 640 3247. 20

100. 000 1200. 00
0. 400 4788. 00
8. 000 272.00
4. 600 1058. 00
115. 000 3450. 00
120. 000 240. 00
3. 400 2665. 60
3. 500 1470. 00
3. 800 167. 20

40. 000 720. 00
0. 150 4554. 30
0. 700 17055. 50
1. 800 360. 00
2.700 321. 30



Date 01/08/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108011

| TEM
NUMBER

CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,

CABC

R-51-21

CONSTRUCTI ON STAKI NG,

STRUCT L LS

R-51-22

65067

CONSTRUCTI ON STAKI NG,

V-51-83

65070
65075
65085

CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG,

CONCRETE L
CONCRETE L.
ELECTRIC L

2350-05-70

65219
65221
65250
65306
65401
65402
65403
65419
65524
65526
65530
65545
65557
65566
65580
65585
65615

NONMVETALLI C CONDUI T, SCHEDULE L.
NONMETALLI C CONDUI T, SCHEDULE L.
LOOP DETECTOR CONDUI T L
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5

CONC CNTRL CABI NET BASES, TYPE
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE

enliaialinialalinle

STH 32 AT 3-M LE RD

65616

ELEC SERVI CE, METER BREAKER PE

l_
n

STH 32 AT 4-M LE RD

66501
66502
90004

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL
M SC

rrrr
0 -

90004A, TRAFFIC SI GNALS & STRE
LI GHATING, STH 32 & 3 M LE ROAD

STORM SE EACH
SUBGRADE L. F.
L. F.
CURB, GU L.F.
STRUCT L LS

STRUCT L LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
177.000 50. 000
19006. 000 0. 850
1047. 000 0. 850
1890. 000 0. 830
1. 000 1500. 000
1. 000 3000. 000
1. 000 3000. 000
17112. 000 0. 830
632. 000 0.780
1. 000 4900. 000
2301. 000 5. 250
1900. 800 5.500
3337. 400 3. 350
30. 000 430. 000
8. 000 395. 000
12. 000 525. 000
3. 000 475. 000
2. 000 725. 000
664. 000 0. 900
579. 000 0. 950
2516. 200 1. 350
1148. 500 0. 600
4212. 400 0. 500
1722. 000 0. 440
7035. 700 0. 790
11812. 600 0. 390
1. 000 625. 000
1. 000 625. 000
3289. 000 0. 650
306. 000 1. 400
1. 000 12000. 000

DI VI SI ON OF HI GHWAYS

3000.

14202.
492.
4900.

12080.
10454.
11180.
12900.
3160.
6300.
1425.
1450.
597.
550.
3396.
689.
2106.
757.
5558.
4606.
625.

625.
2137.

428.
12000.

00

85
40
00

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000

. 030
. 000
. 000

. 800
. 200
. 300
. 000
. 000
. 000
. 000
. 000
. 700

0. 900

. 800
. 500

600
500

. 900
. 500
. 000

. 000
. 650

. 400
. 000

1000.

17625.
632.
2500.

11044.
11784.
11013.
12900.
2512.
7080.
1419.
1900.
464.
521.
4529.
574.
2527.
861.
6332.
5906.
1478.

1478.
2137.

428.
8950.

00

85
40
00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000

. 830
. 780
. 000

. 250
. 500
. 350
. 000
. 000
. 000
. 000
725.

000
900

0. 950

. 350
. 600

500
440

. 790
. 390
. 000

. 000
. 650

. 400
. 000

LETTI NG DATE: 01/08/02

1000.

14202.
492.
4900.

12080.
10454.
11180.
12900.
3160.
6300.
1425.
1450.
597.
550.
3396.
689.
2106.
757.
5558.
4606.
625.

625.
2137.

428.
12000.

00

85
40
00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108011

8950.

14875.

14875.

1200.

1200.

40000.

2416.

1200.

1000.

1000.

11700.

40000.

27665.

1518.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

11600.

12750.

13900.

2550.

2550.

47500.

875.

2975.

2850.

1800.

100.

15.

98.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

11600.

12750.

13900.

2550.

2550.

47500.

3500.

2975.

2850.

1800.

3900.

60000.

49294.

6600.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
90004 M SC LS 1. 000 11600. 000 11600. 00 8950. 000
90004B TRAFFI C SI GNALS & STREE
LI GHTING, STH 32 & 4 M LE ROAD

90004 M SC LS 1. 000 12750. 000 12750. 00 14875. 000
90004C, TEMPORARY TRAFFI C SI GN
STH 32 & 3 M LE ROAD

90004 M SC LS 1. 000 13900. 000 13900. 00 14875. 000
90004D, TEMPCRARY TRAFFI C SI GNA
STH 32 & 4 M LE ROAD

90004 M SC LS 1. 000 2550. 000 2550. 00 1200. 000
90004E SALVAGE TRAFFI C SI GNAL
LIGHTING - STH 32 & 3 M LE ROA

90004 M SC LS 1. 000 2250. 000 2250. 00 1200. 000
90004F SALVAGE TRAFFI C SI GNAL
LIGHTING - STH 32 & 4 M LE ROA

90004 M SC LS 1. 000 30000. 000 30000. 00 40000. 000
90004G, SITE SECURI TY AND SAFE
STA. 32+00 TO STA. 45+00

90005 M SC EACH 4.000 875. 000 3500. 00 604. 000
90005A CHAIN LI NK FENCE GATES
MDI FI ED

90005 M SC EACH 1. 000 2975. 000 2975. 00 1200. 000
90005B, SANI TARY SEVER THROUGH
SEVER MANHOLE, TYPE 3, STA 48+

90005 M SC EACH 1. 000 2850. 000 2850. 00 1000. 000
90005C SANI TARY SEWER THROUGH
SEVER MANHOLE, TYPE 1, STA 48+

90005 M SC EACH 1. 000 1800. 000 1800. 00 1000. 000
90005D ABANDONI NG WATER METER

90005 M SC EACH 39. 000 100. 000 3900. 00 300. 000
90005E, ADJUSTI NG WATER VALVE

90010 M SC HRS 4000. 000 17. 000 68000. 00 10. 000
90010A SECURI TY GUARD

90030 M SC L. F. 503. 000 60. 000 30180. 00 55. 000
90030A CONCRETE BARRI ER, SI NGL
SPECI AL, 51 | NCH

90030 M SC L. F. 2200. 000 2.000 4400. 00 0. 690
90030B REMOVI NG GUARD FENCE

90030 M SC L. F. 1498. 000 17.500 26215. 00 5.720

90030C CHAIN LINK FENCE, 4 FT

8568.

56

17.

500

26215.

00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 43
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108011
MODI FI ED
90030 M SC L. F. 915. 000 15. 800 14457. 00 12. 900 11803. 50 15. 800 14457.
90030D CHAIN LINK FENCE, 8 FT
MODI FI ED
90030 M SC L. F. 10100. 000 7.550 76255. 00 6. 500 65650. 00 8. 100 81810.
90030E CONCRETE CURB AND GUTTE
TYPE D, | NTEGRAL
90030 M SC L. F. 28. 000 30. 000 840. 00 25. 000 700. 00 30. 000 840.
90030F REMOVI NG STORM SEVEER, 1
90030 M SC L. F. 655. 000 10. 000 6550. 00 8. 000 5240. 00 12. 100 7925.
90030G HES CONCRETE C&G 30-1 NC
| NTEGRAL
90034 M SC CY. 1900. 000 10. 000 19000. 00 8. 400 15960. 00 10. 000 19000.
90034A CLAY CAP
90035 M SC TON 425. 000 30. 000 12750. 00 15. 410 6549. 25 30. 000 12750.
90035A EXCAVATI ON AND HAULI NG
PETROLEUM- CONTAM NATED SO L
90037 M SC STA. 192. 000 45. 000 8640. 00 30. 000 5760. 00 45. 000 8640.
90037A TEST ROLLI NG
90345 SPECI AL GRANULAR BACKFI LL TON 10500. 000 18. 500 194250. 00 0. 030 315. 00 23. 000 241500.
90365 QWP, BASE COURSES TON 45230. 000 0. 150 6784. 50 0. 150 6784. 50 0. 150 6784.
90401 QWP, PLACEMENT COF CONCRETE P. D. 30. 000 300. 000 9000. 00 300. 000 9000. 00 300. 000 9000.
90421 QWP, AGGREGATE FOR CONCRETE PA S.Y. 64887. 000 0. 110 7137. 57 0. 110 7137. 57 0.110 7137.
90545 CONCRETE COLLAR EACH 1. 000 300. 000 300. 00 500. 000 500. 00 300. 000 300.
90005 M SC EACH 16. 000 950. 000 15200. 00 700. 000 11200. 00 950. 000 15200.
90005F RECONSTRUCTI NG SANI TARY
90005 M SC EACH 18. 000 150. 000 2700. 00 425. 000 7650. 00 150. 000 2700.

90005G ADJUSTI NG SANI TARY MANH

PROPCSAL TOTAL. ...... 5255763. 32 5532630. 80 5771768.

00

00

00

50

00

00

00

00
50
00
57
00

00

12



Date 01/08/02

CERTI FI ED BY-

TITLE

PROPOSAL: 20020108012

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

2360-05- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1 PAYNE & DOLAN, | NC.

BI DDER NO 2 CAPI TOL PAVERS, | NC

BIDDER NO 3 THE ZI GNEGO COVPAN ES

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG I.D.
20105 GRUBBI NG I.D.
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT S Y.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S. Y.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20501 COMMON EXCAVATI ON CY.
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41606 CONCRETE DRI VEWAY, 7-1NCH S Y.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F
60205 CONCRETE SI DEWALK, 5-1 NCH S. F
60825 REINF CONC PIPE, CLASS III, SS L.F.
60826 REINF CONC PIPE, CLASS IIl, SS L.F.
60827 REINF CONC PIPE, CLASS Ill, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61121 I NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHOLE COVERS, TYPE J EACH
61153 MANHOLE COVERS, TYPE L EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
28. 000 20. 000
28. 000 20. 000
8. 000 400. 000
9147. 000 2.750
732. 000 1.500
496. 000 3. 500
601. 000 3. 000
3. 000 200. 000
8. 000 150. 000
5138. 000 6. 500
1. 000 1500. 000
6362. 000 7.050
301. 000 3. 000
2768. 000 0. 550
167. 000 100. 000
2768. 000 20. 300
1780. 000 1. 000
165. 000 60. 000
395. 000 24.700
5464. 000 7.350
4244.000 2.100
1426. 000 35. 000
173. 000 35. 000
842. 000 38. 000
11. 000 600. 000
2. 000 1450. 000
4.000 320. 000
23. 000 410. 000
11. 000 270. 000
2.000 160. 000

LOCATI ON 67/ WAUKESHA COUNTY
W W SCONSI N AVE
LOCAL ST
WAUKESHA COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
560. 00 17. 000 476. 00
560. 00 17. 000 476. 00
3200. 00 459. 000 3672. 00
25154. 25 1.500 13720. 50
1098. 00 3. 350 2452. 20
1736. 00 2.000 992. 00
1803. 00 3. 400 2043. 40
600. 00 461. 000 1383. 00
1200. 00 461. 000 3688. 00
33397. 00 7.500 38535. 00
1500. 00 1000. 000 1000. 00
44852. 10 7.750 49305. 50
903. 00 3. 000 903. 00
1522. 40 0. 550 1522. 40
16700. 00 100. 000 16700. 00
56190. 40 20. 300 56190. 40
1780. 00 1.000 1780. 00
9900. 00 60. 000 9900. 00
9756. 50 24.700 9756. 50
40160. 40 7.350 40160. 40
8912. 40 2.100 8912. 40
49910. 00 33. 000 47058. 00
6055. 00 33. 000 5709. 00
31996. 00 37.000 31154. 00
6600. 00 1088. 000 11968. 00
2900. 00 1980. 000 3960. 00
1280. 00 725. 000 2900. 00
9430. 00 979. 000 22517.00
2970. 00 267. 000 2937. 00
320. 00 199. 000 398. 00

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000
. 000
. 550
. 000
. 300
. 000
. 000
. 000
. 850
. 650
. 400
. 050
. 500
987.
1973.
492.
555.
226.
157.

000
000
000
000
000
000



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108012

| TEM
NUMBER

61156
61158
61167
61182
61910
62301
62401
62501
62815
62816
62817
62819
62821
62871
62872
62905
63110
64202
64301
64318
64321
64326
64602
64610
64618
64702
64714
64722
64734
64738
64758
64762
64766
64778
64782
65040
65045
65050
65055

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
I NLET COVERS, TYPE H S EACH
I NLET COVERS, TYPE B-A EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH
MOBI LI ZATI ON LS
CALCI UM CHLORI DE SURFACE TREAT TON
WATER MGAL
TOPSA L S.Y
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B CQWI.
LAV SCD S.Y.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTRCOL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT NMARKI NG, 4-1NCH, EPOX L.F.
PAVEMENT NMARKI NG, 6-1NCH, EPOX L. F.
PVMI' MRKNG, CHANNELI ZI NG 8- 1IN L. F.
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
PVMI' MRKNG, STOP LINE, 24-1NCH L. F.
PVMI'T MRKNG, CROSSWALK, 12-1NCH L. F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, WORDS, BI KE LANE, EACH
PVMI' MRKNG, DI AGONAL, 8-INCH, L.F
PAVEMENT MARKI NG, CURB, EPOXY L.F
PAVEMENT MARKI NG CURB RAMP, E L.F.
CONSTRUCTI ON STAKI NG STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG CURB, GU L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
6. 000 370. 000
4. 000 380. 000
17. 000 370. 000
15. 000 200. 000
1. 000 7500. 000
13. 000 50. 000
264. 000 15. 000
4060. 000 2.400
1874. 000 0. 750
1874. 000 0. 850
556. 000 0. 500
4.000 50. 000
4.000 70. 000
5. 000 30. 000
29. 000 35. 000
3. 000 50. 000
4060. 000 2.780
1. 000 2000. 000
1. 000 1300. 000
2040. 000 0. 500
5355. 000 0. 100
1275. 000 0. 500
3150. 000 0. 300
5007. 000 0. 340
219. 000 0. 600
1. 000 300. 000
120. 000 3. 200
1151. 000 3. 000
5. 000 90. 000
2. 000 100. 000
2.000 90. 000
8. 000 80. 000
293. 000 3. 000
170. 000 3. 000
230. 000 2.700
27.000 80. 000
2630. 000 0. 740
2967. 000 0. 690
6097. 000 0.720

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
346. 000 2076. 00
360. 000 1440. 00
346. 000 5882. 00
235. 000 3525. 00
10540. 000 10540. 00
200. 000 2600. 00
20. 000 5280. 00
2.290 9297. 40
0.700 1311. 80
0.700 1311. 80
0. 010 5.56
80. 000 320. 00
80. 000 320. 00
12. 000 60. 00
15. 000 435. 00
50. 000 150. 00
2.890 11733. 40
2500. 000 2500. 00
1285. 500 1285. 50
0.750 1530. 00
0. 150 803. 25
0. 750 956. 25
0. 300 945. 00
0. 340 1702. 38
0. 600 131. 40
300. 000 300. 00
3. 200 384. 00
3. 000 3453. 00
90. 000 450. 00
100. 000 200. 00
90. 000 180. 00
80. 000 640. 00
3. 000 879. 00
3. 000 510. 00
2.700 621. 00
80. 000 2160. 00
0. 740 1946. 20
0. 690 2047. 23
0.720 4389. 84

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000
. 890
. 000
. 000
. 500
. 100

500
300

. 340
. 600
. 000
. 200

000

. 000
. 000
. 000
. 000
. 000
. 000
. 700

000

. 740
. 690
. 720

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108012

| TEM
NUMBER

90005

90005

90005

90005

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

ELECTRI CAL WRE, LICGHTING NO L.
ELECTRI CAL WRE, LIGHTING NO L.F.
ELEC SERV MAIN LUGS ONLY METER LS

CABI NET WA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A DECORATI VE LI GHTI NG UNI

M SC
90005B LI GHTI NG PULL BOXES
M SC

90005C LI GHTI NG CONTROL CABI NE

M SC

90005D SANI TARY MANHOLE
M SC

90005E REMOVE HYDRANT

M SC

90005F HYDRANT

M SC

90005G 6- | NCH GATE VALVE
M SC

90005H 8- | NCH GATE VALVE
M SC
90005l
M SC

12-1 NCH GATE VALVE

90005J RECONNECT EXI STING 1-IN

LATERAL
M SC

90030A RCHEPSS C HEIV

I NCH
M SC

90030B SPECI AL, MOUNTABLE CONC

AND GUTTER, 30 | NCH
M SC

90030C CABLE I N DUCT, 3#6 & 1#

1-1/4 I NCH DUCT

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

L. F.

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

355. 000 0. 150
1410. 000 2.200
260. 000 3. 650
705. 000 4. 400
290. 000 0. 550
800. 000 0.570
1. 000 712. 000
1536. 000 1. 000
34. 000 2.000
27.000 3165. 000
2. 000 755. 000

1. 000 4070. 000

1. 000 1300. 000

6. 000 200. 000
7.000 1630. 000

9. 000 480. 000

2. 000 670. 000
7.000 1180. 000
14. 000 160. 000
329. 000 72.000
633. 000 10. 300
2815. 000 3. 350

DI VI SI ON OF HI GHWAYS

1510.

4070.

1300.

1200.

11410.

4320.

1340.

8260.

2240.

23688.

6519.

9430.

00

00

00

00

00

00

00

00

00

00

90

25

Bl DDER NO 2

UNIT
BI D PRI CE
CONSTRUCTI ON STAKI NG, RESURFAC L. F
NONMVETALLI C CONDUI T, SCHEDULE L.F
NONVETALLI C CONDUI T, SCHEDULE L. F.
NONVETALLI C CONDUI T, SCHEDULE L. F.

F

F

919.

8562.

3108.

306.

1342.

526.

682.

1115.

621.

55.

10.

600

480

000

000

000

000

000

000

000

000

300

. 010

1839.

8562.

3108.

1836.

9394.

4734.

1364.

7805.

8694.

18095.

6519.

11288.

20

48

00

00

00

00

00

00

00

00

90

15

PAGE:

46

Bl DDER NO 3
UNIT
Bl D PRI CE

550.

8400.

3195.

350.

1570.

561.

775.

1298.

288.

74.

000

000

000

000

000

000

000

000

000

550

. 500

. 500

LETTI NG DATE: 01/08/02

1100.
8400.
3195.
2100.
10990.
5049.
1550.
9086.

4032.

24526.

5380.

18297.

00

00

00

00

00

00

00

00

00

95

50

50



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108012

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE:

47

LETTI NG DATE: 01/08/02

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

90030 M SC L. F. 495. 000 32. 000
90030D 6- I NCH PVC FORCE MAI N

90030 M SC L. F 103. 000 32. 000
90030E 6- 1 NCH PVC SANI TARY LAT

90030 M SC L. F. 15. 000 34. 000
90030F 3- 1 NCH PVC WATER MNAI N

90030 M SC L. F. 498. 000 38. 000
90030G 6- | NCH PVC WATER MAI N

90030 M SC L. F. 376. 000 41. 000
90030H 8- I NCH PVC WATER MNAI N

90030 M SC L. F. 2728. 000 44.000
900301 12-1NCH PVC WATER MAI N

90030 M SC L. F. 1362. 000 27.000
90030J 1-1 NCH WATER LATERAL

90030 M SC L. F. 495. 000 0. 750
90030K CONSTRUCTI ON STAKI NG, F
SYSTEM

90030 M SC L. F. 3617. 000 0. 600
90030L CONSTRUCTI ON STAKI NG, W
SYSTEM

90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 1807. 000 2.000

PROPCSAL TOTAL

18924.

15416.

120032.

36774.

371.

2170.

3614.

838449.

00

00

00

00

25

20

00

05

111. 000

44. 000

46. 000

52. 000

44. 000

0. 750

0. 600

0. 850

141856.

59928.

371.

2170.

1535.

929736.

.00

.00

00

00

25

20

95

37

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
50.300  24898. 50
63. 450 6535. 35
55. 550 833. 25
42.750  21289.50
44.300  16656. 80
50.650  138173. 20
44.750  60949. 50
0. 750 371. 25
0. 600 2170. 20
1. 850 3342. 95
949364. 54



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108013

STATE PROJECT(S): 3861-00-70

TYPE OF WORK

REPORT OF THE THREE LOW Bl DS RECEI VED

I NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 48

DI VI SI ON OF HI GHWAYS

LETTI NG DATE: 01/08/02

LOCATI ON 20/ FOND DU LAC COUNTY

BI DDER NO 1 VI NTON CONSTRUCTI ON COVPANY

BI DDER NO 2 PTASCHI NSKI CONSTRUCTI ON

Bl DDER NO 3 THE ZI GNEGO COVPANI ES

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20102 CLEARI NG I.D.
20104 GRUBBI NG STA.
20105 GRUBBI NG 1.D
20301 REMOVI NG OLD CULVERT, STATION LS

4+96
20330 REMOVI NG QLD CULVERTS EACH
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20411 REMOVI NG GUARDRAI L L. F.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20501 COVMON EXCAVATI ON C.Y
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
STATI ON 4+96

21001 STRUCTURE BACKFI LL CY.
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41508 CONCRETE PAVEMENT, 8-1NCH S.Y.
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
41607 CONCRETE DRI VEWAY, 8-1 NCH S. Y
41665 CONCRETE PAVEMENT GAPS EACH
50409 CONCRETE MASONRY, ENDWALLS CY
60123 CONCRETE CURB AND GQUTTER, 30-1 L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
3. 000 440. 000
16. 000 15. 000
4.000 200. 000
16. 000 15. 000
1. 000 2700. 000
14. 000 150. 000
92. 000 3. 000
8. 200 8. 000
116. 000 2. 000
2. 000 150. 000
2. 000 125. 000
10448. 000 5. 200
1. 000 1500. 000
700. 000 14. 000
1. 000 3000. 000
6665. 000 4. 860
385. 000 9. 000
71. 000 1.500
27.000 180. 000
450. 000 39. 750
45. 000 82. 000
10515. 000 20. 050
238. 000 22.950
227.000 26. 000
1. 000 1500. 000
23. 200 600. 000
3463. 000 7.000
172. 000 13. 000

SCOTT ST, PIONEER RD, CTH W - PETERS AVE
CTH 00O
FOND DU LAC COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1320. 00 375. 000 1125. 00 540. 000 1620. 00
240. 00 15. 000 240. 00 15. 000 240. 00
800. 00 375. 000 1500. 00 200. 000 800. 00
240. 00 15. 000 240. 00 15. 000 240. 00
2700. 00 3000. 000 3000. 00 6400. 000 6400. 00
2100. 00 140. 000 1960. 00 50. 000 700. 00
276. 00 4.500 414. 00 10. 000 920. 00
65. 60 5. 500 45.10 20. 000 164. 00
232.00 2.000 232.00 2. 000 232.00
300. 00 300. 000 600. 00 100. 000 200. 00
250. 00 200. 000 400. 00 75. 000 150. 00
54329. 60 4.100 42836. 80 5. 000 52240. 00
1500. 00 3600. 000 3600. 00 5625. 000 5625. 00
9800. 00 10. 000 7000. 00 12. 000 8400. 00
3000. 00 1500. 000 1500. 00 5000. 000 5000. 00
32391. 90 7.090 47254. 85 7.100 47321. 50
3465. 00 8. 000 3080. 00 12. 000 4620. 00
106. 50 1.500 106. 50 1.500 106. 50
4860. 00 180. 000 4860. 00 180. 000 4860. 00
17887. 50 39. 750 17887. 50 39. 750 17887. 50
3690. 00 82. 000 3690. 00 82. 000 3690. 00
210825. 75 21.900 230278. 50 21. 000 220815. 00
5462. 10 24.750 5890. 50 29. 000 6902. 00
5902. 00 27.000 6129. 00 35. 000 7945. 00
1500. 00 1000. 000 1000. 00 1500. 000 1500. 00
13920. 00 500. 000 11600. 00 460. 000 10672. 00
24241. 00 7.000 24241. 00 8. 150 28223. 45
2236. 00 11. 000 1892. 00 15. 000 2580. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108013

| TEM
NUMBER | TEM DESCRI PTI ON

60160 CONCRETE CURB AND GUTTER, 36-
60204 CONCRETE SI DEWALK, 4-1NCH
60732 COWCOSI TE PI PE STORM SEVER, 6-
60825 REINF CONC PIPE, CLASS Ill, SS
60830 REINF CONC PIPE, CLASS 111, SS
60833 REINF CONC PIPE, CLASS 111, SS
61110 MANHCLES, TYPE 1
61112 MANHCLES, TYPE 3
61122 | NLETS, TYPE 3
61123 | NLETS, TYPE 8
61128 RECONSTRUCTI NG MANHCLES
61151 MANHOLE COVERS, TYPE J
61156 | NLET COVERS, TYPE H S
61167 | NLET COVERS, TYPE H
61170 | NLET COVERS, TYPE MS
61182 ADJUSTI NG MANHOLE COVERS
61408 STEEL PLATE BEAM GUARD, CLASS
61435 STL PLT BM GRD, ENRGY ABSORB T
61910 MOBI LI ZATI ON
62501 TOPSA L
62811 EROCSI ON BALES, DELI VERED
62812 EROCSI ON BALES, | NSTALLED
62815 SILT FENCE, DELIVERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62824 ERCSI ON VAT, DELIVERED, CLASS
62825 ERCSI ON MAT, | NSTALLED, CLASS
62870 | NLET PROTECTION, TYPE A
62871 | NLET PROTECTI ON, TYPE B
62872 | NLET PROTECTION, TYPE C
62905 FERTI LI ZER, TYPE B
63008 SEEDI NG, M XTURE NO. 10
63011 SEEDI NG, M XTURE NO. 40
63103 WATERI NG SODDED AREAS
63110 LAWN SOD
63201 TREES

CRABAPPLE, MADONNA, 2-1/2-1NCH

B&B

EACH

L. F.
EACH
EACH
S. Y.
S Y.
EACH
EACH
EACH

LB.
LB.
MGAL
S.Y.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
212. 000 11. 000
15253. 000 2. 260
224.000 20. 500
197. 500 31. 650
30. 500 70. 450
18. 000 92. 100
3. 000 1000. 000
2. 000 1750. 000
1. 000 640. 000
1. 000 1000. 000
7.000 650. 000
5. 000 215. 000
6. 000 300. 000
7.000 300. 000
1. 000 220. 000
4. 000 250. 000
25. 000 25. 000
2. 000 2050. 000
1. 000 30100. 000
11045. 000 1.100
46. 000 6. 000
46. 000 6. 000
1575. 000 1. 000
1575. 000 1. 000
1575. 000 0. 100
2.000 125. 000
2.000 150. 000
208. 000 1. 000
208. 000 1. 000
2. 000 100. 000
1. 000 45. 000
13. 000 35. 000
7.200 29. 000
43. 000 5. 000
11. 000 7.000
230. 000 10. 000
8045. 000 2.500
10. 000 380. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 010
. 000
. 000
. 600
. 600
. 000
. 000
. 000
. 000
. 500
. 000
. 750
. 350
295.

000

PAGE

49

Bl DDER NO 3
UNIT
Bl D PRI CE

250.
. 000
2050.
18250.
. 500
. 000
. 000
. 000
. 000
. 100
125.
150.
. 000
. 000
100.
45.
35.
29.
. 000
. 000
10.
. 500
380.

OrFO

000

000
000

000
000

000
000
000
000

000

000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
63202 TREES, EACH
ASH, Cl MVARON, 2-1/2-1NCH CAL.
B&B
63203 TREES, EACH
LI NDEN, GLENLEVEN, 2-1/2-1NCH
B&B
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

63702 SICGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE I

63827 REMOVI NG SIGNS, TYPE |1

63830 REMOVI NG SMALL SI GN SUPPCRTS
64202 FIELD OFFICE, TYPE B

64301 TRAFFI C CONTRCL LS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64507 GEOTEXTILE FABRIC, TYPE C S
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N L.
64710 PVMI MRKNG STOP LINE, 18-1NCH L
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.
64734 PAVEMENT MARKI NG ARROWS, TYPE EA
64738 PAVEMENT MARKI NG ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY

64782 PAVEMENT MARKI NG, CURB RAMP, E L.

65040 CONSTRUCTI ON STAKI NG STORM SE EACH

65045 CONSTRUCTI ON STAKI NG, SUBGRADE L.
65050 CONSTRUCTI ON STAKI NG CABC L.
65055 CONSTRUCTI ON STAKI NG CURB, GU L

65060 CONSTRUCTI ON STAKI NG, PI PE CUL EA
65070 CONSTRUCTI ON STAKI NG, CONCRETE
65085 CONSTRUCTI ON STAKI NG, ELECTRIC

3861-00-70
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTOR CONDUI T

L.F
L.F
L. F.
65301 PULL BOXES, STEEL, 12X24-1NCH EACH
EACH

65306 PULL BOXES, STEEL, 24X36-1NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
16. 000 380. 000
14. 000 380. 000
10. 000 35. 000
15. 000 42. 000
165. 480 12. 000
4.000 25. 000
33. 000 15. 000
20. 000 20. 000
1. 000 5000. 000
1. 000 1100. 000
2880. 000 0. 750
5400. 000 0. 150
2880. 000 0. 500
385. 000 4.000
5950. 000 0. 440
113. 000 0.700
124. 000 4.000
614. 000 3. 000
2. 000 100. 000
10. 000 110. 000
2. 000 100. 000
143. 000 3. 000
20. 000 60. 000
2450. 000 0. 100
460. 000 0. 500
172. 000 0. 600
1. 000 100. 000
2193. 000 2. 000
1. 000 500. 000
2991. 000 3. 440
710. 000 5.750
824. 000 4.450
14. 000 345. 000
3. 000 560. 000

DI VI SI ON OF HI GHWAYS

350.
630.
1985.
100.
495.
400.
5000.
1100.
2160.
810.
1440.
1540.
2618.

496.
1842.
200.
1100.
200.
429.
1200.
245.
230.
103.
100.
4386.
500.

10289.
4082.
3666.
4830.
1680.

Bl DDER NO 2

UNI'T

295.

295.

45.
48.
15.
15.
15.
15.
5000.
2907.
. 300

o

Bl D PRI CE

000

000

000
000
000
000
000
000
000
000

0. 100

. 300
. 000

440

. 700

000

. 000
. 000
. 000
. 000
. 000
. 500

150

. 150
. 400
. 000
. 400
. 000

030

. 100
. 450
. 000
. 000

4720.

4130.

450.
720.
2482.
60.
495.
300.
5000.
2907.
864.
540.
864.
770.
2618.
79.
496.
1842.
200.
1100.
200.
429.
790.
2817.
529.
240.
4.
3070.
500.

12053.
3621.
2842.
4606.
1281.

00

00

PAGE:

50

Bl DDER NO 3
UNIT
Bl D PRI CE

380.

380.

49.
52.
14.
65.
15.
15.
8000.
2907.
. 300

o

000

000

000
000
500
000
000
000
000
000

0. 100

w o b

whoOwO

. 300
. 000

440

. 700

000

. 000
100.
110.
100.
. 000
90.
. 000
. 000
. 000
200.
. 000
2500.

000
000
000

000

000

000

. 030
. 100
. 450
329.
427.

000
000

LETTI NG DATE: 01/08/02

6080.

5320.

490.
780.
2399.
260.
495.
300.
8000.
2907.
864.
540.
864.
1155.
2618.
79.
496.
1842.
200.
1100.
200.
429.
1800.
2450.
460.
344.
200.
4386.
2500.

12053.
3621.
2842.
4606.
1281.

00

00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108013

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE

51

LETTI NG DATE: 01/08/02

90033

90037

90545

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
PULL BOXES, STEEL, GROUNDED, 2 EACH 4.000 575. 000
CONCRETE BASES, TYPE 5 EACH 10. 000 515. 000
TRNSFRMR BASE STD, 11 1/2-1N B EACH 10. 000 206. 000
ELECTRI CAL WRE, LIGHTING NO. L.F. 1350. 000 0. 400
ELECTRICAL WRE, LIGHTING NO L.F.  14712.000 0. 890
POLES, TYPE 5 EACH 10. 000 890. 000
( ALUM NUM)
LUM NAI RES, UTILITY, 250 WATTS EACH 10. 000 208. 000
LUM NAI RE ARVS, SINGLE MEMBER, EACH 8. 000 90. 000
LUMNR ARMVB TRUSS TYP 4 1/2-1N EACH 2. 000 176. 000
SAW NG EXI STI NG PAVEMVENT L.F 436. 000 2. 000
SAW NG CONCRETE PAVEMENT, FULL L.F. 10. 000 5. 000
M SC LS 1. 000 710. 000
90004A REMOVE EXI STI NG CONDUCT
M SC EACH 1. 000 270. 000
90005A | NLET COVERS, TYPE HD
M SC EACH 13. 000 820. 000
90005B | NLET, TYPE 3, SPECI AL
M SC EACH 1. 000 500. 000
90005C TREE WELL
M SC L. F. 70. 000 12. 000
90030A REMOVI NG STORM SEVER 12
M SC L. F. 240. 000 130. 000
90030B ALUM NUM COATED CORRUGA
Pl PE ARCH, 95-1NCH AND 67- | NCH
M SC S. Y. 65. 000 5. 000
90033A GEOTEXTI LE FABRI C, TYPE
M SC STA. 20. 000 70. 000
90037A TEST ROLLI NG
CONCRETE COLLAR EACH 1. 000 400. 000

PROPOSAL TOTAL

10660.

500.

840

31200.

325.

1400.

400.

701302.

00

00

00

00

00

00

52

159.
114.
197.
472.
400.
1200.
1250.
10.

144

75.

250.

000

000

000

000

. 000

000

000

400.

15600.

1250.

700.

34560.

520.

1500

250.

702887.

00

00

00

00

22

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
478. 500 1914. 00
459. 100 4591. 00
197. 200 1972. 00
0. 280 378. 00
0.720 10592. 64
1006. 000 10060. 00
159. 500 1595. 00
114. 500 916. 00
197. 500 395. 00
0. 800 348. 80
1. 800 18. 00
472.500 472.50
313. 000 313. 00
806. 000 10478. 00
500. 000 500. 00
18. 000 1260. 00
125. 000 30000. 00
8. 500 552. 50
20. 000 400. 00
200. 000 200. 00
748145. 27



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108014
STATE PROJECT(S): 1000-03-56

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

DI VI SION OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LOCATI ON DI STRI CT/ STATEW COUNTY

D3 DI ST- W DE SPECI AL PAVEMENT NMARKI NG
VAR HWY

52

LETTI NG DATE: 01/08/02

BIDDER NO 1: SWANSTON EQUI PMENT COVPANY
BIDDER NO 2: ALL | OM CONTRACTI NG COVPANY
BIDDER NO 3: CENTURY FENCE CO
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 4150. 000
64301 TRAFFI C CONTRCL LS 1. 000 5000. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 1280. 000 2. 000
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 200. 000 2.500
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 79. 000 481. 000
64710 PVMI MRKNG, STCP LINE, 18-1NCH L.F. 45. 000 5. 000
64742 PAVEMENT MARKI NG ARROWS, TYPE EACH 2.000 95. 000
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 5. 000 85. 000
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 180. 000 2.500
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 1153. 000 2.500
64786 PAVEMENT MARKI NG PARKI NG STAL L. F. 1765. 000 2.500
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 16. 000 50. 000
64794 REMOVI NG PAVEMENT MARKI NGS, SY EACH 4.000 75. 000
90030 M SC L. F. 1994. 000 15. 040
90030A, PAVEMENT MARKI NG, AERI
ENFORCEMENT BARS, 24-1NCH, WH
90031 M SC S.F 241. 000 2.500
90031A, PAVEMENT MARKI NG, CONC
CORRUGATED MEDI AN, EPOXY
90031 M SC S. F 63. 000 2. 000
90031B, REMOVI NG PAVEMENT MARK
CONCRETE CORRUGATED MEDI AN
PROPCSAL TOTAL. ......

VAR COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
4150. 00 4651. 340 4651. 34 3000. 000 3000. 00
5000. 00 11408. 940 11408. 94 3000. 000 3000. 00
2560. 00 0.700 896. 00 0. 500 640. 00
500. 00 2.100 420. 00 1. 000 200. 00
37999. 00 475. 000 37525. 00 425. 000 33575. 00
225.00 4.950 222.75 5. 000 225.00
190. 00 125. 000 250. 00 90. 000 180. 00
425. 00 125. 000 625. 00 90. 000 450. 00
450. 00 3. 500 630. 00 2. 000 360. 00
2882. 50 3. 000 3459. 00 4. 000 4612. 00
4412. 50 2.450 4324. 25 4.000 7060. 00
800. 00 50. 000 800. 00 40. 000 640. 00
300. 00 60. 000 240. 00 50. 000 200. 00
29989. 76 22.900 45662. 60 35. 000 69790. 00
602. 50 2.250 542. 25 3. 500 843. 50
126. 00 5. 850 368. 55 3. 000 189. 00
90612. 26 112025. 68 124964. 50



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108015

:
65

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1590-12-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ZENI'TH TECH., INC

LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 38/ MARI NETTE COUNTY
PEMBI NE - M CHI GAN STATE LI NE

USH 8, 141
MARI NETTE COUNTY

PAGE:

53

LETTI NG DATE: 01/08/02

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG GUARDRAI L

REMOVI NG PAVEMENT, BUTT JO NTS
FI NI SH NG ROADMNAY

ASPHALTI C SURFACE

CONCRETE PAVEMENT, 7-1NCH
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES

PREFORMED ELASTOVERI C COWP JO
4-1 NCH

EXPANSI ON DEVI CE, STRUCTURE
B-38-15

CONC MASONRY ANCHORS, TYPE S,
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

CONCRETE SURFACE REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE MASONRY, OVERLAY, APP
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

FI ELD OFFI CE, TYPE C

<8

w

Frrrroonnmnvnton
MMM << K

-
(/)U)U)Eg
2

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
97. 000 20. 000
360. 000 16. 700
1062. 000 1.110
534. 000 3. 900
1. 000 200. 000
220. 000 79. 500
40. 000 72.000
57.000 128. 000
6. 000 7.900
56. 000 45. 000
1. 000 4000. 000
16. 000 10. 000
1894. 000 1. 600
1870. 000 1. 200
15. 000 56. 000
15. 000 56. 000
1360. 000 8. 000
26. 000 300. 000
275. 000 40. 000
69. 000 375. 000
22. 800 425. 000
640. 000 7.000
1280. 000 1.500
132. 000 30. 000
601. 000 10. 080
4.000 1858. 000
1. 000 200. 000
1. 000 39000. 000
1. 000 2000. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1940. 00 20. 000 1940. 00
6012. 00 16. 700 6012. 00
1178. 82 1.110 1178. 82
2082. 60 534. 000 285156. 00
200. 00 750. 000 750. 00
17490. 00 79. 500 17490. 00
2880. 00 72.000 2880. 00
7296. 00 128. 000 7296. 00
47. 40 7.900 47. 40
2520. 00 50. 000 2800. 00
4000. 00 5000. 000 5000. 00
160. 00 25. 000 400. 00
3030. 40 3. 650 6913. 10
2244.00 1. 000 1870. 00
840. 00 50. 000 750. 00
840. 00 50. 000 750. 00
10880. 00 15. 000 20400. 00
7800. 00 450. 000 11700. 00
11000. 00 30. 000 8250. 00
25875. 00 215. 000 14835. 00
9690. 00 215. 000 4902. 00
4480. 00 8. 750 5600. 00
1920. 00 4. 000 5120. 00
3960. 00 30. 000 3960. 00
6058. 08 10. 080 6058. 08
7432.00 1858. 000 7432. 00
200. 00 1. 000 1.00
39000. 00 27535. 000 27535. 00
2000. 00 1000. 000 1000. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 01/08/02
CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20020108015

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI' T QUANTITY BID PRI CE

64301 TRAFFI C CONTROL LS 1. 000 2500. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 175. 000 0. 600
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 140. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 420. 000 0. 450
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 175. 000 0. 600
64326 TRAFFI C CONTROL, SIGNS DAYS 700. 000 1. 000
64642 REMOVI NG PAVEMENT NMARKI NGS L. F. 1150. 000 0. 350
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L. F 3600. 000 0. 950
64914 TEMP PVMI MRKG STOP LNE 24IN R L. F. 24.000 5.700
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 92. 000 1.800
90004 M SC LS 1. 000 7250. 000

90004A, TEMPORARY TRAFFI C SI GN
90033 M SC S.Y. 1360. 000 4.300

90033A, REMOVI NG CONCRETE MASO
OVERLAY

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

204018.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

20

Bl DDER NO 2

UNIT

Bl D PRI CE

480916.

30

PAGE:

54

Bl DDER NO 3
UNIT
Bl D PRI CE

©

Sooooo00000

LETTI NG DATE: 01/08/02

©

COLCLOoLO00000

.00



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108016

90005

90030

90712

STATE PROJECT(S): 4110-14-62

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COVPANY

RNO 1
R NO 2: ZENTH TECH , INC
R NO 3

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 70/ W NNEBAGO COUNTY
FOX RI VER, MAIN ST BRI DGE & APPS

USH 45

W NNEBAGO COUNTY

PAGE:

55

LETTI NG DATE: 01/08/02

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT

| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
MOBI LI ZATI ON LS 1. 000 15000. 000 15000. 00 75000. 000 75000. 00
FI ELD OFFI CE, TYPE B LS 1. 000 800. 000 800. 00 3000. 000 3000. 00
TRAFFI C CONTRCL LS 1. 000 1000. 000 1000. 00 2500. 000 2500. 00
TRAFFI C CONTROL, DRUNMS DAYS 1150. 000 0. 320 368. 00 0. 300 345. 00
TRAFFI C CONTROL, BARRI CADES, T DAYS 100. 000 0. 550 55. 00 0. 250 25.00
TRAFFI C CONTROL, BARRI CADES, T DAYS 375. 000 0. 500 187. 50 1. 000 375. 00
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 700. 000 0. 200 140. 00 0. 450 315. 00
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 900. 000 0. 200 180. 00 0. 600 540. 00
TRAFFI C CONTROL, SI GNS DAYS 1000. 000 0. 550 550. 00 1. 000 1000. 00
TRAFFI C CONTROL, DETOUR LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00
TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1475. 000 0. 300 442. 50 0. 500 737.50
M SC LS 1. 000 418118.540 418118.54 485000. 000 485000. 00
90004A, HYDRAULI C WORK
M SC LS 1. 000 517510. 020 517510. 02 530000. 000 530000. 00
90004B, ELECTRI CAL WORK
M SC LS 1. 000 37250. 000 37250. 00 60000. 000 60000. 00
90004C, | NSTALLATI ON OF SUBMAR
M SC EACH 4.000 31295. 770 125183. 08 35000. 000 140000. 00
90005A, REAR LOCK ASSEMBLI ES
M SC L. F. 50. 000 75. 000 3750. 00 800. 000 40000. 00
90030A, UNDERWATER ROCK EXCAVA
TRAFFI C CONTROL, COVERI NG SI GN EACH 1. 000 75. 000 75. 00 25. 000 25.00

PROPOSAL TOTAL. . ..... 1121609. 64 1339862. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
80213. 550 80213. 55
4000. 000 4000. 00
1000. 000 1000. 00
0. 320 368. 00
0. 550 55. 00
0. 500 187.50
0. 200 140. 00
0. 200 180. 00
0. 550 550. 00
1000. 000 1000. 00
0. 300 442.50
883610. 000 883610. 00
510000. 000 510000. 00
35000. 000 35000. 00
25645. 000 102580. 00
453. 250 22662. 50
75. 000 75. 00
1642064. 05



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108017

STATE PROJECT(S): 4130-05-72

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

ZENI' TH TECH., | NC

LOCATI ON 31/ KEWAUNEE COUNTY
LUXEMBURG - ALGOVA, KEWAUNEE RI VER BRI DGE & A

STH 54
KEWAUNEE COUNTY

PAGE: 56

LETTI NG DATE: 01/08/02

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

CLEARI NG I.D. 28. 000 9.730
GRUBBI NG I.D. 28. 000 9.730
REMOVI NG SMALL PI PE CULVERTS  EACH 4.000 100. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 21000. 000
335+70. 00

REMOVI NG PAVEMENT S Y. 1295. 000 3. 550
REMOVI NG ASPHALTI C SURFACE S.Y. 2870. 000 1.240
REMOVI NG GUARDRAI L L. F. 958. 000 1.180
COVMON EXCAVATI ON CY. 1510. 000 4. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7000. 000
B-31-71

BORROW EXCAVATI ON CY. 2920. 000 4. 000
STRUCTURE BACKFI LL CY. 394. 000 19. 000
FI NI SHI NG ROADVWAY LS 1. 000 950. 000
CRUSHED AGCREGATE BASE COURSE TON 6020. 000 5. 500
ASPHALTI C MATERI AL FOR TACK CO GAL. 112. 000 3. 500
QWP, ASPHALTI C M XTURE TON 1290. 000 0. 900
ASPHALTI C MATERI AL FOR PLANT M TON 77.400 165. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1290. 000 33. 500
DENSI TY | NCENTI VE, ASPHALTIC C DOL 830. 000 1. 000
CONCRETE PAVEMENT, 6-1 NCH S.Y 47. 000 50. 000
CONCRETE PAVEMENT APPROACH SLA S. Y 148. 000 110. 000
CONCRETE MASONRY, BRI DGES CY. 658. 000 316. 000
PROTECTI VE SURFACE TREATMENT  S.Y 1055. 000 1. 800
PRESTRESSED G RDER, | TYPE, 28 L.F. 1434. 000 64. 600
H GH STRENGTH BAR STEEL REINF. LB. 19420. 000 0. 500
COATED HI GH STR BAR STL REINF, LB. 62060. 000 0. 600
NON- LAM NATED ELASTOVERI C BEAR EACH 32. 000 28. 000
STEEL DI APHRAGMS, STRUCTURE EACH 21. 000 232. 000

B-31-71

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
272. 44 10. 000 280. 00
272. 44 10. 000 280. 00
400. 00 100. 000 400. 00
21000. 00 20000. 000 20000. 00
4597. 25 2. 950 3820. 25
3558. 80 1. 350 3874.50
1130. 44 1.180 1130. 44
6040. 00 2. 850 4303. 50
7000. 00 7000. 000 7000. 00
11680. 00 4. 650 13578. 00
7486. 00 10. 000 3940. 00
950. 00 1000. 000 1000. 00
33110. 00 6.120 36842. 40
392. 00 3. 500 392. 00
1161. 00 0. 900 1161. 00
12771. 00 165. 000 12771. 00
43215. 00 33. 500 43215. 00
830. 00 1. 000 830. 00
2350. 00 50. 000 2350. 00
16280. 00 110. 000 16280. 00
207928. 00 300. 000 197400. 00
1899. 00 3. 500 3692. 50
92636. 40 80. 000 114720. 00
9710. 00 0. 600 11652. 00
37236. 00 0. 750 46545. 00
896. 00 50. 000 1600. 00
4872. 00 135. 000 2835. 00

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
15. 000 420. 00
15. 000 420. 00
200. 000 800. 00
65000. 000 65000. 00
3. 000 3885. 00
2.000 5740. 00
1.180 1130. 44
3. 500 5285. 00
12000. 000 12000. 00
4.380 12789. 60
18. 000 7092. 00
1000. 000 1000. 00
6. 950 41839. 00
3. 500 392. 00
0. 900 1161. 00
165. 000 12771. 00
33. 500 43215. 00
1. 000 830. 00
50. 000 2350. 00
110. 000 16280. 00
305. 000 200690. 00
2.000 2110. 00
70. 000 100380. 00
0. 580 11263. 60
0. 650 40339. 00
40. 000 1280. 00
150. 000 3150. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108017

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 18-IN
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 35
CORRUGATED STEEL PI PE ARCH, 83
STL APRON ENDW. FOR PI PE ARCH
STL APRON ENDW. FCR PI PE ARCH
HEAVY RI PRAP

DRAI'N Tl LE EXPLORATI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCH NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

EROSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 10

FI ELD OFFI CE, TYPE A

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1983. 000 13. 600
43. 000 85. 000
32. 000 35. 000
40. 000 16. 000
2. 000 98. 000
68. 000 26.010
50. 000 110. 000
2.000 150. 000
2. 000 1400. 000
430. 000 51. 000
150. 000 1. 000
132. 600 29. 840
237.500 10. 840
4.000 95. 000
4.000 1884. 000
1. 000 100. 000
1. 000 10000. 000
60. 000 15. 000
5340. 000 0. 600
5340. 000 0. 130
36. 000 5. 000
36. 000 5. 000
850. 000 1. 000
850. 000 1. 000
90. 000 1. 000
800. 000 0. 600
800. 000 0. 640
280. 000 19. 000
3.500 34. 000
100. 000 5. 140
1. 000 3000. 000
1. 000 1500. 000
1050. 000 0. 300
1050. 000 0. 500
2175. 000 0. 200
1050. 000 0. 250
750. 000 0. 500
730. 000 2.000
3786. 000 0. 550

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

w
(G208

=
©oOorRRUNOO

oNvOOOOO

. 000

000

. 000
. 000
. 600

640

. 000
. 000
. 140
1000.
1500.
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. 500
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550

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

18.
125.
20.
22.
120.
35.
110.
210.
1500.
35.

w
ok

1500.
1500.

[EnY
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euooooo

LETTI NG DATE: 01/08/02



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108017

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE

58

LETTI NG DATE: 01/08/02

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
66501 SAW NG EXI STI NG PAVEMENT L. F. 289. 000 2.000
90501 QW READY M XED CONC MASONRY F C.Y. 658. 000 17. 000
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 6580. 000 1. 000
PROPCSAL TOTAL. ......

578. 00
11186. 00
6580. 00

661441. 53

2. 000
15. 000
1. 000

578. 00
9870. 00
6580. 00

691738. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
2.800 809. 20
15. 000 9870. 00
1. 000 6580. 00
795043. 12



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 59
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/ 08/ 02
PROPOSAL: 20020108018
STATE PROJECT(S): 4487-03- 72 LOCATI ON 08/ CALUVET COUNTY
CTH BB - USH 151
CTH F

CALUMET COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

BI DDER NO 1 J & E CONSTRUCTION CO., | NC

BIDDER NO 2: MJSSON BROS., | NC

BIDDER NO 3 RELI ANCE JO NT VENTURE

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20102 CLEARI NG I.D. 457. 000 8. 000 3656. 00 8. 000 3656. 00 8. 000 3656. 00
20105 GRUBBI NG I.D. 457. 000 8. 000 3656. 00 8. 000 3656. 00 8. 000 3656. 00
20330 REMOVI NG OLD CULVERTS EACH 14. 000 100. 000 1400. 00 100. 000 1400. 00 175. 000 2450. 00
20501 COVMON EXCAVATI ON cY. 61144. 000 1. 490 91104. 56 3. 110 190157. 84 3. 230 197495. 12
21301 FI NI SHI NG ROADWAY LS 1. 000 8000. 000 8000. 00 5000. 000 5000. 00 5000. 000 5000. 00
30426 BREAKER RUN STONE TON 2000. 000 4. 800 9600. 00 7.150 14300. 00 6. 150 12300. 00
52002 CULVERT PIPE, CLASS III, 15-INL.F 32. 000 13. 500 432. 00 16. 500 528. 00 18. 500 592. 00
52003 CULVERT PIPE, CLASS III, 18-INL.F 531. 000 15. 500 8230. 50 18. 100 9611. 10 18. 500 9823. 50
52005 CULVERT PIPE, CLASS IIIl, 24-INL.F 259. 000 18. 750 4856. 25 33. 150 8585. 85 23.500 6086. 50
52007 CULVERT PIPE, CLASS IIIl, 30-INL.F 251. 000 35. 000 8785. 00 40. 700 10215. 70 30. 000 7530. 00
52009 CULVERT PIPE, CLASS III, 36-INL.F. 62. 000 39. 000 2418. 00 46. 400 2876. 80 34. 500 2139. 00
52060 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 70. 000 140. 00 78. 500 157. 00 70. 000 140. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 34. 000 80. 000 2720. 00 111. 950 3806. 30 83. 000 2822.00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 10. 000 110. 000 1100. 00 140. 150 1401. 50 111. 000 1110. 00
52065 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 165. 000 990. 00 225. 600 1353. 60 177. 000 1062. 00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 265. 000 530. 00 313. 500 627.00 265. 000 530. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 475. 000 475. 00 606. 500 606. 50 450. 000 450. 00
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 1. 000 525. 000 525. 00 656. 700 656. 70 475. 000 475. 00
52263 RCCP, APRON ENDWALLS, 21-1NCH EACH 1. 000 550. 000 550. 00 725. 000 725. 00 552. 000 552. 00
60133 CONCRETE CURB AND GQUTTER, 30-1 L.F 5990. 000 6. 000 35940. 00 6. 650 39833. 50 6. 000 35940. 00
60604 MEDI UM RANDOM RI PRAP C.Y. 4.000 35. 000 140. 00 75. 000 300. 00 75. 000 300. 00
60825 REINF CONC PIPE, CLASS III, SS L.F. 437. 000 32. 000 13984. 00 31. 850 13918. 45 26. 050 11383. 85
60826 REINF CONC PIPE, CLASS III, SS L.F 838. 000 34. 000 28492. 00 36. 950 30964. 10 40. 100 33603. 80
60827 REINF CONC PIPE, CLASS Ill, SS L.F 485. 000 38. 500 18672. 50 37.000 17945. 00 37.100 17993. 50
60828 REINF CONC PIPE, CLASS Ill, SS L.F. 86. 000 39. 500 3397. 00 42.000 3612. 00 34. 350 2954. 10
61110 MANHOLES, TYPE 1 EACH 7. 000 850. 000 5950. 00 1047. 650 7333. 55 980. 000 6860. 00
61122 | NLETS, TYPE 3 EACH 12. 000 725. 000 8700. 00 550. 000 6600. 00 570. 000 6840. 00
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 475. 000 950. 00 850. 000 1700. 00 430. 000 860. 00
61151 MANHOLE COVERS, TYPE J EACH 7.000 275. 000 1925. 00 275. 000 1925. 00 215. 000 1505. 00
61167 | NLET COVERS, TYPE H EACH 12. 000 325. 000 3900. 00 370. 000 4440. 00 295. 000 3540. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
SALVAGED TOPSO L

MJULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X4-1NCH X 14-FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE 11

REMOVI NG SI GNS, TYPE |
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE R
LOCATI NG NO- PASSI NG ZONES
CONSTRUCTI ON STAKI NG STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

CrOOOnEr oo
mmgxxg%mmmxx

=

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRICE AMOUNT  BID PRI CE
1. 000 375. 000 375.00 250. 000
1. 000 2500. 000 2500. 00 5500. 000
12. 000 100. 000 1200. 00 100. 000
44000. 000 1. 400 61600. 00 0. 510
44000. 000 0.120 5280. 00 0.120
780. 000 1. 000 780. 00 1. 000
780. 000 1. 000 780. 00 1. 000
390. 000 0. 200 78. 00 0. 200
2. 000 125. 000 250. 00 125. 000
3. 000 125. 000 375. 00 125. 000
11672. 000 0. 550 6419. 60 0. 550
11672. 000 0. 550 6419. 60 0. 550
12. 000 36. 000 432.00 36. 000
940. 000 3. 000 2820. 00 3. 000
940. 000 3. 000 2820. 00 3. 000
30. 000 28. 000 840. 00 28. 000
1200. 000 4.000 4800. 00 4.000
14. 000 35. 000 490. 00 47.000
12. 000 42. 000 504. 00 48. 000
131. 080 12. 000 1572. 96 15. 000
3. 000 25. 000 75. 00 55. 000
26. 000 15. 000 390. 00 15. 000
25. 000 20. 000 500. 00 15. 000
1. 000 4696. 000 4696. 00 3500. 000
1. 000 500. 000 500. 00 500. 000
2200. 000 0. 250 550. 00 0. 250
660. 000 1. 000 660. 00 1. 000
1320. 000 0. 250 330. 00 0. 250
2200. 000 0. 150 330. 00 0. 150
880. 000 1. 000 880. 00 1. 000
1. 000 500. 000 500. 00 500. 000
3300. 000 0. 250 825. 00 0. 250
7.000 3. 000 21.00 3. 000
1.790 558. 000 998. 82 998. 820
15. 000 50. 000 750. 00 50. 000
9453. 000 0. 250 2363. 25 0. 250
5700. 000 0. 200 1140. 00 0. 200
9453. 000 0. 850 8035. 05 0. 850
210. 000 2.500 525. 00 2. 000

PAGE:

60

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 01/08/02 W SCONSI N DEPARTMENT COF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020108018

| TEM
NUMBER

PAGE: 61

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
AMOUNT Bl D PRI CE AMOUNT
275.00 2.500 275.00
1580. 00 285. 000 1140. 00
25650. 00 5.130 25650. 00
503604. 08 504143. 65

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T

| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE
SAW NG CONCRETE PAVEMENT, FULL L. F. 110. 000 3. 500 385. 00 2.500
Pl PE GRATES EACH 4.000 350. 000 1400. 00 395. 000
M SC TON 5000. 000 4.000 20000. 00 5.130
90035A SALVAGED ASPHALTI C PAVE
SPECI AL

PROPCSAL TOTAL. . ... .. 417409. 09



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108019

BI DDER NO 1 B. R AMON & SONS, | NC
BI DDER NO 2 NORTHEAST ASPHALT, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20351 REMOVING COLD BRI DGE, STATION LS
73+67.75
20352 REMOVING OLD BRI DGE, STATION LS
244+61. 00
20353 REMOVING OLD BRI DGE, STATION LS
345+81. 00
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COWDON EXCAVATI ON cY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-80
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-85
20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-42-86
20801 BORROW EXCAVATI ON cCY
20901 GRANULAR BACKFI LL cCY
21001 STRUCTURE BACKFI LL CY.
21302 FI NI SH NG ROADWAY, PRQIECT LS
9140-09-71
21303 FI NI SH NG ROADWAY, PRQIECT LS
9140-09-72
30404 CRUSHED AGGREGATE BASE COURSE TON
30406 CRUSHED AGGREGATE BASE COURSE, TON
30409 SHAPI NG SHOULDERS STA.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON

40728

STATE PROJECT(S): 9140-09-71
9140-09- 72

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

DENSI TY | NCENTI VE, ASPHALTIC C DOL

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 6000. 000
1. 000 6000. 000
1. 000 5000. 000
844. 000 1.210
54. 000 12. 000
85248. 000 0.420
5177. 000 5. 400
1. 000 2500. 000
1. 000 2500. 000
1. 000 2500. 000
554. 000 6. 250
2800. 000 6. 250
780. 000 8. 000
1. 000 1000. 000
1. 000 1000. 000
10095. 000 5. 830
500. 000 7.450
684. 000 7.000
5247. 000 0. 950
24725. 000 0. 410
1483. 500 150. 000
24725. 000 10. 670
15830. 000 1. 000

LOCATI ON 42/ OCONTO

COUNTY

WEST COUNTY LINE - STH 32
STH 64
OCONTO COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BI D PRI CE AMOUNT
6000. 00 6000. 000 6000. 00
6000. 00 6000. 000 6000. 00
5000. 00 7000. 000 7000. 00
1021. 24 1. 000 844. 00
648. 00 10. 000 540. 00
35804. 16 0. 560 47738. 88
27955. 80 6.220 32200. 94
2500. 00 2500. 000 2500. 00
2500. 00 2500. 000 2500. 00
2500. 00 2500. 000 2500. 00
3462. 50 5. 550 3074.70
17500. 00 6. 000 16800. 00
6240. 00 8. 000 6240. 00
1000. 00 100. 000 100. 00
1000. 00 100. 000 100. 00
58853. 85 6.610 66727. 95
3725. 00 14. 090 7045. 00
4788. 00 4. 600 3146. 40
4984. 65 1. 000 5247.00
10137. 25 0. 450 11126. 25
222525. 00 95. 000 140932. 50
263815. 75 14. 370 355298. 25
15830. 00 1. 000 15830. 00
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108019

| TEM
NUMBER

61803

61910
62501
62811
62812
62815
62816
62817
62819
62821
62824
62825
62860
62875
62876
62905
63003
63009
63401

PROFI LE | NDEX | NCENTI VE, ASPHA
ASPHALTI C SURFACE

ASPHALTI C SURFACE, PATCH NG
ASPHALTI C SURFACE, DETOURS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE WATERPROCF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCORB T
MAI NT AND REPAI R OF HAUL ROADS
9140-09-71

MAI NT AND REPAI R OF HAUL ROADS
9140-09-72

MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELIVE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.

CONTRACT AND ESTI MATE ENG NEER

DCL
TON
TON
TON
CY.
S Y.
LB

LB.

L. F.

LS

LS

S.Y.
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH

Y

rroonon
<<

=g

LB.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
27060. 000 1. 000
775. 000 27.000
50. 000 30. 000
1000. 000 33. 000
604. 000 315. 000
630. 000 3. 250
13920. 000 0. 550
62285. 000 0. 650
1740. 000 16. 000
36. 000 55. 000
72.000 25. 000
12. 000 200. 000
2. 000 2000. 000
530. 000 35. 000
396. 000 29. 840
3475. 000 10. 650
36. 000 1690. 000
1. 000 10. 000
1. 000 10. 000
1. 000 4500. 000
4510. 000 1.390
80. 000 5. 000
80. 000 5. 000
4100. 000 0. 500
4100. 000 0. 940
1770.000 0. 010
5. 000 250. 000
3. 000 250. 000
6341. 000 0. 450
6341. 000 0. 540
376. 000 22.540
80. 000 5. 000
80. 000 5. 000
17. 000 24.870
189. 000 2. 640
675. 000 3. 940
54. 000 38. 000

DI VI SI ON OF HI GHWAYS

190260.
2047.
7656.

40485.
27840
1980.
1800.
2400.
4000
18550.
11816.
37008.
60840
10.

10.

4500.
6268.
400.
400.
2050.
3854
17
1250.
750.
2853.
3424,
8475
400.
400.
422.
498.
2659.
2052.

00

00
90
00
00

00
70
00
00
45
14
04
00
00
79
96
50
00

Bl DDER NO 2

UNIT
Bl D PRI CE

315.
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55.
25.
293.
1649.
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22150.
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. 000
. 000
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2047.
7656

40485.
27840.
1980.
1800.
3516.
3299
18550.
11880.
31970.
59400.
10.

10.

22150
6674.
480.
480.
3895.
3895
354.
625.
375.
3804.
3804.
10528
320.
320.
476.
510.
2700
2268

00

00
80
00
00

00
00
00
00
60
60
00
00
00
00
30
00
00
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Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108019

| TEM
NUMBER

90004

90004

90030

90033

90035

| TEM DESCRI PTI ON
SIGNS, TYPE ||, REFLECTIVE
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
9140-09-71

TRAFFI C CONTRCL, PRQJECT
9140-09-72

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, SI GNS
TRAFFI C CONTRCOL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, SAME DAY, 4-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEMENT

M SC

| TEM 90004A, TUBULAR RAI LI NG
STRUCTURE B-42-80

M SC

| TEM 90004B, TUBULAR RAI LI NG
STRUCTURE B-42-85

M SC

| TEM 90004C, TUBULAR RAI LI NG
STRUCTURE B-42-86

M SC

| TEM 90004D, DEBRI'S CONTAI NVEN
STRUCTURE B-42-85

M SC

| TEM 90004E, DEBRI'S CONTAI NVEN
STRUCTURE B-42-86

M SC

| TEM 90030A, REMOVI NG CABLE- QU
M SC

| TEM 90033A, SEDI MAT

M SC

| TEM 90035A, QWP, NUCLEAR DENS
ASPHALTI C PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

LS

LS

L. F.

S Y.

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
213. 180 17. 250
1. 000 2500. 000
1. 000 3600. 000
1. 000 1500. 000
4000. 000 0. 300
2950. 000 0. 700
3540. 000 0. 250
2700. 000 0.700
1. 000 4000. 000
13070. 000 0. 230
1000. 000 3. 000
327624. 000 0. 040
71704. 000 0.190
47350. 000 0. 235
87150. 000 0. 080
277.000 2.400
1. 000 10500. 000
1. 000 10500. 000
1. 000 10500. 000
1. 000 750. 000
1. 000 750. 000
2062. 000 1. 000
43. 000 70. 000
24455. 000 0. 230

DI VI SI ON OF HI GHWAYS

750.

750.

2062.

3010.

5624.

.00

00

00

00

00
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Bl DDER NO 2

UNIT
Bl D PRI CE
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108019

| TEM
NUMBER

90339

90365
90501
90502
90884

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

DEBRI S CONTAI NMENT, STRUCTURE LS 1. 000 750. 000 750. 00
B-42-80
GRADE, SHAPE & FI NI SH FOR BEAM EACH 24.000 400. 000 9600. 00
GRADI NG SHAPING & FINISH NG LS 1. 000 850. 000 850. 00
STA. 114+61.7 RT.
GRADI NG, SHAPING & FINISHING LS 1. 000 850. 000 850. 00
STA. 114+62.8 LT.
QW, BASE COURSES TON 10595. 000 0. 160 1695. 20
QW READY M XED CONC MASONRY F C. Y. 604. 000 15. 000 9060. 00
QWP, BRDG STRGTH | NCENTI VE CON DOL 6730. 000 1. 000 6730. 00
ASPHALTI C RUMBLE STRIPS, AT IN S.Y. 99. 000 54. 140 5359. 86

PROPOSAL TOTAL. ...... 1385064. 76

DI VI SION OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1443954,

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
750. 000 750. 00
348. 740 8369. 76
690. 000 690. 00
690. 000 690. 00
0. 310 3284. 45
15. 000 9060. 00
1. 000 6730. 00
12. 000 1188. 00

78
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 01/08/02

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108020

STATE PROQJECT(S): 1018-00-60

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 29/ JUNEAU
MONRCE CNTY LINE - |

I 90, 94

COUNTY

PAGE

66

LETTI NG DATE: 01/08/02

39, CONS, SHRM

JUNEAU, SAUK, COLUMBI A COUNTY

BIDDER NO 1: JAMES CAPE & SONS CO
BI DDER NO 2: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN
BIDDER NO 3: PARISI CONSTRUCTION CO., | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20401 REMOVI NG PAVEMENT S.Y. 1400. 000 11. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 400. 000 4. 000
41653 PAVEMENT TI ES EACH 290. 000 4.500
41654 DOWEL BARS EACH 8730. 000 10. 000
41655 SPECI AL H GH EARLY STRENGTH CO C.Y. 1500. 000 173. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 100. 000
61910 MOBI LI ZATI ON LS 1. 000 12000. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 3000. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 46. 000 60. 000
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 23. 000 200. 000
64313 TRAFFI C CONTROL, DRUVS DAYS 6113. 000 2. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 332. 000 5. 000
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 634. 000 1. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 543. 000 5. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 450500. 000 0. 147
64618 PVMI MRKNG CHANNELIZING, 8-INL.F 8790. 000 0. 400
64635 PAVEMENT MARKI NG RAI SED MARKE EACH 10. 000 90. 000
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 800. 000 3. 500
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 17850. 000 1.750
90033 M SC S. Y. 45. 000 45. 000
90033A TEMPCRARY ASPHALTI C SUR
90033 M SC S.Y 1500. 000 45. 000
90033B S. H E. S. CONCRETE PAVEM
12-1 NCH
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 22. 000 20. 000

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
16100. 00 5. 000 7000. 00
100. 00 1000. 000 1000. 00
1600. 00 20. 000 8000. 00
1305. 00 10. 000 2900. 00
87300. 00 6.910 60324. 30
259500. 00 205. 180 307770. 00
100. 00 100. 000 100. 00
12000. 00 80000. 000 80000. 00
3000. 00 6000. 000 6000. 00
2760. 00 60. 000 2760. 00
4600. 00 200. 000 4600. 00
12226. 00 2. 000 12226. 00
1660. 00 5. 000 1660. 00
634. 00 1. 000 634. 00
2715. 00 5. 000 2715. 00
66223. 50 0. 150 67575. 00
3516. 00 0. 400 3516. 00
900. 00 90. 000 900. 00
2800. 00 3. 500 2800. 00
31237. 50 2. 250 40162. 50
2025. 00 50. 000 2250. 00
67500. 00 53. 730 80595. 00
440. 00 20. 000 440. 00
580242. 00 695927. 80

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
8. 000 11200. 00
500. 000 500. 00
7.000 2800. 00
8. 000 2320. 00
10. 000 87300. 00
225. 000 337500. 00
500. 000 500. 00
12000. 000 12000. 00
3000. 000 3000. 00
60. 000 2760. 00
200. 000 4600. 00
2.000 12226. 00
5. 000 1660. 00
1. 000 634. 00
5. 000 2715. 00
0. 150 67575. 00
0. 500 4395. 00
100. 000 1000. 00
5. 000 4000. 00
4. 000 71400. 00
30. 000 1350. 00
60. 000 90000. 00
20. 000 440. 00
721875. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108021

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

STATE PROQJECT(S): 5808-00-70

TYPE OF WORK:

NO 1:
BIDDER NO 2: THE KRAEMER CO., LLC

| TEM DESCRI PTI ON UNI'T

REMOVI NG OLD BRI DGE, STATI ON
2+393.7

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
EXCAVATI ON FOR STRUCTURES, BRI
B-29-118

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SH NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
CI P CONC PILING DELIV & DRI VE
TUBULAR RAILING TYPE F, STRUC
B-29-118

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 900
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

MATHY CONSTRUCTI ON COVPANY

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
LS 1. 000 5500. 000
M 38. 000 4.250
M 130. 000 35. 000
LS 1. 000 4750. 000
VB 800. 000 6. 500
VB 150. 000 29. 500
LS 1. 000 100. 000
MG 11900. 000 9. 910
MG 9200. 000 8. 760
L 6800. 000 0. 440
MG 11350. 000 0.570
MG 685. 000 99. 200
MG 11350. 000 25. 030
DOL 8010. 000 1. 000
VB 80. 000 390. 000
e 75. 000 2.750
KG 5545. 000 1. 260
KG 855. 000 1.770
M 126. 000 82.500
LS 1. 000 3300. 000
M 10. 000 40. 000
M 80. 000 50. 200
VB 60. 000 50. 000
M 40. 000 94. 250
M 11. 000 40. 500
EACH 71. 000 38. 000
EACH 4. 000 1875. 000
LS 1. 000 16000. 000

LOCATI ON 29/ JUNEAU
CTH N - LEMONVEI R RI VER

CTH HH

JUNEAU COUNTY

COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BI D PRI CE AMOUNT
5500. 00 8500. 000 8500. 00
161. 50 5. 550 210. 90
4550. 00 10. 000 1300. 00
4750. 00 10500. 000 10500. 00
5200. 00 5. 000 4000. 00
4425. 00 14. 000 2100. 00
100. 00 2000. 000 2000. 00
117929. 00 12. 950 154105. 00
80592. 00 10. 750 98900. 00
2992. 00 0. 440 2992. 00
6469. 50 0.570 6469. 50
67952. 00 99. 200 67952. 00
284090. 50 25. 030 284090. 50
8010. 00 1. 000 8010. 00
31200. 00 380. 000 30400. 00
206. 25 4.000 300. 00
6986. 70 1.150 6376. 75
1513. 35 1. 650 1410. 75
10395. 00 60. 000 7560. 00
3300. 00 4000. 000 4000. 00
400. 00 30. 000 300. 00
4016. 00 50. 200 4016. 00
3000. 00 40. 000 2400. 00
3770. 00 100. 000 4000. 00
445. 50 43. 470 478. 17
2698. 00 49. 590 3520. 89
7500. 00 1950. 000 7800. 00
16000. 00 22900. 000 22900. 00

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108021

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62201 ASPHALTI C CONCRETE CURB M
62401 WATER KL
62505 SALVAGED TCOPSO L %4
62702 MILCH NG MR
62811 EROSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE NMAI NTENANCE M

62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

62860 TURBI DI TY BARRI ERS M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG, TEMPORARY KG
63009 SEEDI NG M XTURE NO 20 KG
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH
63702 SIGNS, TYPE I, REFLECTIVE MR
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABCRATORY LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTRCL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SIGNS DAYS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR M2
64602 PAVEMENT MARKI NG, 100 M EPOX M
64636 LOCATI NG NO- PASSI NG ZONES KM
64710 PVMI MRKNG, STOP LINE, 450 W M
65050 CONSTRUCTI ON STAKI NG, CABC M

65055 CONSTRUCTI ON STAKING, CURB, GU M

65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B-29-118

65080 CONSTRUCTI ON STAKI NG, RESURFAC M

66501 SAW NG EXI STI NG PAVEMENT M

90006 M SC MG
90006A Q M P., NUCLEAR DENSITY
ASPHALTI C PAVEMENT

90358 M LL AND RELAY ASPHALTI C PAVEM M2

90365 QW, BASE COURSES MG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
95. 000 20. 000
68. 000 12. 000
600. 000 3. 000
600. 000 1. 000
20. 000 7.000
20. 000 7.000
40. 000 4.950
40. 000 4.950
80. 000 0.010
1. 000 300. 000
1. 000 200. 000
50. 000 28. 750
1300. 000 0. 800
310. 000 4.950
590. 000 10. 750
4. 000 48. 000
1.080 195. 000
1. 000 2500. 000
1. 000 1000. 000
1. 000 3600. 000
2025. 000 0. 750
3420. 000 0. 200
1980. 000 0. 500
4275. 000 0. 300
170. 000 3.750
20600. 000 0. 480
6. 700 75. 000
75. 000 18. 000
2140. 000 2.200
80. 000 7.500
1. 000 1000. 000
4950. 000 0. 600
135. 000 6. 450
11350. 000 0.770
32670. 000 1.390
11900. 000 0. 270

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 750

0. 200

o

. 500
. 300
. 000

490
000
400

. 200
. 500
. 000

. 600
. 000
. 770

. 480
. 250
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 01/08/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108021

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOCSAL TOTAL. ... ... 792668. 00

858845. 01

PAGE: 69

LETTI NG DATE: 01/08/02

0.

00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108022

STATE PROJECT(S): 5837-02-72

TYPE OF WORK
CONCRETE STRUCTURES, | NC.

ACME CONSTRUCTI ON COVPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

R NO 1:
BI DDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
R NO 3:

DI VI SI ON OF HI GHWAYS

LOCATI ON 29/ JUNEAU

WVIL LIMT -
CTH FF
JUNEAU COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 01/08/02

STH 133 RD, BARABOO RI VER CRCSS

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG I.D.
GRUBBI NG STA
GRUBBI NG . D
REMOVI NG OLD BRI DGE, STATION LS

10+00

REMOVI NG GUARDRAI L L. F.
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-29-121

BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL CY.
FI NI SHI NG ROADVAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S Y
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAI LING TYPE F, STRUC LS
B-29-121

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS II1, 24-INL.F.
APRON ENDWALLS FCR CULVERT PI P EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 300. 000
60. 000 6. 000
1. 000 300. 000
60. 000 6. 000
1. 000 20000. 000
315. 000 1. 000
10830. 000 3. 300
1. 000 8000. 000
3735. 000 6. 000
200. 000 12. 000
1. 000 1200. 000
4650. 000 10. 690
4130. 000 8.720
100. 000 1. 800
790. 000 1. 250
50. 000 190. 000
790. 000 37.210
528. 000 1. 000
372. 000 300. 000
405. 000 3. 000
32220. 000 0. 500
19520. 000 0.700
1400. 000 19. 000
1. 000 10000. 000
14. 000 25. 000
185. 000 22.000
6. 000 130. 000

315.
35739.
8000.

22410.
2400.
1200.

49708

36013.

180.
987.
9500.
29395.
528.
111600.
1215.

16110.

13664.

26600.

10000.

350.
4070.
780.

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
150. 000 150. 00
6. 000 360. 00
150. 000 150. 00
6. 000 360. 00
5900. 000 5900. 00
1. 000 315. 00
4. 300 46569. 00
7600. 000 7600. 00
6. 000 22410. 00
11. 000 2200. 00
600. 000 600. 00
9. 500 44175. 00
8. 500 35105. 00
1. 800 180. 00
1. 250 987. 50
190. 000 9500. 00
37.210 29395. 90
1. 000 528. 00
330. 000 122760. 00
2.000 810. 00
0.510 16432. 20
0. 690 13468. 80
17. 000 23800. 00
11500. 000 11500. 00
29. 000 406. 00
20. 000 3700. 00
120. 000 720. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
150. 000 150. 00
6. 000 360. 00
150. 000 150. 00
6. 000 360. 00
4000. 000 4000. 00
1. 000 315. 00
4.300 46569. 00
10000. 000 10000. 00
6. 000 22410. 00
7.000 1400. 00
600. 000 600. 00
9. 500 44175. 00
8. 500 35105. 00
1. 800 180. 00
1. 250 987. 50
190. 000 9500. 00
37.210 29395. 90
1. 000 528. 00
325. 000 120900. 00
3. 000 1215. 00
0.500 16110. 00
0. 600 11712. 00
20. 000 28000. 00
9000. 000 9000. 00
40. 000 560. 00
20. 000 3700. 00
120. 000 720. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108022

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
HEAVY Rl PRAP C.Y.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
MARKER POSTS FOR RI GHT- OF- WAY EACH
STL PLT BM GRD, ENRGY ABSCORB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSA L S Y.
MULCHI NG S. Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH

ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG, M XTURE NO. 60

WOOD POSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X6-1 NCH X 14-FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE

REMOVI NG SI GNS, TYPE ||
REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

FI ELD OFFICE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 4-1NCH, PAIN

PVMI' MRKNG, SAME DAY, 4-1NCH

PVMI' MRKNG, STCOP LI NE, 18-1NCH

SAW NG EXI STI NG PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
670. 000 35. 000
132. 600 31. 500
38. 000 10. 780
14. 000 61. 500
4.000 1800. 000
1. 000 14400. 000
10550. 000 0. 450
12550. 000 0. 110
1100. 000 0. 900
1100. 000 0. 800
2200. 000 0. 050
3. 000 100. 000
2. 000 200. 000
2500. 000 0. 600
2500. 000 0. 650
340. 000 23.500
250. 000 5. 000
250. 000 5. 000
8. 000 28.500
185. 000 3. 000
260. 000 5. 100
110. 000 8. 500
4. 000 48. 750
2.000 52.100
28. 460 18. 400
3. 000 45. 000
5. 000 50. 000
4. 000 18. 000
9. 000 25. 000
3. 000 46. 200
1. 000 500. 000
1. 000 1000. 000
1. 000 2000. 000
1200. 000 3. 000
1960. 000 0.590
2390. 000 0. 480
22.000 3. 000
160. 000 3. 000

DI VI SION OF HI GHWAYS

489644.

Bl DDER NO 2

UNIT
Bl D PRI CE

. 500
. 750
. 100
. 400
. 000
. 000
. 000
. 000
. 200

750.
1000.
2000.
. 060

000
000
000

590

. 480
. 000
. 000

491916.

PAGE

71

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
32. 000 21440. 00
31. 500 4176. 90
10. 780 4009. 64
61. 500 861. 00
1800. 000 7200. 00
25463. 000 25463. 00
0. 600 6330. 00
0. 110 1380. 50
0. 900 990. 00
0. 800 880. 00
0. 050 110. 00
100. 000 300. 00
200. 000 400. 00
0. 600 1500. 00
0. 650 1625. 00
23. 500 7990. 00
5. 000 1250. 00
5. 000 1250. 00
28. 500 228.00
3. 000 555. 00
5. 100 1326. 00
8. 500 935. 00
48. 750 195. 00
52.100 104. 20
18. 400 523. 66
45. 000 135. 00
50. 000 250. 00
18. 000 72.00
25. 000 225.00
46. 200 138. 60
750. 000 750. 00
250. 000 250. 00
2530. 000 2530. 00
1. 000 1200. 00
0. 500 980. 00
0.500 1195. 00
5. 000 110. 00
5. 000 800. 00
494160. 90



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108023

STATE PRQJECT(S):

TYPE OF WORK

PAGEL CONSTRUCTI ON COVPANY,
I NC. AND SUBSI DI ARI ES

R NO 1
RNO 2. S &N
R NO 3: JAMES TH EDI NG CONSTRUCTI ON COVPANY

CONTRACT AND ESTI MATE ENG NEER

6270-00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

I NC.

LOCATI ON 68/ WAUPACA
| OLA - PORTAGE CNTY LI NE

STH 49

WAUPACA COUNTY

COUNTY

PAGE
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LETTI NG DATE: 01/08/02

20373

20411
20470

20483
20501
20502
21301
21401
30404
40204
40301
40501
40721
40728
40729
52105
52107
52178
52180
52205
52207

CLEARI NG
GRUBBI NG

REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG OLD STRUCTURE, STATIO LS

165+494

REMOVI NG OLD STRUCTURE, STATIO LS

166+810

REMOVI NG OLD STRUCTURE, STATIO LS

10' S +178

REMOVI NG GUARDRAI L

REMOVI NG BUI LDI NGS, PARCEL

13

ABANDONI NG VELLS
COVMON EXCAVATI ON
ROCK EXCAVATI ON
FI NI SH NG ROADVWAY

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FCR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
PROFI LE | NDEX | NCENTI VE, ASPHA
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE,
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL

RCCP, CL 111,
RCCP, CL 111,

600 WM
750 MV

S JuiulS< rzzrC=zz rz
§§=<BR555 52L55T b

I NC
Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
80. 000 200. 000
80. 000 200. 000
10. 000 150. 000
1. 000 750. 000
1. 000 750. 000
1. 000 750. 000
81. 000 3. 000
1. 000 1750. 000
1. 000 700. 000
109375. 000 1. 780
1150. 000 1.780
1. 000 100. 000
1010. 000 8. 000
24860. 000 5.630
4825. 000 0. 560
10105. 000 0.510
610. 000 110. 000
10105. 000 20. 930
7150. 000 1. 000
10140. 000 1. 000
138. 000 63. 000
40. 000 78. 000
26. 000 280. 000
4.000 425. 000
171. 000 147. 000
19. 000 187. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
16000. 00 100. 000 8000. 00
16000. 00 200. 000 16000. 00
1500. 00 50. 000 500. 00
750. 00 750. 000 750. 00
750. 00 750. 000 750. 00
750. 00 750. 000 750. 00
243.00 3. 500 283.50
1750. 00 1000. 000 1000. 00
700. 00 500. 000 500. 00
194687. 50 2.120 231875. 00
2047. 00 1. 000 1150. 00
100. 00 5000. 000 5000. 00
8080. 00 3. 000 3030. 00
139961. 80 5. 500 136730. 00
2702. 00 0. 560 2702. 00
5153. 55 0.510 5153. 55
67100. 00 110. 000 67100. 00
211497. 65 21. 000 212205. 00
7150. 00 1. 000 7150. 00
10140. 00 1. 000 10140. 00
8694. 00 66. 400 9163. 20
3120. 00 78. 100 3124. 00
7280. 00 300. 000 7800. 00
1700. 00 465. 000 1860. 00
25137. 00 117. 000 20007. 00
3553. 00 148. 000 2812. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
215. 000 17200. 00
225. 000 18000. 00
170. 000 1700. 00
4075. 000 4075. 00
4075. 000 4075. 00
4075. 000 4075. 00
3. 280 265. 68
9300. 000 9300. 00
1500. 000 1500. 00
2.490 272343.75
3. 000 3450. 00
8920. 000 8920. 00
2. 800 2828. 00
5. 820 144685. 20
0. 560 2702. 00
0.510 5153. 55
110. 000 67100. 00
20. 930 211497. 65
1. 000 7150. 00
1. 000 10140. 00
85. 600 11812. 80
98. 600 3944. 00
379. 500 9867. 00
545. 000 2180. 00
96. 770 16547. 67
171. 000 3249. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108023

| TEM
NUMBER

| TEM DESCRI PTI ON
RCCP, CL IlI, 1350 MM
RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDVWALLS, 750 MM
RCCP, APRON ENDWALLS, 1350 WM
RCCP HORZ ELLIP, CL HE-111, 85
RCCP HORZ ELLIP, CL HE-111, 10

RCCP HORZ ELLI P, ENDWALLS, 855
RCCP HORZ ELLI P, ENDWALLS, 109
CONCRETE CURB AND GUTTER, 900
Rl PRAP

HEAVY RI PRAP

STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MJULCH NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE O TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG M XTURE NO. 70

WOOD POSTS, 100 X 100 MM X 3.7
WOOD POSTS, 100 X 100 MM X 4.3
SIGNS, TYPE I, REFLECTIVE
MOVI NG SI GNS, TYPE I1

REMOVI NG SI GNS, TYPE |

CONTRACT AND ESTI MATE ENG NEER

UNI'T

KL

S EEE
3

66665

EACH
EACH
%24

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
14. 000 455. 000
16. 000 427.000
2. 000 485. 000
2.000 1745. 000
20. 000 396. 000
20. 000 531. 000
2.000 980. 000
2.000 2300. 000
420. 000 32. 800
172. 000 40. 000
46. 000 40. 000
19. 050 42. 000
87.000 48. 000
2. 000 1900. 000
1. 000 1. 000
1. 000 13050. 000
95. 000 40. 000
2000. 000 4.000
120000. 000 0. 480
54600. 000 0. 100
370. 000 3. 280
370. 000 3. 280
370. 000 0. 300
3. 000 120. 000
4. 000 150. 000
76530. 000 0. 600
76530. 000 0. 600
3015. 000 9. 800
3015. 000 9. 800
10. 000 50. 000
4200. 000 0. 560
900. 000 4.200
1400. 000 8. 950
535. 000 17. 650
17. 000 41. 000
8. 000 56. 000
14. 400 150. 000
4.000 35. 000
44.000 15. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 000
. 000
. 520

110

. 000
. 500
. 300

000

. 000
. 650
. 400

000

. 500
. 000
. 600
. 000
. 500
. 000
. 000
. 000
. 060
. 000
. 000

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

onNNO O

. 000
. 000
. 960
.410

090

.620

620

. 160
. 000
. 000
. 650
. 650

840

. 840
. 000
. 590
. 400
. 140
. 040
. 100
. 750
. 750
. 000
. 000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108023

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

75

LETTI NG DATE: 01/08/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63840 MOVI NG SMALL SI GN SUPPORTS EACH
64210 FI ELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64505 GEOTEXTILE FABRIC, TYPE R (%24
64506 GEOTEXTILE FABRI C, TYPE HR M2
64602 PAVEMENT MARKI NG, 100 WM EPOX M
64636 LOCATI NG NO- PASSI NG ZONES KM
64710 PVMI MRKNG, STOP LINE, 450 W M
64902 TEMP PVMI MRKG, 100 W REFLEC M
65045 CONSTRUCTI ON STAKI NG SUBGRADE M
65050 CONSTRUCTI ON STAKI NG, CABC M
65055 CONSTRUCTI ON STAKING, CURB, GU M
65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH
66501 SAW NG EXI STI NG PAVEMENT M
90005 M SC EACH

90005A, ABANDONI NG CATTLE PASS

90365 QW, BASE COURSES MG
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH
90997 ON-THE-JOB TRAI NI NG ASP-1T GR HRS
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS.
90999 ON-THE-JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
43. 000 15. 000 645. 00
4. 000 25. 000 100. 00
1. 000 2000. 000 2000. 00
1. 000 4000. 000 4000. 00
1. 000 10000. 000 10000. 00
4640. 000 0. 500 2320. 00
10150. 000 0. 200 2030. 00
5510. 000 0. 500 2755. 00
1. 000 1000. 000 1000. 00
42050. 000 0. 200 8410. 00
632. 000 2.000 1264. 00
141. 000 2. 250 317. 25
16320. 000 0.520 8486. 40
4.080 120. 000 489. 60
7.000 16. 000 112. 00
8160. 000 0.280 2284.80
4689. 000 1. 400 6564. 60
4689. 000 1. 400 6564. 60
420. 000 4. 840 2032. 80
12. 000 200. 000 2400. 00
41. 000 3. 000 123. 00
1. 000 750. 000 750. 00
22080. 000 0. 275 6072. 00
24. 000 34. 000 816. 00
11. 000 25. 000 275.00
1000. 000 2. 000 2000. 00
250. 000 4.000 1000. 00
1000. 000 2. 000 2000. 00
....... 1162441. 60

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
25. 000 1075. 00
25. 000 100. 00
3000. 000 3000. 00
5000. 000 5000. 00
4200. 000 4200. 00
0. 600 2784.00
0. 250 2537.50
0. 600 3306. 00
3000. 000 3000. 00
0.170 7148. 50
2.500 1580. 00
3. 000 423. 00
0. 580 9465. 60
60. 000 244. 80
9.100 63. 70
0. 200 1632. 00
1. 400 6564. 60
1. 400 6564. 60
4.100 1722. 00
100. 000 1200. 00
10. 000 410. 00
2500. 000 2500. 00
0. 250 5520. 00
36. 000 864. 00
40. 000 440. 00
2. 000 2000. 00
4.000 1000. 00
2.000 2000. 00
1212153. 56

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
24.000 1032. 00
48. 000 192. 00
2000. 000 2000. 00
3000. 000 3000. 00
4200. 000 4200. 00
0. 600 2784.00
0. 250 2537.50
0. 600 3306. 00
3000. 000 3000. 00
0.170 7148. 50
2.390 1510. 48
2.390 336. 99
0. 580 9465. 60
60. 000 244.80
9. 100 63.70
0. 200 1632. 00
1. 400 6564. 60
1. 400 6564. 60
4. 840 2032. 80
200. 000 2400. 00
2.500 102. 50
1555. 000 1555. 00
0.220 4857. 60
31. 800 763. 20
40. 000 440. 00
2. 000 2000. 00
4.000 1000. 00
2.000 2000. 00
1277634. 69



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108024

STATE PROJECT(S): 6590-05-70

TYPE OF WORK

LUNDA CONSTRUCTI ON COVPANY

RNO 1
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 39/ MARQUETTE COUNTY

BRI DGE REPLACEMENT, UNI ON
STH 22
MARQUETTE COUNTY

PAGE: 76

LETTI NG DATE: 01/08/02

PACI FI C RR BRI DGE &

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

CLEARI NG STA. 4.000 140. 000
GRUBBI NG STA. 4. 000 175. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000 22000. 000
350+09

REMOVI NG SURFACE DRAI NS EACH 2. 000 300. 000
REMOVI NG GUARDRAI L L. F 420. 000 1. 000
COVMON EXCAVATI ON cY. 480. 000 5. 530
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 16000. 000
B-39-62

BORROW EXCAVATI ON CY. 103. 000 9. 230
STRUCTURE BACKFI LL C.Y. 240. 000 9. 000
FI NI SH NG ROADVWAY LS 1. 000 1330. 000
CRUSHED AGGREGATE BASE COURSE TON 1025. 000 10. 060
ASPHALTI C MATERI AL FOR TACK CO GAL. 52. 000 5. 000
QWP, ASPHALTI C M XTURE TON 320. 000 1.700
ASPHALTI C MATERI AL FOR PLANT M TON 20. 000 170. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 320. 000 44.000
CONCRETE PAVEMENT APPRCACH SLA S.Y. 100. 000 123. 000
CONCRETE MASONRY, BRI DGES CY. 495. 000 310. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 650. 000 1.500
H GH STRENGTH BAR STEEL REI NF. LB. 16600. 000 0. 450
COATED HI GH STR BAR STL REINF, LB. 67250. 000 0. 550
CP CONC PILING DELIV & DRIVE L. F 1600. 000 15. 000
RUBBERI ZED MEMBRANE WATERPROOF S. Y 16. 000 15. 000
SLOPE PAVI NG CRUSHED AGGREGAT S.Y. 480. 000 18. 000
Rl PRAP CY. 10. 000 50. 000
STEEL THRI E BEAM STRUCTURE APP L. F 132. 600 28. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 112. 500 10. 500
ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 50. 000
STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
560. 00 140. 000 560. 00
700. 00 175. 000 700. 00
22000. 00 25000. 000 25000. 00
600. 00 200. 000 400. 00
420. 00 1. 000 420. 00
2654. 40 5.530 2654. 40
16000. 00 10000. 000 10000. 00
950. 69 9. 230 950. 69
2160. 00 20. 000 4800. 00
1330. 00 1330. 000 1330. 00
10311. 50 10. 060 10311. 50
260. 00 5. 000 260. 00
544. 00 1.700 544. 00
3400. 00 170. 000 3400. 00
14080. 00 44. 000 14080. 00
12300. 00 111. 140 11114.00
153450. 00 336. 000 166320. 00
975. 00 1.800 1170. 00
7470. 00 0. 510 8466. 00
36987. 50 0. 560 37660. 00
24000. 00 19. 500 31200. 00
240.00 35. 000 560. 00
8640. 00 33. 000 15840. 00
500. 00 85. 000 850. 00
3712. 80 31.100 4123. 86
1181. 25 10. 200 1147.50
200. 00 68. 450 273. 80
7200. 00 1750. 000 7000. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
100. 000 400. 00
250. 000 1000. 00
22725. 000 22725. 00
200. 000 400. 00
1. 000 420. 00
6. 000 2880. 00
13535. 000 13535. 00
6. 000 618. 00
19. 400 4656. 00
1000. 000 1000. 00
10. 000 10250. 00
5. 000 260. 00
1.700 544. 00
170. 000 3400. 00
44.000 14080. 00
123. 000 12300. 00
340. 000 168300. 00
2. 000 1300. 00
0. 500 8300. 00
0. 530 35642. 50
16. 100 25760. 00
36. 730 587. 68
18. 000 8640. 00
50. 000 500. 00
28. 000 3712. 80
10. 500 1181. 25
98. 000 392. 00
1800. 000 7200. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPCOSAL: 20020108024

| TEM
NUMBER

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C CONCRETE CURB
ASPHALTI C FLUMES

SALVAGED TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELIV, CLASS |11,
ERCSI ON MAT, | NSTLD, CLASS 111
FERTI LI ZER, TYPE B

SEEDI NG, TEMPCRARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, SI GNS
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
SAW NG EXI STI NG PAVEMENT

M SC

90004A DEBRI S CONTAI NVENT,
STRUCTURE B- 39-62

M SC

90031A TEMPORARY SHCORI NG

QW READY M XED CONC NMASONRY F
QWP, BRDG STRGTH | NCENTI VE CON

CONTRACT AND ESTI MATE ENG NEER

LS
LS

r

soggrorggonar

g§ﬁ§ﬁ

S. F.

CY.
DOL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 1. 000
1.000 34175. 000
80. 000 26. 000
20. 000 45. 000
1600. 000 1. 200
1600. 000 0. 130
40. 000 6. 000
40. 000 6. 000
300. 000 1. 250
300. 000 1. 000
600. 000 0. 050
3. 000 150. 000
3. 000 175. 000
35. 000 10. 000
35. 000 10. 000
1.600 35. 000
32. 000 5. 000
65. 000 7.500
4. 000 48. 000
12. 000 19. 250
1. 000 500. 000
1. 000 3598. 000
1620. 000 0. 400
3960. 000 0. 200
1800. 000 0. 300
11970. 000 0. 100
24.000 2.500
1760. 000 0. 880
60. 000 5. 000
1. 000 500. 000
1140. 000 8. 000
495. 000 12. 000
4752. 000 1. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

300.
30.
450.
525.
350.
350.
56.
160.
487.
192.
231.
500.
3598.
648.
792.
540.
1197.
60.
1548.
300.
500.

9120

5940
4752.

405593.

00

00
00

44

Bl DDER NO 2

UNI'T
Bl D PRI CE

3598.
. 400
. 200
. 300
. 100
. 000
. 700
. 000
6400.

OO O OO OO

000

000

. 100

. 330
. 000

300.
30.
300.
600.
350.
210.
44.
96.
338.
180.
229.
250.
3598
648.
792.
540.
1197.
240.
1232.
300.
6400.

9234.

7588
4752.

441280.

00

35
00

10

PAGE

77

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 200. 00
41097. 650 41097. 65
26. 000 2080. 00
45. 000 900. 00
7. 000 11200. 00
0. 130 208. 00
6. 000 240. 00
6. 000 240. 00
1. 250 375. 00
1. 000 300. 00
0. 050 30. 00
150. 000 450. 00
175. 000 525. 00
10. 000 350. 00
10. 000 350. 00
35. 000 56. 00
5. 000 160. 00
7.500 487. 50
48. 000 192. 00
19. 250 231.00
4000. 000 4000. 00
3598. 000 3598. 00
0. 400 648. 00
0. 200 792. 00
0. 300 540. 00
0. 100 1197. 00
10. 000 240. 00
0. 700 1232. 00
0. 850 51. 00
3600. 000 3600. 00
9. 000 10260. 00
20. 000 9900. 00
1. 000 4752. 00
450466. 38



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108025

STATE PROQJECT(S): 6644-00-70

TYPE OF WORK

R NO 1: D. L. GASSER CONSTRUCTI ON, DIV. OF MATHY
R NO 2: NORTHEAST ASPHALT, | NC
R NO 3:

THE KRAEMER CO., LLC

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 39/ MARQUETTE
NWVILLIMT -

CTH CH

COUNTY
DOVER CT

MARQUETTE COUNTY

PAGE

78

LETTING DATE: 01/08/02

20373

20374

20375

20376

20401
20501
20505
20610

20801
20811
21001
21301
30404
30424
40204
40301
40501
40721

REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG OLD BRI DCGE, STATION LS
207+65

REMOVI NG OLD STRUCTURE, STATIO LS
116+60

REMOVI NG OLD STRUCTURE, STATIO LS
134+73

REMOVI NG OLD STRUCTURE, STATIO LS
107+45

REMOVI NG OLD STRUCTURE, STATIO LS
225+22

REMOVI NG OLD STRUCTURE, STATIO LS

237+50

REMOVI NG CLD STRUCTURE, STATIO LS
248+25

REMOVI NG PAVEMENT S.Y.
COVMON EXCAVATI ON C.Y.
MARSH EXCAVATI ON cCY

EXCAVATI ON FOR STRUCTURES, BRI Lé.
B-39-63

BORROW EXCAVATI ON C.Y.
SELECTED BORROW EXCAVATI ON CYy
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS

CRUSHED AGCGREGATE BASE COURSE TON
SALVAGED ASPHALTI C PAVEMENT, B TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOCR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 135. 000
1. 000 9000. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 1100. 000
1. 000 880. 000
500. 000 2. 490
500. 000 5. 890
43. 000 6. 650
1. 000 6000. 000
243. 000 10. 080
56. 000 11. 000
170. 000 10. 000
1. 000 1000. 000
10700. 000 9. 350
3900. 000 1. 860
1038. 000 1.160
6568. 000 0. 450
385. 000 90. 000
6568. 000 21.690

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
135. 00 1100. 000 1100. 00
9000. 00 9000. 000 9000. 00
1100. 00 1300. 000 1300. 00
1100. 00 1100. 000 1100. 00
1100. 00 1500. 000 1500. 00
1100. 00 1000. 000 1000. 00
1100. 00 1500. 000 1500. 00
880. 00 1000. 000 1000. 00
1245. 00 4.750 2375. 00
2945. 00 10. 250 5125. 00
285. 95 17. 300 743. 90
6000. 00 6000. 000 6000. 00
2449. 44 9. 700 2357.10
616. 00 12. 500 700. 00
1700. 00 10. 000 1700. 00
1000. 00 1000. 000 1000. 00
100045. 00 8.970 95979. 00
7254. 00 4.150 16185. 00
1204. 08 1. 000 1038. 00
2955. 60 0. 330 2167. 44
34650. 00 155. 000 59675. 00
142459. 92 17. 400 114283. 20

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
250. 000 250. 00
9000. 000 9000. 00
1900. 000 1900. 00
1900. 000 1900. 00
1900. 000 1900. 00
1900. 000 1900. 00
1900. 000 1900. 00
1900. 000 1900. 00
5. 000 2500. 00
15. 000 7500. 00
15. 000 645. 00
6000. 000 6000. 00
7.500 1822. 50
18. 000 1008. 00
10. 000 1700. 00
2000. 000 2000. 00
10. 400 111280. 00
3.720 14508. 00
1.160 1204. 08
0. 450 2955. 60
90. 000 34650. 00
21. 690 142459. 92



Date 01/08/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108025

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 79

LETTI NG DATE: 01/08/02

DENSI TY | NCENTI VE, ASPHALTI C C DOL

SALVAGED ASPHALTI C PAVEMENT TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y

Hl GH STRENGTH BAR STEEL REI NF. LB.

COATED HI GH STR BAR STL REINF, LB.

CIP CONC PILING DELIV & DRIVE L.F.
TUBULAR RAI LI NG TYPE F, STRUC LS

B-39-63

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
RCCP, CL IlI, 24-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP HORZ ELLIP, CL HE-111, 19 L. F

RCCP HORZ ELLIP, CL HE-II1, 24 L. F.
RCCP HORZ ELLI P, ENDWALLS, 19X EACH
RCCP HORZ ELLI P, ENDWALLS, 24X EACH
HEAVY RI PRAP cY.
VEDI UM RANDOM RI PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS

WATER MGAL
TOPSO L S Y.
MULCHI NG S. Y

SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON VAT, DELIVERED, CLASS S.Y

ERCSI ON MAT, | NSTALLED, CLASS S.Y.
TURBI DI TY BARRI ERS S.Y

TEMPORARY DI TCH CHECKS, DELI VE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.
FERTI LI ZER, TYPE B owr

SEEDI NG TEMPORARY LB.

SEEDI NG, M XTURE NO 20 LB.

WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

4210. 000 1. 000
4100. 000 4.720
102. 000 330. 000
116. 000 1.500
2960. 000 0. 500
9090. 000 0. 600
450. 000 16. 000
1. 000 5000. 000
16. 000 15. 000
256. 000 55. 740
10. 000 510. 000
128. 000 78. 170
112. 000 94. 850
6. 000 640. 000

4. 000 787.000
120. 000 35. 000
28. 000 30. 000
132. 000 31. 000
4.000 2000. 000

1. 000 6450. 000
56. 100 11. 250
1000. 000 1.370
1000. 000 0. 130
700. 000 1.000
700. 000 1. 000
350. 000 0. 010
5. 000 100. 000
7.000 100. 000
450. 000 1. 000
450. 000 1. 000
154. 000 23. 230
56. 000 8.580
56. 000 8. 580
0.700 100. 000
15. 000 6.510
30. 000 8. 650
4.000 55. 000
12. 000 20. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 4210. 00 1. 000 4210. 00
9. 450 38745. 00 5. 860 24026. 00
330. 000 33660. 00 330. 000 33660. 00
1. 500 174. 00 1.500 174. 00
0. 500 1480. 00 0. 500 1480. 00
0. 600 5454. 00 0. 600 5454. 00
16. 000 7200. 00 16. 000 7200. 00
5000. 000 5000. 00 5000. 000 5000. 00
15. 000 240. 00 15. 000 240. 00
31. 800 8140. 80 57.000 14592. 00
445, 000 4450. 00 500. 000 5000. 00
55. 000 7040. 00 60. 000 7680. 00
65. 000 7280. 00 68. 000 7616. 00
495. 000 2970. 00 600. 000 3600. 00
575. 000 2300. 00 800. 000 3200. 00
35. 000 4200. 00 35. 000 4200. 00
48. 370 1354. 36 47.500 1330. 00
30. 000 3960. 00 30. 000 3960. 00
1800. 000 7200. 00 1800. 000 7200. 00
18000. 000 18000. 00 13800. 000 13800. 00
6. 000 336. 60 20. 000 1122. 00
2.000 2000. 00 3. 410 3410. 00
0. 150 150. 00 0. 150 150. 00
1.100 770.00 1.100 770. 00
1.100 770.00 1.100 770. 00
0. 050 17.50 0. 050 17.50
150. 000 750. 00 150. 000 750. 00
175. 000 1225. 00 175. 000 1225. 00
0. 850 382. 50 0. 850 382. 50
0. 850 382.50 0. 850 382. 50
25. 000 3850. 00 25. 000 3850. 00
7.500 420. 00 7.500 420. 00
7.500 420. 00 7.500 420. 00
50. 000 35.00 50. 000 35. 00
5. 000 75. 00 5. 000 75. 00
9. 000 270. 00 9. 000 270. 00
48. 000 192. 00 48. 000 192. 00
20. 000 240. 00 20. 000 240. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108025

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE

80

LETTI NG DATE: 01/08/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
64202 FIELD OFFI CE, TYPE B LS
64301 TRAFFI C CONTROL LS

64505 GEOTEXTILE FABRIC, TYPE R S. Y
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F
65050 CONSTRUCTI ON STAKI NG, CABC L.F
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS

B-39-63
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F
66501 SAW NG EXI STI NG PAVEMVENT L.F
90034 M SC cCY
| TEM 90034A, EXCAVATI ON FOR CA
W DENI NG
90365 QWP, BASE COURSES TON
90405 RUBBLI ZI NG EXI STI NG PCC S. Y

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 3000. 000
1. 000 2225. 000
53. 000 3. 000
250. 000 3. 000
43266. 000 0. 149
250. 000 0.500
250. 000 0. 500
10. 000 146. 000
1. 000 1425. 000
14325. 000 0. 140
162. 000 2.000
1650. 000 2. 010
10700. 000 0. 300
28868. 000 1.580
14. 000 44. 850

PROPOSAL TOTAL

3210.
45611.
627.

549534

00
44
90

52

0. 200
1.570
38. 000

2140.
45322.
532.

569258

00
76
00

93

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3500. 000 3500. 00
2225. 000 2225.00
2. 250 119. 25
3. 000 750. 00
0. 150 6489. 90
1.500 375. 00
1. 500 375. 00
120. 000 1200. 00
900. 000 900. 00
0. 250 3581. 25
2. 000 324.00
9. 590 15823. 50
0. 250 2675. 00
1.570 45322. 76
38. 000 532. 00
603179. 26



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108026

STATE PROQJECT(S): 9010-00-70
9010-00- 74

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

ZENI'TH TECH., INC

RNO 1
BI DDER NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3

LOCATI ON 37/ MARATHON COUNTY
STH 52 BRI DGES AND BOX CULVERTS

STH 52
MARATHON COUNTY

PAGE: 81

LETTI NG DATE: 01/08/02

20354
20355
20401
20411
20501
20610
20611
20612
20613
20620

20621

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

CLEARI NG STA. 7.000 150. 000
GRUBBI NG STA. 7.000 150. 000
REMOVI NG OLD CULVERT, STATION LS 1. 000 8000. 000
400+36. 00

REMOVI NG OLD QULVERT, STATION LS 1. 000 12000. 000
480+15. 00

REMOVI NG CLD BRI DGE, STATION LS 1. 000 9000. 000
159+60. 00

REMOVI NG OLD BRI DGE, STATION LS 1. 000 8500. 000
205+32

REMOVI NG OLD BRI DGE, STATION LS 1. 000 21000. 000
86+31. 50

REMOVI NG OLD BRI DGE, STATION LS 1. 000 10000. 000
383+38. 00

REMOVI NG OLD BRI DGE, STATION LS 1. 000 9000. 000
241+09

REMOVI NG PAVEMENT S.Y 3788. 000 3. 000
REMOVI NG GUARDRAI L L.F 2076. 000 0.750
COMMON EXCAVATI ON CY. 2482. 000 3. 950
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B-37-318

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B-37-319

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 14000. 000
B-37-320

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B-37-328

EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 7500. 000
C-37-076

EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 7500. 000

C37-074

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1050. 00 150. 000 1050. 00
1050. 00 150. 000 1050. 00
8000. 00 4000. 000 4000. 00
12000. 00 4000. 000 4000. 00
9000. 00 4700. 000 4700. 00
8500. 00 4700. 000 4700. 00
21000. 00 22000. 000 22000. 00
10000. 00 4000. 000 4000. 00
9000. 00 4000. 000 4000. 00
11364. 00 3. 000 11364. 00
1557. 00 1. 000 2076. 00
9803. 90 3. 950 9803. 90
8000. 00 7000. 000 7000. 00
8000. 00 3500. 000 3500. 00
14000. 00 15480. 000 15480. 00
8000. 00 3600. 000 3600. 00
7500. 00 5300. 000 5300. 00
7500. 00 7000. 000 7000. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
240. 000 1680. 00
240. 000 1680. 00
7000. 000 7000. 00
7750. 000 7750. 00
9750. 000 9750. 00
11000. 000 11000. 00
31500. 000 31500. 00
10000. 000 10000. 00
9000. 000 9000. 00
3. 500 13258. 00

1. 000 2076. 00

6. 000 14892. 00
9000. 000 9000. 00
7500. 000 7500. 00
12000. 000 12000. 00
7500. 000 7500. 00
9000. 000 9000. 00
7000. 000 7000. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020108026

500.

37905.
1815.
386.
2067.
28368.
83450.
1900.
2163.
42688.
396000.
2974.
77744.
90850.
11880.
7982.
64467.
10917.
675.
5520.

27616.
5700.
4524.
2800.

1700.
1700.

3888.
336.

00
00

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
7000. 000 7000. 00
6. 000 18780. 00
11. 000 15455. 00
1500. 000 1500. 00
1500. 000 1500. 00
7.900 39926. 60
9. 500 1567. 50
1.100 386. 10
0. 700 2067. 80
160. 000 28368. 00
28. 250 83450. 50
1. 000 1900. 00
38. 230 2163. 82
101. 640 42688. 80
315. 000 311850. 00
2. 250 3345.75
90. 000 81360. 00
310. 000 71300. 00
0. 600 12960. 00
0. 650 9265. 75
0. 650 74828. 00
0. 650 11826. 75
65. 000 975. 00
400. 000 6400. 00
16. 000 27616. 00
22.000 6600. 00
100. 000 5200. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
25. 000 2700. 00
90. 000 720. 00
40. 000 24440. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
20622 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 7500. 000 7500. 00 7000. 000

C-37-075
20801 BORROW EXCAVATI ON CY. 3130. 000 4.950 15493. 50 4. 950
21001 STRUCTURE BACKFI LL C.Y. 1405. 000 6. 500 9132. 50 19. 250
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 500. 000 500. 00 500. 000
9010-00-70
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 500. 000 500. 00 500. 000
9010-00-74
30404 CRUSHED AGCREGATE BASE COURSE TON 5054. 000 7.500 37905. 00 7.500
30425 BREAKER RUN STONE CY. 165. 000 11. 000 1815. 00 11. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 351. 000 1.100 386. 10 1.100
40301 QWP, ASPHALTI C M XTURE TON 2954. 000 0.700 2067. 80 0.700
40501 ASPHALTI C MATERI AL FOR PLANT M TON 177.300 160. 000 28368. 00 160. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 2954. 000 28. 250 83450. 50 28. 250
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 1900. 000 1. 000 1900. 00 1. 000
41507 CONCRETE PAVEMENT, 7-1NCH S.Y. 56. 600 38. 230 2163. 82 38. 230
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 420. 000 101. 640 42688. 80 101. 640
50201 CONCRETE MASONRY, BRI DGES CY. 990. 000 340. 000 336600. 00 400. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1487. 000 1.500 2230. 50 2. 000
50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 904.000 90. 000 81360. 00 86. 000
50401 CONCRETE MASONRY, CULVERTS cY. 230. 000 450. 000 103500. 00 395. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 21600. 000 0. 450 9720. 00 0. 550
50505 H GH STRENGTH BAR STEEL REINF. LB. 14255. 000 0. 450 6414.75 0. 560
50511 COATED HI GH STR BAR STL REINF, LB. 115120. 000 0. 550 63316. 00 0. 560
50512 COATED HI GH STR BAR STL REINF, LB. 18195. 000 0. 550 10007. 25 0. 600
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 15. 000 60. 000 900. 00 45. 000
50640 STEEL DI APHRAGMVS, STRUCTURE EACH 16. 000 500. 000 8000. 00 345. 000
B-37-320
51121 STL PILING DELIV & DRIVEN, HP L.F. 1726. 000 15. 000 25890. 00 16. 000
51122 STL PILING DELIV & DRIVEN, HP L.F. 300. 000 19. 000 5700. 00 19. 000
51130 PILE PO NTS EACH 52. 000 60. 000 3120. 00 87.000
51370 STEEL RAILING TYPE W STRUCTU LS 1. 000 825. 000 825. 00 2800. 000
C-37-076
51371 STEEL RAILING TYPE W STRUCTU LS 1. 000 750. 000 750. 00 1700. 000
51372 STEEL RAILING TYPE W STRUCTU LS 1. 000 650. 000 650. 00 1700. 000
G 37-075
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 108. 000 15. 000 1620. 00 36. 000
60601 RI PRAP C.Y. 8. 000 50. 000 400. 00 42. 000
60602 HEAVY RI PRAP cCY 611. 000 40. 000 24440. 00 52. 000

31772.

00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108026

| TEM
NUMBER

61803

61910
62203
62401
62501
62702
62815
62816
62817
62819
62821
62822
62823
62824
62825
62860
62875
62876
62905
62911
63003
63009
63015
63402
63411
63412
63702
63827
63830

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
9010-00-70

MAI NT AND REPAI R OF HAUL ROADS
9010-00-74

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSA L

MJULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS

EROCSI ON VAT, | NSTALLED, CLASS

ERCSI ON MAT, DELI VERED, CLASS

ERCSI ON VAT, | NSTALLED, CLASS

TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

LS

rCcroon é?ﬁ
<
D

mm<<<<<ggmmﬁ<<

rCononnom

AGRI CULTURAL LI MESTONE TREATME TON

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG BORROW PI' T M XTURE
WOOD POSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE I, REFLECTIVE
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS

LB.
LB.
LB.
EACH
EACH
EACH
S. F.
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
88. 000 10. 000
40. 000 10. 000
566. 000 27.500
131. 300 10. 000
1. 000 425. 000
12. 000 50. 000
21.000 1725. 000
1. 000 1. 000
1. 000 1. 000
1. 000 72700. 000
52. 000 40. 000
59. 000 20. 000
5719. 000 0. 900
5719. 000 0. 140
3825. 000 0. 800
3825. 000 0. 850
3825. 000 0. 050
4. 000 100. 000
4.000 200. 000
3797. 000 0.500
3797. 000 0. 600
924. 000 0. 600
924. 000 0. 600
715. 000 22.100
624. 000 5. 000
624. 000 5. 000
4. 600 28. 200
2. 800 32. 000
158. 000 2.100
158. 000 4. 250
24. 000 3. 000
16. 000 35. 000
8. 000 38. 000
4. 000 40. 000
110. 740 17. 000
41. 000 20. 000
36. 000 25. 000

DI VI SI ON OF HI GHWAYS

72700.
2080.
1180.
5147.

800.
3060.
3251.

191.

400.

800.
1898.
2278.

554.

554.

15801.
3120.
3120

129.

89.
331.
671.
72.

560.

304.

160.
1882

820.

900.

Bl DDER NO 2
UNI'T
Bl D PRI CE

500. 000

89923. 310
40. 000
20. 000

0. 900
0. 140
0. 800
0. 850
0. 050
100. 000
200. 000

0. 500

0. 600

0.600

0. 600

2.100

5. 000

5. 000

8

2

2

4

3

N

. 200
. 000
. 100
. 250
. 000
35. 000
38. 000
40. 000
17. 000
20. 000
25. 000

W N

500.

89923.
2080.
1180.
5147.

800.
3060
3251.

191.

400.

800.
1898.
2278.

554.

554.

15801.
3120
3120

129.

89.
331.
671.
72.

560

304.

160.
1882.

820.

900.

PAGE

83

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
10. 000 880. 00
10. 500 420. 00
31. 250 17687. 50
10. 500 1378. 65
610. 000 610. 00
75. 000 900. 00
1700. 000 35700. 00
1. 000 1.00
1. 000 1.00
110000. 000 110000. 00
40. 000 2080. 00
18. 000 1062. 00
1.390 7949. 41
0. 140 800. 66
0. 800 3060. 00
0. 850 3251. 25
0. 050 191. 25
100. 000 400. 00
200. 000 800. 00
0. 500 1898. 50
0. 600 2278. 20
0. 600 554. 40
0. 600 554. 40
22.100 15801. 50
5. 000 3120. 00
5. 000 3120. 00
28. 200 129.72
32. 000 89. 60
2.100 331. 80
4. 250 671. 50
3. 000 72.00
35. 000 560. 00
38. 000 304. 00
40. 000 160. 00
17. 000 1882. 58
20. 000 820. 00
25. 000 900. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108026

| TEM
NUMBER

65069

65099
66501
90004

90004

90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
9010-00-70

TRAFFI C CONTROL, PRQIECT
9010-00-74

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOCTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT NMARKI NG, 4-1 NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B-37-318

CONSTRUCTI ON STAKI NG, STRUCT L
B-37-319

CONSTRUCTI ON STAKI NG, STRUCT L
B-37-320

CONSTRUCTI ON STAKI NG, STRUCT L
C-37-076

CONSTRUCTI ON STAKI NG, STRUCT L
C37-074

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90004A CONSTRUCTI ON STAKI NG, S
LAYQUT, STRUCTURE G 37- 075

M SC

90004B CONSTRUCTI ON STAKI NG, S
LAYOQUT, STRUCTURE B-37- 328

M SC

90004C TUBULAR RAI LI NG TYPE M
STRUCTURE B-37-318

LS

DAYS
DAYS
DAYS

DAYS

rrrrronnnd
TN <<<=<

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 500. 000
1. 000 2500. 000
1. 000 2500. 000
10416. 000 0. 500
11656. 000 0. 250
11188. 000 0. 550
1. 000 2000. 000
10950. 000 0. 210
70. 000 2.500
13. 200 2.500
1022. 000 2.500
500. 000 2.000
160450. 000 0. 040
7130. 000 0. 440
1894. 000 0. 500
1894. 000 0. 500
1. 000 1100. 000
1. 000 1100. 000
1. 000 1500. 000
1. 000 800. 000
1. 000 800. 000
1894. 000 1.880
346. 000 2.500
1. 000 800. 000
1. 000 1100. 000
1.000 11500. 000

DI VI SI ON OF HI GHWAYS

800.

3560.
865.
800.

1100.

11500

.00

.00

00

72
00
00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

200

(<2}
o

600.

900.

900.

900.

600.

15000.

SkrrooNMMNWOO000

. 000

. 500

250
550
000
210
000
400
000
000
040
440
150
150

. 000

000

000

000

000

. 450
. 500
900.

000

000

000

900.
900.
2746.

865.
900.

600.

15000.

.00

00
00
30

00
00

00

00

PAGE:

84

Bl DDER NO 3
UNIT
Bl D PRI CE

200

110

1100.

1500.

800.

800.

1100.

20000.

SrroOOWNNROOOOO

. 000

. 500
. 250
. 550

000

. 210
. 000
. 000
. 750
. 000

040
440

. 410

410

. 000

000

000

000

000

. 880
. 000
800.

000

000

000

LETTI NG DATE: 01/08/02

800.

3560
2076.
800.

1100.

20000.

.00

.00

00

72
00
00

00

00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108026

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE

85

LETTI NG DATE: 01/08/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90004 M SC LS
90004D REPLACI NG BARBED W RE F

90033 M SC S.Y.
90033A SHEET MEMBRANE WATERPRO

90035 M SC TON
90035A DI SI NTEGRATED GRANI TE B

90345 SPECI AL GRANULAR BACKFI LL TON

90474 PREBORI NG STEEL PI LI NG L.F.

90501 QW READY M XED CONC MASONRY F C.Y.
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE AMOUNT
1. 000 1500. 000 1500. 00
278. 000 40. 000 11120. 00
910. 000 6. 000 5460. 00
515. 000 25. 000 12875. 00
160. 000 60. 000 9600. 00
990. 000 15. 000 14850. 00
9900. 000 1. 000 9900. 00
....... 1380625. 70

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
750. 000 750. 00
60. 000 16680. 00
6. 000 5460. 00
12. 000 6180. 00
109. 000 17440. 00
22.000 21780. 00
1. 000 9900. 00
1461821. 87

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1500. 000 1500. 00
45. 520 12654. 56
9. 000 8190. 00
35. 000 18025. 00
150. 000 24000. 00
16. 000 15840. 00
1. 000 9900. 00
1475182. 65



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108027

CONTRACT AND ESTI MATE ENG NEER

STATE PROQJECT(S): 1076-00-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

RNO 1
R NO 2: HOFFMAN CONSTRUCTI ON COVPANY
R NO 3

ST. JOSEPH CONST CO., | NC. & ST. JOSEPH CONT

LOCATI ON 41/ MONRCE

COUNTY

PAGE

86

LETTI NG DATE: 01/08/02

LA CROCSSE RI VER STATE TRAI L, SPARTA ELROY TRA

I 90

MONRCE COUNTY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG FENCE L. F.
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-41-250
BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL CY
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
CONCRETE SURFACE DRAI NS cCY
CONCRETE MASONRY, BRI DGES CYy
PROTECTI VE SURFACE TREATMENT  S.Y.
PRESTRESSED G RDER, | TYPE, 54 L.F
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGMVS, STRUCTURE EACH
B-41-250
STL PILING DELIV & DRIVEN, HP L.F.
STL PILING DELIV & DRIVEN, HP L.F.
RUBBERI ZED MEMBRANE WATERPROOF S. Y
CULVERT PIPE, CLASS IIl, 24-INL.F
APRON ENDWALLS FCR CULVERT PI P EACH
TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L. F.
Rl PRAP cY.
STEEL PLATE BEAM GUARD, CLASS L.F.
WOVEN W RE FENCE L.F
MAI NTENANCE AND REPAI R OF HAUL LS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
8. 000 400. 000
8. 000 400. 000
275. 000 1. 000
180. 000 3. 000
1.000 4600. 000
32200. 000 3. 330
270. 000 8. 000
1. 000 100. 000
6. 000 40. 000
2.500 600. 000
418. 000 425. 000
1180. 000 1.500
693. 000 113. 000
5930. 000 0. 550
56030. 000 0. 600
16. 000 60. 000
8. 000 500. 000
290. 000 15. 000
450. 000 19. 000
6. 000 15. 000
26. 000 22.000
2.000 125. 000
860. 000 6. 000
2840. 000 3. 000
6. 000 35. 000
340. 000 12. 000
275. 000 4.500
1. 000 1. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
3200. 00 200. 000 1600. 00
3200. 00 200. 000 1600. 00
275.00 1. 000 275.00
540. 00 4.120 741. 60
4600. 00 4600. 000 4600. 00
107226. 00 4.120 132664. 00
2160. 00 8.120 2192. 40
100. 00 600. 000 600. 00
240. 00 30. 000 180. 00
1500. 00 600. 000 1500. 00
177650. 00 425. 000 177650. 00
1770. 00 1.500 1770. 00
78309. 00 113. 000 78309. 00
3261. 50 0. 550 3261. 50
33618. 00 0. 600 33618. 00
960. 00 60. 000 960. 00
4000. 00 500. 000 4000. 00
4350. 00 15. 000 4350. 00
8550. 00 19. 000 8550. 00
90. 00 15. 000 90. 00
572. 00 26. 000 676. 00
250. 00 100. 000 200. 00
5160. 00 6. 000 5160. 00
8520. 00 3. 000 8520. 00
210. 00 60. 000 360. 00
4080. 00 12. 000 4080. 00
1237. 50 4.500 1237.50
1.00 100. 000 100. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
400. 000 3200. 00
400. 000 3200. 00
2. 000 550. 00
3. 000 540. 00
4600. 000 4600. 00
3. 330 107226. 00
14. 000 3780. 00
100. 000 100. 00
40. 000 240. 00
600. 000 1500. 00
425. 000 177650. 00
1.500 1770. 00
113. 000 78309. 00
0. 550 3261. 50
0. 600 33618. 00
60. 000 960. 00
500. 000 4000. 00
15. 000 4350. 00
19. 000 8550. 00
15. 000 90. 00
22.000 572.00
125. 000 250. 00
6. 000 5160. 00
3. 000 8520. 00
35. 000 210. 00
12. 000 4080. 00
4.500 1237.50
100. 000 100. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108027

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE

MOBI LI ZATI ON LS 1. 000 33500. 000
LANDMARK REFERENCE MONUVMENTS  EACH 1. 000 200. 000
SALVAGED TOPSO L S Y. 8700. 000 0. 600
MJULCHI NG S.Y. 10700. 000 0. 090
SI LT FENCE, DELI VERED L. F. 3510. 000 1.000
SI LT FENCE, | NSTALLED L. F. 3510. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 7020. 000 0. 010
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
EROCSI ON VAT, DELIVERED, CLASS S.Y. 115. 000 1. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 115. 000 0. 600
TEMPORARY DI TCH CHECKS, DELI VE L. F. 425. 000 4. 000
TEMPORARY DI TCH CHECKS, | NSTAL L.F. 425. 000 4.000
FERTI LI ZER, TYPE B CWI. 14. 000 30. 000
SEEDI NG, TEMPCRARY LB 550. 000 2.000
SEEDI NG, M XTURE NO. 20 LB 290. 000 4.250
SEEDI NG, BORROW PI T M XTURE LB. 140. 000 4.500
DELI NEATOR PCSTS EACH 24.000 16. 000
DELI NEATCRS EACH 48. 000 4. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 18. 000
FI ELD OFFI CE, TYPE C LS 1. 000 500. 000
TRAFFI C CONTRCL LS 1. 000 1500. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 436. 000 15. 000
TRAFFI C CONTROL, DRUMS DAYS  10028. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS 436. 000 1. 000
TRAFFI C CONTRCL, WARNI NG LI GHT DAYS 4796. 000 0. 150
TRAFFI C CONTROL, SI GNS DAYS 4796. 000 0. 450
GEOTEXTI LE FABRIC, TYPE R S.Y. 56. 000 2. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 5680. 000 0. 690
REMOVI NG PAVEMENT MARKI NGS L. F. 10000. 000 0. 200
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 4320. 000 0. 200
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA L. F. 10720. 000 0.750
M SC LS 1. 000 1000. 000
90004A GRADI NG, SHAPI NG AND F

FOR BEAM GUARD

M SC L. F. 770. 000 27.610
90030A CHAI N LI NK FENCE, 10-FT

M SC S.F 650. 000 6. 500

90031A RElI NFORCED CONCRETE SI D

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT COF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 250
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300

1. 000

120

27.

. 150

450
000
690
200
200

. 750
. 000

610

. 750
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Bl DDER NO 3

UNIT
Bl D PRI CE

. 250
. 500
. 000
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. 000
. 000
. 000
. 000
. 300

1. 000

100

27.
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450
000
690
200

. 200
. 750
. 000
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LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108027

REPORT OF THE THREE LOW BI DS RECEI VED

6- 1 NCH
90501 QW READY M XED CONC MASONRY F C. Y. 422. 000 5. 000 2110. 00
90502 QWP, BRDG STRGIH | NCENTI VE CON DOL 4050. 000 1. 000 4050. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 2. 000 30. 000 60. 00

PROPOCSAL TOTAL. ...... 573423. 60

5. 000
1. 000
30. 000

2110. 00
4050. 00
60. 00

598395. 10

PAGE
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5. 000
1. 000
30. 000

2110. 00
4050. 00
60. 00

617671. 60



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108028

STATE PRQJECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

5071-03- 71

5071-08- 71

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 52/ Ri chl and

STH 58 -

STH 154, 58

RI CHLAND COUNTY

COUNTY
E CNTY LI NE,

PAGE
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LETTI NG DATE: 01/08/02

| THACA - CAZENOVI A RD

BIDDER NO 1 HOFFMAN CONSTRUCTI ON COVPANY
Bl DDER NO 2 JAVES THI EDI NG CONSTRUCTI ON COMPANY, | NC
BI DDER NO 3 H JAMES & SONS, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG 40M 73. 000 275. 000
20102 CLEARI NG 25MM 266. 000 8. 000
20104 GRUBBI NG 40M 73. 000 275. 000
20105 GRUBBI NG 25MM 266. 000 8. 000
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000
12+198
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 2500. 000
12+883
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000
14+327
20330 REMOVI NG OLD CULVERTS EACH 45, 000 250. 000
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 5000. 000
15+198
20411 REMOVI NG GUARDRAI L M 569. 500 5. 000
20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 500. 000
2+587
20461 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 500. 000
2+595
20462 REMOVI NG BUI LDI NG STATI ON LS 1. 000 500. 000
2+603
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 1000. 000
17
20484 S| TE CLEARANCE, PARCEL LS 1. 000 500. 000
17
20501 COWMON EXCAVATI ON VB 225758. 000 2.530
20502 ROCK EXCAVATI ON M3 17241. 000 2.530
20505 MARSH EXCAVATI ON M3 9144. 000 3.530
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1.000 3500. 000
B-52-236
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000

B-52-237

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
20075. 00 150. 000
2128. 00 6. 000
20075. 00 150. 000
2128. 00 6. 000
1000. 00 1800. 000
2500. 00 2600. 000
1000. 00 2400. 000
11250. 00 100. 000
5000. 00 4500. 000
2847.50 4.100
500. 00 1200. 000
500. 00 1200. 000
500. 00 1800. 000
1000. 00 3600. 000
500. 00 3000. 000
571167. 74 2.520
43619. 73 4.590
32278. 32 2.690
3500. 00 2200. 000
5000. 00 2200. 000

2400

4500.
4500

2334.
1200.

1200.
1800.
3600
3000.
568910
79136.
24597.
2200.

2200.

00

00
00

95
00

00
00
00
00
16
19
36
00

00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
250. 000 18250. 00
8. 000 2128. 00
250. 000 18250. 00
8. 000 2128. 00
1000. 000 1000. 00
1000. 000 1000. 00
1200. 000 1200. 00
150. 000 6750. 00
2500. 000 2500. 00
3. 280 1867. 96
500. 000 500. 00
750. 000 750. 00
750. 000 750. 00
1200. 000 1200. 00
1000. 000 1000. 00
3. 060 690819. 48
5. 450 93963. 45
3. 250 29718. 00
2500. 000 2500. 00
5900. 000 5900. 00



Date 01/08/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108028

REPORT CF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20801 BORROW EXCAVATI ON VB 66193. 000 3. 180
20901 GRANULAR BACKFI LL VB 44347. 000 3. 530
21001 STRUCTURE BACKFI LL VB 812. 000 12. 000
21202 GRANULAR SUBBASE COURSE MG 33599. 000 2.180
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000

5071-03-71
21303 FI NI SH NG ROCADWAY, PRQIECT LS 1. 000 1000. 000

5071-08-71
21401 OBLI TERATI NG OLD ROAD M 875. 000 6. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 80629. 000 6. 780
30424 SALVAGED ASPHALTI C PAVEMENT, B MG 12600. 000 7.250
30426 BREAKER RUN STONE MG 63671. 000 6. 400
40204 ASPHALTI C MATERI AL FOR TACK CO L 12680. 000 0. 280
40301 QWP, ASPHALTI C M XTURE MG 21768. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M MG 1312. 000 100. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 21768. 000 20. 690
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 15370. 000 1. 000
40729 PROFI LE | NDEX | NCENTI VE, ASPHA DOL 25940. 000 1. 000
41011 SALVAGED ASPHALTI C PAVEMENT M 39350. 000 2. 250
41621 CONCRETE PAVEMENT APPROACH SLA M 70. 000 140. 000
50201 CONCRETE MASONRY, BRI DGES VB 352. 000 340. 000
50265 PROTECTI VE SURFACE TREATMENT M 130. 000 2. 850
50409 CONCRETE MASONRY, ENDWALLS VB 12. 000 700. 000
50504 HI GH STRENGIH BAR STEEL REINF. KG 8710. 000 1. 240
50511 COATED H GH STR BAR STL REINF, KG 19525. 000 1. 330
50601 STRUCTURAL CARBON STEEL KG 60. 000 19. 000
51121 STL PILE DEL & DRIVEN, HP 250M M 520. 000 67.500
51205 PERMANENT STEEL SHEET PILING M 98. 000 113. 000
51206 PERMANENT STEEL SHEET PILING M 98. 000 57. 000
51370 STEEL RAILING TYPE W STRUCTU LS 1. 000 7000. 000

B-52-237
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 54. 000 40. 000
52002 CULVERT PIPE, CLASS Ill, 375 MM 49. 000 58. 000
52003 CULVERT PIPE, CLASS III, 450 MM 234. 800 60. 000
52005 CULVERT PIPE, CLASS |11, 600 MM 391. 500 71. 000
52007 CULVERT PIPE, CLASS IIIl, 750 M M 102. 000 91. 000
52009 CULVERT PIPE, CLASS IIl, 900 MM 19. 000 106. 000
52011 CULVERT PIPE, CLASS IlI, 1200 M 53. 000 160. 000
52060 APRON ENDWALLS FOR CULVERT PI P EACH 14. 000 70. 000

210493.
156544.
9744.
73245
1000.

1000.

5250.
546664.
91350.
407494.
3550.
10884.
131200.
450379.
15370.
25940.
88537.
9800.
119680.
370.
8400.
10800.
25968.
1140.
35100.
11074.
5586
7000.

2160.
2842.
14088
27796.
9282
2014
8480.
980.

H
N O
FPRPRPRPOOOONRANA

40.
64.
67.
72.
99.
107.
142.
90.

. 000

. 950
. 750

950

. 750

280

. 500
. 000
. 690

000

. 000
. 950
140.
340.
. 850
680.
. 240
. 330
19.
67
113.
57.
7000.

000
000

000

000
500
000
000
000

000
800
150
800
850
200
850
000

295220.
197787
7308

114236.

600.

500.

4331.
624874.
62370
493450.
3550
10884.
131200.
450379
15370.
25940
76732.
9800.
119680.
370.
8160.
10800.
25968.
1140.
35100.
11074.
5586.
7000

2160
3175.
15766.
28501.
10184.
2036.
7571.
1260.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
3.740 247561. 82
6. 450 286038. 15
18. 000 14616. 00
2.750 92397. 25
16500. 000 16500. 00
13000. 000 13000. 00
6. 500 5687. 50
6. 780 546664. 62
7.250 91350. 00
6.400 407494. 40
0. 280 3550. 40
0. 500 10884. 00
100. 000 131200. 00
20.690  450379. 92
1. 000 15370. 00
1. 000 25940. 00
2. 250 88537. 50
150. 000 10500. 00
450. 000 158400. 00
2.500 325. 00
725. 000 8700. 00
0. 700 6097. 00
0. 850 16596. 25
11. 000 660. 00
40. 000 20800. 00
100. 000 9800. 00
55. 000 5390. 00
5000. 000 5000. 00
30. 000 1620. 00
60. 000 2940. 00
63. 000 14792. 40
76. 500 29949. 75
95. 000 9690. 00
114. 500 2175. 50
176. 000 9328. 00
75. 000 1050. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108028

| TEM
NUMBER | TEM DESCRI PTI ON UNI T

52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52065 APRON ENDWALLS FOR CULVERT PI P EACH
52067 APRON ENDWALLS FOR CULVERT PI P EACH
52069 APRON ENDWALLS FOR CULVERT PI P EACH
52107 CORRUGATED STEEL CULVERT PI PE, M
52109 CORRUGATED STEEL CULVERT PI PE, M
52113 CORRUGATED STEEL CULVERT PI PE, M
52151 STL APRON ENDW. FCOR CLVRT PI PE EACH
52152 STL APRON ENDW. FCOR CLVRT PI PE EACH
52155 STL APRON ENDW. FOR CLVRT PI PE EACH
52229 RCCP, CL IV, 600 MM M
52231 RCCP, CL IV, 750 MM M
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52266 RCCP, APRON ENDWALLS, 750 MM  EACH

52275 REI NFORCED CONCRETE PI PE CATTL M
52336 RCCP HORZ ELLIP, CL HE-IIIl, 49 M
52338 RCCP HORZ ELLIP, CL HE-IIIl, 61 M
52340 RCCP HORZ ELLIP, CL HE-111l, 73 M
52343 RCCP HORZ ELLIP, CL HE-I1IIl, 97 M
52344 RCCP HORZ ELLIP, CL HE-IIIl, 10 M

52361 RCCP HORZ ELLI P, ENDWALLS, 490 EACH
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH
52365 RCCP HORZ ELLI P, ENDWALLS, 730 EACH
52368 RCCP HORZ ELLI P, ENDWALLS, 975 EACH
52369 RCCP HORZ ELLIP, ENDWALLS, 109 EACH
60170 CONCRETE CURB AND GUTTER, 900 M

60302 CONCRETE BARRI ER, SI NGLE FACED M

60601 RI PRAP VB

60602 HEAVY Rl PRAP VB

61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61148 | NLETS, TYPE 4 EACH
61159 | NLET COVERS, TYPE Ms5-A EACH
61165 | NLET COVERS, TYPE F EACH
61170 | NLET COVERS, TYPE M5 EACH

61211 Pl PE UNDERDRAI N, UNPERFCRATED, M
61236 PI PE UNDERDRAI N, WRAPPED, 150 M
61251 DRAIN TI LE EXPLORATI ON M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

23. 000 80. 000
41. 000 110. 000
7.000 190. 000
2.000 250. 000
2.000 560. 000
247. 600 71. 000
111. 000 91. 000
25. 000 160. 000
14. 000 110. 000
6. 000 190. 000
2. 000 560. 000
151. 700 123. 000
45. 000 152. 000
15. 000 425. 000
4. 000 575. 000
16. 200 975. 000
18. 500 140. 000
57. 000 178. 000
38. 000 222.000
42. 800 343. 000
104. 000 387. 000
2. 000 460. 000
6. 000 600. 000
4.000 790. 000
4. 000 1050. 000
8. 000 1565. 000
980. 000 41. 750
538. 000 114. 000
191. 200 30. 000
1420. 000 32. 000
2.000 800. 000
2. 000 1400. 000
2. 000 800. 000
2.000 240. 000
2.000 400. 000
2.000 240. 000
1. 800 100. 000
303. 000 12. 000
400. 000 2.000

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 750
. 100
. 600
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 000
. 000
640
1130.
600.
345
800.
350
100.
16.
. 300

000
000
000
000
000
000
000
500

.00
.50
.00
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Bl DDER NO 3
UNIT
Bl D PRI CE

80.
100.
150
210.
510.

75.
100.
175.
100.
155.
510.
118.
148.
475.
600.
950.
130.
167.
208.
305.
376.
520.
630.
860.

1160.
1480

41.
114.

30.

32.
800.

1400.
500.
250.
700.
250.

50.

12.

. 600

000
000
000
000
000
000
000
000
000
000
000
750
000
000
000
000
000
000
000
000
000
000
000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108028

| TEM
NUMBER

61803

61910
62203
62401
62505
62702
62815
62816
62817
62819
62821
62824
62825
62832
62833
62846
62847
62866
62870
62875
62876
62880
62905
63003
63009
63014
63015
63305
63310
64210
64220

| TEM DESCRI PTI ON UNI T

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
5071-03-71

MAI NT AND REPAI R OF HAUL ROADS
5071-08-71

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS |11,
ERCSI ON MAT, | NSTLD, CLASS |1
SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 70

SEEDI NG, BORROW PI T M XTURE
DEL| NEATORS

DELI NEATOR BRACKETS

FI ELD LABORATORY

FI ELD OFFI CE, TYPE C

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
M 200. 000 95. 120
M 2797. 210 31. 160
EACH 6. 000 500. 000
EACH 262. 000 52. 000
EACH 49. 000 1650. 000
LS 1. 000 100. 000
LS 1. 000 100. 000
LS 1. 000 84400. 000
e 174. 000 29. 600
KL 4800. 000 3. 000
M 225102. 000 0. 600
M 183302. 000 0. 100
M 8127. 000 2. 600
M 8127. 000 2. 600
M 10577. 000 0. 010
EACH 16. 000 100. 000
EACH 16. 000 50. 000
M 17901. 000 0.550
e 17901. 000 0. 550
M 37476. 000 1. 000
M2 37476. 000 0. 450
e 9772. 000 10. 000
M2 9772.000 4. 000
HA 1.900 2000. 000
EACH 4.000 100. 000
M 108. 000 6. 000
M 108. 000 6. 000
EACH 4. 000 150. 000
KG 10340. 000 0. 500
KG 2125. 000 4.200
KG 3751. 000 7.900
KG 470. 000 20. 000
KG 465.000 7.000
EACH 25. 000 3. 000
EACH 25. 000 15. 000
LS 1. 000 1000. 000
LS 1. 000 6000. 000

DI VI SION OF H GHWAYS

100.

84400.
5150.
14400.
135061.
18330
21130.
21130.
105.
1600.
800.
9845
9845.
37476.
16864.
97720.
39088.
3800.
400.
648
648.
600.
5170.
8925.
29632.
9400.
3255
75.
375
1000.
6000

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000

. 000
. 600

000

0. 320

110

. 750

750

. 010
. 000
. 000

560

0. 560

o VWO o

. 650
. 750
. 500
. 100
. 000
. 000
. 500
. 500
. 000
. 550
. 600
. 850
. 750
. 750
. 500
. 250
2500.
3500.

000
000

500.

32687.
5150.
19200.
72032.
20163.
22349.
22349
105.
4800.
2400.
10024.
10024.
24359.
28107
92834.
59609.
1852
300.
1242.
1242.
200.
5687.
9775.
36947.
13982.
3603.
62.
81.
2500.
3500

PAGE

92

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
95. 120 19024. 00
31. 160 87161. 06
500. 000 3000. 00
52. 000 13624. 00
1650. 000 80850. 00
10000. 000 10000. 00
10000. 000 10000. 00
59000. 000 59000. 00
29. 600 5150. 40
4. 000 19200. 00
0. 620 139563. 24
0. 100 18330. 20
2.500 20317.50
2.500 20317.50
0. 010 105. 77
100. 000 1600. 00
50. 000 800. 00
0. 550 9845. 55
0. 550 9845. 55
1. 000 37476. 00
0. 450 16864. 20
10. 000 97720. 00
4. 000 39088. 00
2000. 000 3800. 00
100. 000 400. 00
6. 000 648. 00
6. 000 648. 00
150. 000 600. 00
0. 500 5170. 00
4.200 8925. 00
7.900 29632. 90
20. 000 9400. 00
7.000 3255. 00
20. 000 500. 00
20. 000 500. 00
3000. 000 3000. 00
5000. 000 5000. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108028

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE
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64303

64313
64318
64321
64323
64326
64502
64505
64506
64602
64710
65045
65050
66501
90004

90004

90006

90365
90501
90502
90616
90637
20483

TRAFFI C CONTRCL, PRQIJECT
5071-03-71

TRAFFI C CONTROL, PRQIECT
5071-08-71

TRAFFI C CONTROL, DRUMS

LS

DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GAT DAYS

TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

GECTEXTI LE FABRI C, TYPE M5
GEOTEXTI LE FABRIC, TYPE R
GECTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, STOP LI NE, 450 MM
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC
SAW NG EXI STI NG PAVEMENT
M SC

90004A EXPLORATCRY ROCK EXCAVA

M SC
90004B TEMPORARY ACCESS ROAD
M SC

90006A CRUSHED AGGREGATE BASE
TEMPORARY

QWP, BASE COURSES

QW READY M XED CONC NMASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER PCSTS, FLEXI BLE, FOR CU

SAFETY FENCE
ABANDONI NG VELLS

g
m

5 5 gzzzzz§ggg
wn

RERRS
Fegea

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 2000. 000 2000. 00
1. 000 6483. 000 6483. 00
14620. 000 0. 300 4386. 00
11300. 000 0. 300 3390. 00
22060. 000 0. 050 11083. 00
2040. 000 0. 100 204. 00
8780. 000 0. 300 2634. 00
14478. 000 1.550 22440. 90
749. 000 1. 800 1348. 20
3240. 000 2.100 6804. 00
34796. 000 0. 470 16354. 12
20. 000 16. 000 320. 00
10992. 000 1. 040 11431. 68
10992. 000 1. 040 11431. 68
80. 200 6. 560 526. 11
1. 000 500. 000 500. 00
1. 000 2500. 000 2500. 00
510. 000 18. 000 9180. 00
81139. 000 0. 400 32455. 60
352. 000 40. 000 14080. 00
4224. 000 1. 000 4224.00
84. 000 40. 000 3360. 00
270. 000 9. 000 2430. 00
1. 000 1200. 000 1200. 00
....... 4566350. 87

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
2000. 000 2000. 00
6483. 000 6483. 00
0. 300 4386. 00
0. 300 3390. 00
0. 050 1103. 00
0. 100 204. 00
0. 300 2634. 00
2. 950 42710. 10
2.600 1947. 40
2.200 7128. 00
0. 470 16354. 12
16. 000 320. 00
1. 040 11431. 68
1.150 12640. 80
18. 500 1483. 70
400. 000 400. 00
900. 000 900. 00
10. 000 5100. 00
0. 300 24341.70
40. 000 14080. 00
1. 000 4224. 00
28. 000 2352. 00
6. 500 1755. 00
1100. 000 1100. 00
4795900. 46

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2000. 000 2000. 00
6483. 000 6483. 00
0. 300 4386. 00
0. 300 3390. 00
0. 050 1103. 00
0. 100 204. 00
0. 300 2634. 00
2. 350 34023. 30
2.250 1685. 25
2.100 6804. 00
0. 470 16354. 12
16. 000 320. 00
1.030 11321.76
1.030 11321.76
6. 600 529. 32
250. 000 250. 00
2250. 000 2250. 00
18. 500 9435. 00
0. 300 24341.70
5. 000 1760. 00
1. 000 4224.00
40. 000 3360. 00
9. 000 2430. 00
1500. 000 1500. 00
4945248. 03



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 94
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108029
STATE PROJECT(S): 5181-07-72 LOCATI ON 12/ CRAWFCRD COUNTY
STH 131 - BOSCOBEL RD, CTH E
STH 60

CRAWFCRD COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: ACME CONSTRUCTI ON COVPANY
BIDDER NO 2: TILLMANN LANDSCAPE NURSERY, | NC.
BIDDER NO 3: ARBOR GREEN, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PR CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1000. 000 1000. 00 5000. 000 5000. 00 20000. 000 20000. 00
62501 TOPSO L M2 3400. 000 2.500 8500. 00 3. 000 10200. 00 5. 000 17000. 00
63201 TREES, EACH 26. 000 350. 000 9100. 00 430. 000 11180. 00 350. 000 9100. 00
ASH, GREEN, 40 MM CAL., B&B
63202 TREES, EACH 29. 000 350. 000 10150. 00 430. 000 12470. 00 350. 000 10150. 00
MAPLE, SILVER, 40 MM CAL., Bé&B
63203 TREES, EACH 56. 000 350. 000 19600. 00 451. 000 25256. 00 350. 000 19600. 00
Bl RCH, RIVER, 40 MM CAL., B&B
63204 TREES, EACH 10. 000 350. 000 3500. 00 465. 000 4650. 00 350. 000 3500. 00
OAK , RED, 40 MM CAL., Bé&B
63205 TREES, EACH 24.000 350. 000 8400. 00 440. 000 10560. 00 275. 000 6600. 00
EASTERN COTTONWOOD, 40 MM CAL.
63261 SHRUBS, EACH 17. 000 200. 000 3400. 00 80. 000 1360. 00 75. 000 1275. 00
FI LBERT, AMERI CAN, 915 MM HT.,
63262 SHRUBS, EACH 6. 000 60. 000 360. 00 80. 000 480. 00 75. 000 450. 00
ELDER, AMERI CAN, 915 MM HT., B
63263 SHRUBS, EACH 72.000 55. 000 3960. 00 51. 000 3672. 00 48. 000 3456. 00
SUMAC, SMOOTH, 610 MM HT., BR
63264 SHRUBS, EACH 209. 000 55. 000 11495. 00 45. 000 9405. 00 40. 000 8360. 00
SUMAC, FRAGRANT, 610 MM HT., B
63265 SHRUBS, EACH 36. 000 60. 000 2160. 00 50. 000 1800. 00 48. 000 1728. 00
DOGWOOD, GRAY, 610 MM HT., BR
63266 SHRUBS, EACH 28. 000 60. 000 1680. 00 50. 000 1400. 00 48. 000 1344. 00
ROSE, RUGOSA, 610 MM HT., BR
63267 SHRUBS, EACH 5. 000 60. 000 300. 00 70. 000 350. 00 75. 000 375. 00
VI BURNUM NANNYBERRY, 915 MM H
63281 VI NES, EACH 490. 000 24.000 11760. 00 35. 000 17150. 00 30. 000 14700. 00
VI RG NIl A CREEPER, 2 YEAR, CG
63282 VI NES, EACH 180. 000 24.000 4320. 00 36. 000 6480. 00 30. 000 5400. 00

Bl TTERSWEET, AMERI CAN, 2 YEAR,



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108029

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE
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LETTI NG DATE: 01/08/02

FI ELD OFFI CE, TYPE A
TRAFFI C CONTRCL

M SC

90007A SEEDI NG SPECI AL
M SC

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTI TY BID PRI CE
LS 1. 000 1500. 000
LS 1. 000 700. 000
KG 20. 600 25. 000
EACH 16. 000 300. 000

90005A LANDSCAPE PLANTI NG SURV

AND CARE

PROPCSAL TOTAL

1500. 00
700. 00
515. 00

4800. 00

107200. 00

10000. 000
8941. 000
826. 000

2000. 000

10000. 00
8941. 00
17015. 60

32000. 00

189369. 60

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
8000. 000 8000. 00
48000. 000 48000. 00
100. 000 2060. 00
4000. 000 64000. 00
245098. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108031

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5750-07- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 52/ Ri chl and

STH 154 -
STH 58

RI CHLAND COUNTY

COUNTY
CAZENOVI A, W LLOW CREEK BRI DCE & AP

PAGE
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LETTI NG DATE: 01/08/02

BI DDER NO 1 ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2 EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG STA
20104 GRUBBI NG STA.
20351 REMOVI NG OLD BRI DGE, STATI ON LS
9+43 - 10+56
20501 COVMON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL cY.
21201 GRANULAR SUBBASE COURSE CY
21301 FI NI SH NG ROADVWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41106 ASPHALTI C SURFACE, TEMPORARY TON
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT S.Y
50504 H GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REI NF, LB.
51121 STL PILING DELIV & DRIVEN, HP L.F.
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y
52601 TEMPORARY STRUCTURE, STATI ON LS
20+05
60602 HEAVY RI PRAP cCY
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.
61211 Pl PE UNDERDRAI N, UNPERFORATED, L. F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L. F.

TYPE |

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
6. 000 150. 000
6. 000 150. 000
1. 000 10000. 000
2710. 000 4.500
1. 000 8000. 000
1595. 000 800
170. 000 7.000
430. 000 . 800
1. 000 600. 000
1250. 000 12. 000
92. 000 4.000
286. 000 3. 500
17. 000 190. 000
286. 000 36. 000
295. 000 47.500
443. 000 300. 000
578. 000 . 000
8030. 000 0. 500
61090. 000 . 600
880. 000 20. 000
20. 000 40. 000
1. 000 15000. 000
205. 000 32. 000
96. 000 5. 000
40. 000 000
132. 400 32. 150
24.000 10. 500

Bl DDER NO 2
UNIT

AMOUNT BI D PRI CE
900. 00 50. 000
900. 00 50. 000
10000. 00 14000. 000
12195. 00 4.500
8000. 00 13000. 000
9251. 00 5. 500
1190. 00 12. 000
2494. 00 5.500
600. 00 800. 000
15000. 00 10. 000
368. 00 4. 000
1001. 00 3. 500
3230. 00 190. 000
10296. 00 36. 000
14012. 50 47.500
132900. 00 290. 000
1734. 00 2.280
4015. 00 0.540
36654. 00 0.570
17600. 00 19. 180
800. 00 33. 990
15000. 00 22000. 000
6560. 00 33. 210
480. 00 15. 630
200. 00 10. 000
4256. 66 29.110
252.00 11. 000

128470.
1317
4336.

34821.

16878.
679.

22000

6808.
1500.
400.
3854.
264.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
100. 000 600. 00
100. 000 600. 00
7500. 000 7500. 00
5. 500 14905. 00
3500. 000 3500. 00
6. 800 10846. 00
12. 000 2040. 00
6. 800 2924.00
500. 000 500. 00
10. 800 13500. 00
4. 000 368. 00
3.500 1001. 00
190. 000 3230. 00
36. 000 10296. 00
47. 500 14012. 50
355. 000 157265. 00
2. 000 1156. 00
0. 450 3613. 50
0. 650 39708. 50
15. 000 13200. 00
30. 000 600. 00
20000. 000 20000. 00
35. 000 7175. 00
15. 000 1440. 00
15. 000 600. 00
29. 000 3839. 60
14. 500 348. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108031

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCH NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
EROCSI ON VAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20
SEEDI NG, M XTURE NO. 60
TEMPORARY DELI NEATORS

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE Il, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUNMS
TRAFFI C CONTRCL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE MS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
REMOVI NG PAVEMENT MARKI NGS
TEMP PVMI' MRKG, 4- | NCH, REFLEC
TEMP PVMI' MRKG, 4- | NCH, REMOVA
REMOVABLE TAPE

EACH
EACH
LS

S.Y.
S Y.
EACH
EACH
L. F.

DAYS
DAYS
DAYS
DAYS
DAYS

rCrrroon
TmIM<<;

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNIT

QUANTITY BID PRI CE AMOUNT  BI D PRI CE
4.000 75. 000 300. 00 61. 280
4.000 1750. 000 7000. 00 1797. 220
1. 000 22579. 000 22579. 00 19400. 000
170. 000 4.000 680. 00 3. 000
6540. 000 0. 100 654. 00 0. 300
96. 000 4. 000 384. 00 3. 000
96. 000 4.000 384. 00 4.000
1310. 000 0. 800 1048. 00 1. 000
1310. 000 0.700 917. 00 1. 000
2620. 000 0. 050 131. 00 0.010
2.000 0. 500 1.00 0. 010
2. 000 0. 500 1.00 0.010
132. 000 0.500 66. 00 1. 000
132. 000 0. 500 66. 00 1. 000
341. 000 0. 800 272. 80 1. 000
341. 000 0. 800 272.80 1. 000
244. 000 24.750 6039. 00 24.000
5. 000 28. 000 140. 00 20. 000
38. 000 2. 000 76. 00 5. 000
29. 000 4.950 143.55 6. 000
40. 000 10. 200 408. 00 6. 500
80. 000 11. 000 880. 00 11. 000
4. 000 42. 000 168. 00 55. 000
12. 000 18. 500 222.00 12. 000
1.000 1000. 000 1000. 00 400. 000
1. 000 1646. 000 1646. 00 1646. 000
2800. 000 0. 300 840. 00 0. 300
1600. 000 0. 400 640. 00 0. 400
640. 000 0. 200 128. 00 0. 200
1400. 000 0.200 280. 00 0. 200
2720. 000 0. 300 816. 00 0. 300
2240. 000 2.250 5040. 00 2.550
74.000 2. 000 148. 00 8.470
350. 000 2.000 700. 00 2.620
2800. 000 0. 630 1764. 00 0. 620
800. 000 0. 250 200. 00 0. 250
2400. 000 0. 150 360. 00 0. 150
800. 000 0. 800 640. 00 0. 800

880.
220.
144.
400.
1646.
840.
640.
128.
280.
816.
5712.
626.
917.
1736.
200.
360.
640.

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
BI D PRI CE

75.
1750.
30000.

corumoo

cCocomMwmooooO

. 000
. 000
. 500

500.
1646.
. 300

000
000

400

. 200

200
300
000
000
500
620
250

. 800



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 98
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108031
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
64921 TEWMP PVMI MRKNG RAI SED MARKER EACH 40. 000 5. 000 200. 00 5. 000 200. 00 5. 000 200. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 66. 000 5. 000 330. 00 4. 500 297.00 5. 000 330. 00
90501 QW READY M XED CONC MASONRY F C.Y. 443. 000 25. 000 11075. 00 35. 000 15505. 00 5. 000 2215. 00
90502 QwP, BRDG STRGTH | NCENTI VE CON DOL 5320. 000 1. 000 5320. 00 1. 000 5320. 00 1. 000 5320. 00

PROPCSAL TOTAL. ...... 383849. 31 394168. 25 414538. 90



Date 01/08/02
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108032

STATE PROJECT(S): 5782-03-71

5782-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 12/ CRAWFCRD

COUNTY

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 1 ACME CONSTRUCTI ON COVPANY
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVI NG OLD BRI DGE, STATION LS
10+00, PROJECT 5782-03-71
20352 REMOVI NG COLD BRI DGE, STATION LS
10+00, PRQJECT 5782-04- 71
20411 REMOVI NG GUARDRAI L L. F.
20501 COVMON EXCAVATI ON cCY
20610 EXCAVATI ON FOR STRUCTURES, BR LS
B-12-144
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-12-145
20801 BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL CYy
21302 FI NI SH NG ROADWAY, PRQIECT LS
5782-03-71
21303 FI NI SHI NG ROADWAY, PROIECT LS
5782-04-71
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41620 CONCRETE SURFACE DRAI NS cCY
50201 CONCRETE MASONRY, BRI DGES CY.
50265 PROTECTI VE SURFACE TREATMENT  S.Y
50504 H GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REINF, LB.
51121 STL PILING DELIV & DRIVEN, HP L.F.
51370 STEEL RAILING TYPE W STRUCTU LS

B-12-144

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
5. 000 125. 000
5. 000 150. 000
2.000 120. 000
1. 000 9000. 000
1. 000 6000. 000
710. 000 1. 000
6000. 000 5. 200
1. 000 5000. 000
1. 000 5000. 000
5510. 000 5. 500
768. 000 7.000
1. 000 800. 000
1. 000 500. 000
2990. 000 10. 000
170. 000 3. 500
715. 000 55. 450
280. 000 59. 250
0. 500 2000. 000
501. 000 325. 000
515. 000 3. 000
15940. 000 0. 500
43795. 000 0. 600
1780. 000 20. 000
1. 000 7000. 000

GAYS M LLS - SOLDI ERS GROVE, STEUBEN - BELL C
STH 131
CRAWFCRD COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
625. 00 200. 000 1000. 00 50. 000 250. 00
750. 00 200. 000 1000. 00 50. 000 250. 00
240. 00 200. 000 400. 00 150. 000 300. 00
9000. 00 10500. 000 10500. 00 10000. 000 10000. 00
6000. 00 7500. 000 7500. 00 10000. 000 10000. 00
710. 00 1. 000 710. 00 1. 000 710. 00
31200. 00 5.500 33000. 00 4.500 27000. 00
5000. 00 4500. 000 4500. 00 12000. 000 12000. 00
5000. 00 3500. 000 3500. 00 8500. 000 8500. 00
30305. 00 6. 500 35815. 00 5. 500 30305. 00
5376. 00 10. 000 7680. 00 22.720 17448. 96
800. 00 150. 000 150. 00 1000. 000 1000. 00
500. 00 150. 000 150. 00 1000. 000 1000. 00
29900. 00 9. 000 26910. 00 9. 250 27657. 50
595. 00 3. 500 595. 00 3. 500 595. 00
39646. 75 55. 450 39646. 75 55. 450 39646. 75
16590. 00 59. 250 16590. 00 59. 250 16590. 00
1000. 00 1500. 000 750. 00 400. 000 200. 00
162825. 00 395. 000 197895. 00 325. 000 162825. 00
1545. 00 2. 000 1030. 00 2.220 1143. 30
7970. 00 0. 550 8767.00 0. 560 8926. 40
26277. 00 0. 750 32846. 25 0. 600 26277. 00
35600. 00 15. 000 26700. 00 18. 380 32716. 40
7000. 00 6000. 000 6000. 00 8800. 000 8800. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108032

| TEM
NUMBER

61803

61910
62505
62702
62815
62816
62817
62819
62821
62832
62833
62875
62876
62905
63003
63009
63013
63311
63401
63402
63702

| TEM DESCRI PTI ON

STEEL RAILING TYPE W STRUCTU
B-12- 145

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 18-IN
APRON ENDWALLS FOR CULVERT PI P
STL APRN ENDW. FR CLVT P PE, S
TEMPORARY STRUCTURE, STATI ON
10' D +20

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM CGRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
5782-03-71

MAI NT AND REPAI R OF HAUL ROADS
5782-04-71

MOBI LI ZATI ON

SALVAGED TOPSA L

MJULCHI NG

SI LT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
EROCSI ON VAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG, M XTURE NO 60
TEMPORARY DEL| NEATORS

WOOD POSTS, 4X4-1NCH X 10- FT.
WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE |1, REFLECTIVE

CONTRACT AND ESTI MATE ENG NEER

UNI T

» &
2

rrroor o CmmeCore
ggmmmﬂxm ® m%%mm«mm

rCoo
nmxX=<Q

sifufegog=
555773

S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
1. 000 4000. 000
32. 000 35. 000
178. 000 20. 000
2. 000 90. 000
2.000 300. 000
1. 000 15000. 000
258. 000 9. 000
696. 000 5. 000
503. 000 32. 000
264. 000 30. 100
238. 000 9. 800
1. 000 625. 000
7.000 1700. 000
1. 000 500. 000
1. 000 500. 000
1. 000 25889. 000
5390. 000 0. 500
11820. 000 0.120
3360. 000 1. 000
3360. 000 0. 800
3360. 000 0. 050
4. 000 100. 000
2.000 100. 000
725. 000 0. 800
725. 000 0. 800
100. 000 4. 000
100. 000 4.500
8.700 28. 000
335. 000 2. 000
225. 000 4.150
16. 000 10. 500
42. 000 10. 000
8. 000 42. 000
4.000 48. 000
53. 200 18. 750

DI VI SI ON OF HI GHWAYS

500.

25889
2695.
1418.
3360.
2688.

168.
400.
200.
580.
580.
400.
450.
243.
670.
933.
168.
420.
336.
192.
997.

. 00

.00
.00
.00
. 40
.40
.00
.00
.00

00

00

40
00
00
00
00
00
00
00
00
00
60
00
75
00
00
00
00
50

Bl DDER NO 2

UNIT
Bl D PRI CE

27750.
. 000

COr O

. 000
. 000
. 000
30.
. 000

500.
1650.
. 000

000

000
000

. 000

000

090

. 000
. 800
. 010
. 000
. 000
. 000
. 700
. 000
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 000

27750.
5390.
1063.
3360.
2688.

33.
600.
200.
725.
507.
400.
200.
243.
703.
900.
160.
840.
360.
200.
744.

00

80
00
00
60

00
00
50
00
00
60
50
00
00
00
00
00
80

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

31136.
. 750

N
OURAORWRPOOOROOO

N O U1 N
[eXO N Ne]

. 020
. 310
. 470
. 000
. 000
. 000
1797.
. 010

220

. 010

340

200

. 950

000

.010
.010
. 010
. 000

000

. 500
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

LETTI NG DATE: 01/08/02

31136.
4042.
2364.
3192.
3360.

33

.04

.02
725
725.
350
400.
174.

1340.

1125

96.
840
440.
260.

1064.

34

00
00
00
60

00
00
00
00
00
00
00
00
00
00
00
00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108032

| TEM
NUMBER

64302

64303

64313
64318
64321
64323
64326
64506
64507
64602
64642
64901
64904
64914
64921
66501
90005

90005

90005

90008

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

MWI NG SIGNS, TYPE |1

REMOVI NG SI GNS, TYPE |
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B, PRQIECT
5782-03-71

FI ELD OFFI CE, TYPE B, PRQJECT
5782-04-71

TRAFFI C CONTROL, PRQIECT
5782-03-71

TRAFFI C CONTROL, PRQIECT
5782-04-71

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG L
TRAFFI C CONTROL, WARNI NG LI
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
REMOVI NG PAVEMENT NMARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 241N R
TEMP PVMI' MRKNG, RAI SED MARKER
SAW NG EXI STI NG PAVEMENT

M SC

90005A TEMPORARY STEEL PLATE B
ENERGY ABSCORBI NG TERM NAL

M SC

90005B BAR COUPLERS, 5/8-1NCH
M SC

90005C BAR COUPLERS, 1-1NCH

M SC

90008A TYPE B RED LI GHT

M SC

90030A TEMPCRARY STEEL THRIE B
STRUCTURE APPROACH

M SC

90030B PROTECTI VE FENCE

GHT
GAT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
2. 000 45. 000
14. 000 17.500
12. 000 18. 750
1. 000 750. 000
1. 000 750. 000
1. 000 2500. 000
1. 000 2200. 000
3700. 000 0. 400
2095. 000 0. 500
800. 000 0. 200
2500. 000 0. 200
5270. 000 0. 500
960. 000 1. 000
1640. 000 1. 600
4060. 000 0. 950
1320. 000 0. 400
2610. 000 0. 200
3675. 000 0. 900
22.000 6. 000
43. 000 5. 000
92. 000 5. 000
4.000 1200. 000
16. 000 12. 000
16. 000 15. 000
380. 000 3. 000
132. 000 28. 000
530. 000 2.000

DI VI SION OF HI GHWAYS

750.

2500.

2200

1480
1047.
160.
500.
2635
960.
2624
3857.
528.
522.
3307
132.
215.
460.
4800.

192.

240.

1140.

3696.

1060.

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

500.

1500

500.

110

25.

25.

20.

SWWPOLOONNOOROO

000

000

300

. 500

000
200
600
250
000
800
500
450
900
000

. 000
. 000
. 000

000

000

. 500

000

. 000

1500.

500.

1110.
1047.
800.
500.
3162.
2160.
3280
3248.
660.
1174
3307.
132.
129.
276.
4400.

400.

400.

570.

2640.

1590.

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

500.

120

25.

25.

28.

SrUrOO0OORNOOROO

. 000

000

300

. 500

000
200
600
000
500
800
250
200
800
800

. 000
. 500
. 000

180

180

. 500

000

. 500

LETTI NG DATE: 01/08/02

1500.

500.

1110.
1047.
800.
500.
3162
1920.
2460
3248.
330.
522.
2940.
105.
215.
414.
4800.

402.

402.

570.

3696.

795.

88

88

00

00

00



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCSAL: 20020108032

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE
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LETTI NG DATE: 01/08/02

90030

90031

90034

90501
90502

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
M SC L. F. 125. 000 25. 000
90030C CONCRETE CURB & GUTTER,
TYPE D, 4-1NCH MOUNTABLE
M SC S. F. 370. 000 26. 000
90031A TEMPORARY SHORI NG
M SC CY. 35. 000 60. 000
90034A GROUTED HEAVY RI PRAP
QW READY M XED CONC MASONRY F C. Y. 501. 000 25. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 5010. 000 1. 000
PROPCSAL TOTAL. ......

3125. 00

9620. 00

2100. 00

12525. 00
5010. 00

606101. 80

15. 000

75. 000

5. 000
1. 000

3750. 00

5550. 00

2625. 00

2505. 00
5010. 00

634574. 30

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
30. 000 3750. 00
17. 340 6415. 80
76. 440 2675. 40
35. 000 17535. 00
1. 000 5010. 00
644444. 44



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108034

STATE PROJECT(S): 7263-09-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

RNO 1
BIDDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
R NO 3

HOEPPNER BUI LDI NG CORPORATI ON

| TEM DESCRI PTI ON UNI' T
REMOVI NG OLD BRI DGE, STATION LS
10+00
REMOVI NG FENCE L. F.
COMVON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-0144
BORROW EXCAVATI ON C.Y.
STRUCTURE BACKFI LL CY.
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y.
PRESTRESSED G RDER, | TYPE, 28 L.F
H GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGVB, STRUCTURE EACH
B-27-0144

CP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAI LI NG TYPE F, STRUC LS
B-27-0144

RUBBERI ZED MEMBRANE WATERPROOF S. Y
TEMPORARY STRUCTURE, STATION LS
9465 "T"

HEAVY Rl PRAP cCY
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
MARKER POSTS FOR RI GHT- OF-WAY  EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 9800. 000
620. 000 1. 000
3600. 000 4.500
1.000 8600. 000
3977. 000 6. 000
370. 000 10. 000
1. 000 400. 000
450. 000 11. 750
12. 000 10. 000
79. 000 89. 780
120. 000 340. 000
185. 000 1.500
240. 000 80. 000
9130. 000 0. 450
4780. 000 0. 550
10. 000 50. 000
4. 000 500. 000
630. 000 15. 000
1. 000 4500. 000
16. 000 15. 000
1. 000 11000. 000
475. 000 38. 000
132. 000 30. 000
132. 000 11. 500
8. 000 60. 000

LOCATI ON 27/ JACKSON
NORTHFI ELD -

CTH FF

COUNTY

PAGE

103

LETTI NG DATE: 01/08/02

CTH B, BRANCH BEAVER CREEK BRI DG

JACKSON COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
9800. 00 7000. 000 7000. 00
620. 00 0. 800 496. 00
16200. 00 5. 500 19800. 00
8600. 00 3500. 000 3500. 00
23862. 00 7.500 29827. 50
3700. 00 10. 000 3700. 00
400. 00 150. 000 150. 00
5287. 50 15.500 6975. 00
120. 00 10. 000 120. 00
7092. 62 89. 780 7092. 62
40800. 00 315. 000 37800. 00
277.50 2.000 370. 00
19200. 00 86. 000 20640. 00
4108. 50 0.670 6117. 10
2629. 00 0. 910 4349. 80
500. 00 50. 020 500. 20
2000. 00 275. 000 1100. 00
9450. 00 17. 000 10710. 00
4500. 00 5400. 000 5400. 00
240. 00 24.000 384. 00
11000. 00 9000. 000 9000. 00
18050. 00 34. 000 16150. 00
3960. 00 36. 000 4752. 00
1518. 00 12. 500 1650. 00
480. 00 85. 000 680. 00

Bl DDER NO 3
UNIT
Bl D PRI CE

19.
5306.

24.
10500

30.
30.
. 500
60.

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 780
. 000
. 250
. 820
. 760
. 920
. 000
285.

000

000
000

000
000

000
000

000

14250.
3960.
1518.

480.

.00
.00

00
00
00
00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108034

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
TOPSA L S.'Y
SALVAGED TOPSO L S.'Y
MULCHI NG S Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
TURBI DI TY BARRI ERS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L. F.
FERTI LI ZER, TYPE A QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO. 10 LB.
TEMPORARY DEL| NEATORS EACH
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE I, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTRCL LS
GEOTEXTI LE FABRI C, TYPE HR S. Y
GEOTEXTI LE FABRIC, TYPE C S.Y.
PAVEMENT MARKI NG 4-1 NCH, EPOX L. F.
REMOVI NG PAVEMENT NMARKI NGS L.F
TEMP PVMI' MRKG, 4- I NCH, REFLEC L. F.
SAW NG EXI STI NG PAVEMENT L. F.
QW READY M XED CONC MASONRY F C.Y.

QWwP, BRDG STRGTH | NCENTI VE CON DCL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
4.000 1800. 000
1. 000 18000. 000
1897. 000 2. 000
926. 000 1.500
8272. 000 0. 200
940. 000 1. 200
940. 000 1.200
1880. 000 0. 010
2. 000 300. 000
1. 000 100. 000
1515. 000 0. 600
1515. 000 0. 500
265. 000 22.000
192. 500 4.000
192. 500 4. 000
7.680 30. 000
111. 000 3. 000
134. 000 6. 750
21.000 11. 000
4.000 40. 000
12. 000 25. 000
1. 000 500. 000
1. 000 3075. 000
700. 000 2.200
2632. 000 1.500
800. 000 1.870
400. 000 0. 250
640. 000 0. 800
44,000 4.000
120. 000 5. 000
1200. 000 1. 000

PROPOCSAL TOTAL

DI VI SI ON OF H GHWAYS

253749.

Bl DDER NO 2

UNIT
Bl D PRI CE

PUOWooORrRNR

. 000
. 250
. 500
. 000
. 000
. 500

500.
3075.
. 900
. 000

000
000

870

. 250
. 800

000

. 000
. 000

257037.

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1800. 000 7200. 00
21350. 000 21350. 00
2. 000 3794. 00
1.500 1389. 00
0. 200 1654. 40
1. 200 1128. 00
1.200 1128. 00
0. 010 18. 80
300. 000 600. 00
100. 000 100. 00
0. 600 909. 00
0. 500 757.50
22.000 5830. 00
4.000 770. 00
4. 000 770. 00
30. 000 230. 40
3. 000 333. 00
6. 750 904. 50
16. 000 336. 00
35. 000 140. 00
18. 000 216. 00
500. 000 500. 00
10500. 000 10500. 00
2. 300 1610. 00
1.500 3948. 00
1. 950 1560. 00
0.750 300. 00
1. 250 800. 00
4. 000 176. 00
8. 000 960. 00
1. 000 1200. 00
264179. 67



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 105
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108035
STATE PROJECT(S): 1052-05-74 LOCATI ON 09/ CH PPEWA COUNTY
I 94 - GREEN BAY, CTH P - 50TH AVE
STH 29

CH PPEWA COUNTY
TYPE OF VWORK:

BI DDER NO 1 HOFFMAN CONSTRUCTI ON° COVPANY
BI DDER NO 2: MCCABE CONSTRUCTI ON, | NC.
BI DDER NO 3 MASHUDA CONTRACTORS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARING 40M 68. 000 111. 000 7548. 00 255. 000 17340. 00 210. 000 14280. 00
20104 GRUBBI NG 40M 68. 000 111. 000 7548. 00 255. 000 17340. 00 210. 000 14280. 00
20330 REMOVI NG OLD CULVERTS EACH 4.000 111. 000 444,00 150. 000 600. 00 300. 000 1200. 00
20412 REMOVI NG FENCE M 2408. 000 1.110 2672. 88 1. 650 3973. 20 3. 280 7898. 24
20501 COWVWON EXCAVATI ON VB 337045. 000 1. 800 606681. 00 2. 020 680830. 90 2.290 771833. 05
20505 MARSH EXCAVATI ON VB 27191. 000 1. 800 48943. 80 2. 000 54382. 00 2.500 67977. 50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 100. 000 100. 00 1500. 000 1500. 00 1500. 000 1500. 00
B-9- 221
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 100. 000 100. 00 1500. 000 1500. 00 1500. 000 1500. 00
B-9- 222
20801 BORROW EXCAVATI ON VB 313433. 000 1. 800 564179. 40 2.270 711492.91 2.290 717761. 57
20811 SELECTED BORROW EXCAVATI ON VB 31270. 000 1. 800 56286. 00 2.270 70982. 90 2.290 71608. 30
21001 STRUCTURE BACKFI LL VB 785. 000 4.800 3768. 00 4.000 3140. 00 8. 000 6280. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 2000. 000 2000. 00 1000. 000 1000. 00 1500. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 36557. 000 7. 650 279661. 05 7.400 270521. 80 8.590 314024.63
30426 BREAKER RUN STONE MG 5500. 000 1. 000 5500. 00 7. 000 38500. 00 2. 000 11000. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 2678. 000 1. 000 2678. 00 1. 000 2678. 00 1. 000 2678. 00
40301 QWP, ASPHALTIC M XTURE MG 5157. 000 1.100 5672. 70 1.100 5672. 70 1.100 5672. 70
M XTURE
40501 ASPHALTI C MATERI AL FOR PLANT M MG 311. 000 210. 000 65310. 00 210. 000 65310. 00 210. 000 65310. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 2339. 000 34. 690 81139. 91 34.690 81139.91 34. 690 81139.91
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 2818. 000 33.510 94431. 18 33.510 94431. 18 33.510 94431. 18
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 3300. 000 1. 000 3300. 00 1. 000 3300. 00 1. 000 3300. 00
41510 CONCRETE PAVEMENT, 250 MM Me 25. 200 45. 900 1156. 68 45. 900 1156. 68 45. 900 1156. 68
41620 CONCRETE SURFACE DRAI NS VB 6. 300 510. 000 3213. 00 510. 000 3213. 00 510. 000 3213. 00
41621 CONCRETE PAVEMENT APPROACH SLA M2 224.000 123. 600 27686. 40 123. 600 27686. 40 123. 600 27686. 40
50201 CONCRETE MASONRY, BRI DGES MB 1004. 000 330. 000 331320. 00 330. 000 331320. 00 330. 000 331320.00
50265 PROTECTI VE SURFACE TREATMENT M2 2290. 000 1. 800 4122. 00 1.800 4122. 00 1. 800 4122. 00
50309 PRESTRESSED G RDER, | TYPE, 17 M 1085. 000 325. 000 352625. 00 325. 000 352625. 00 325. 000 352625. 00
50504 H GH STRENGTH BAR STEEL REINF. KG 10830. 000 1. 000 10830. 00 1. 000 10830. 00 1. 000 10830. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108035

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE
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LETTI NG DATE: 01/08/02

61121
61124
61170
61171
61176

COATED H GH STR BAR STL REINF, KG
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-9- 221
STEEL DI APHRAGVS, STRUCTURE EACH
B-9- 222
PREBORI NG CAST I N PLACE CONCR M
ClP CONC PILING DELIV & DRIVE M
RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS III, 450 MM
CULVERT PIPE, CLASS Ill, 600 MM
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, CL 111, 450 MM M
RCCP, CL Ill, 900 MM M
CL I, 1050 MM M
RCCP, CL IV, 450 WM M
RCCP, CL IV, 600 MM M
RCCP, CL 1V, 900 W M
RCCP, CL V, 1350 MM M
RCCP, APRON ENDWALLS, 450 MM  EACH
RCCP, APRON ENDWALLS, 600 MM  EACH
RCCP, APRON ENDWALLS, 900 MM  EACH
RCCP, APRON ENDWALLS, 1050 MM EACH
RCCP, APRON ENDWALLS, 1350 MM EACH
SALVAGED CULVERT PI PE, 450 WM M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE SI DEWALK, 100 MM M
SLOPE PAVI NG CRUSHED AGGREGAT M2
Rl PRAP VB
VB
M
EA

HEAVY Rl PRAP

REINF CONC PIPE, CLASS IIl, SS
INLETS, TYPE 1 CH
I NLETS, TYPE 9 EACH
I NLET COVERS, TYPE MS EACH
I NLET COVERS, TYPE VWM EACH
I NLET COVERS, TYPE V EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
93680. 000 1.120
39. 000 75. 000
20. 000 550. 000
24. 000 550. 000
307. 000 20. 000
2073. 000 56. 000
48. 000 25. 000
58. 000 60. 000
66. 000 74.000
8. 000 92. 000
6. 000 122. 000
3. 000 72.000
223. 500 85. 000
183. 000 173. 000
182. 000 213. 000
52. 500 90. 000
119. 000 112. 000
108. 000 200. 000
174. 000 440. 000
9. 000 298. 000
4.000 369. 000
8. 000 640. 000
6. 000 770. 000
4. 000 1500. 000
12. 000 50. 000
8. 200 78.720
5. 500 78.720
30. 000 32. 400
592. 000 16. 000
306. 200 40. 000
80. 400 40. 000
14. 500 70. 000
2. 000 600. 000
3. 000 1200. 000
6. 000 230. 000
1. 000 530. 000
1. 000 330. 000

104921.
2925.
11000.

13200.

6140.
116088.
1200.
3480
4884.
736.
732.
216.
18997.
31659.
38766.
4725.
13328.
21600.
76560.
2682.
1476.
5120.
4620
6000.
600.
645.
432.
972.
9472.
12248.
3216.
1015
1200.
3600
1380.
530.
330.

00

00
00
00
00
00
00
00

50
00
00
00
00
00
00
00
00

00
00
00
50
96
00
00
00
00
00
00
00
00
00
00

. 000

. 000
. 000

. 000

. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 720
. 720
. 400
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

104921
2925.
11000.

13200.

6140
116088.
1200.
3306.
4620.
688.
630.
225
20562.
33672
40950.
5040.
14399.
21600.
84564.
3240.
1820.
6120
6090.
7300.
744.
645.
432.
972
9768
13779
3618.
1000.
1800.
9000.
1440.
500.
325.

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1.120 104921. 60
75. 000 2925. 00
550. 000 11000. 00
550. 000 13200. 00
20. 000 6140. 00
56. 000 116088. 00
25. 000 1200. 00
65. 600 3804. 80
75. 450 4979. 70
100. 000 800. 00
126. 000 756. 00
72.000 216. 00
95. 500 21344. 25
190. 100 34788. 30
232. 300 42278. 60
101. 600 5334. 00
125. 750 14964. 25
213. 600 23068. 80
491. 700 85555. 80
320. 500 2884. 50
416. 000 1664. 00
741. 500 5932. 00
886. 750 5320. 50
1753. 500 7014. 00
65. 600 787. 20
78.720 645. 50
78.720 432. 96
32.400 972. 00
16. 500 9768. 00
40. 000 12248. 00
40. 000 3216. 00
63. 950 927. 28
913. 000 1826. 00
1546. 000 4638. 00
300. 000 1800. 00
525. 000 525. 00
385. 000 385. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108035

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61201 PI PE UNDERDRAIN, 150 MM M
61211 Pl PE UNDERDRAI N, UNPERFCRATED, M
61214 Pl PE UNDERDRAI N, UNPERFORATED, M
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61422 MARKER POSTS FOR RI GHT OF WAY EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61601 WOVEN W RE FENCE M
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62302 DUST CONTROL SURFACE TREATMENT M2
62401 WATER KL
62505 SALVAGED TOPSO L e
62702 MJILCH NG M
62811 ERCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTRCL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS M2
62825 EROCSI ON MAT, | NSTALLED, CLASS M
62866 SO L STABILIZER, TYPE B HA
62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTI ON, TYPE B EACH
62905 FERTILIZER, TYPE B KG
63003 SEEDI NG, TEMPORARY KG
63009 SEEDI NG, M XTURE NO. 20 KG
63010 SEEDI NG M XTURE NO. 30 KG
63011 SEEDI NG, M XTURE NO. 40 KG
63015 SEEDI NG BORROWPIT M XTURE KG
63401 WOOD POSTS, 100 X 100 vM X 3 M EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH
63702 SIGNS, TYPE |1, REFLECTIVE M
63822 MOVING SIGNS, TYPE |1 EACH
63827 REMOVI NG SIGNS, TYPE || EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
77.000 16. 000
74. 000 20. 000
96. 000 56. 000
80. 800 99. 000
68. 400 32. 000
64. 000 44,000
8. 000 65. 000
8. 000 1750. 000
6000. 000 7.380
1. 000 1. 000
1. 000 149000. 000
3425. 000 0. 500
10200. 000 1. 000
207652. 000 0. 400
338785. 000 0. 090
640. 000 3. 850
640. 000 3. 850
2150. 000 3. 000
2150. 000 2. 600
4300. 000 0.010
4.000 50. 000
4.000 50. 000
18517. 000 0. 540
18517. 000 0. 540
1. 650 1050. 000
3. 000 85. 000
2.000 37.000
15200. 000 0. 530
1887. 000 3. 400
4390. 000 7. 260
300. 000 8. 580
5. 000 5. 000
773.000 7.500
8. 000 37.000
12. 000 45. 000
9. 380 165. 000
1. 000 60. 000
9. 000 20. 000
9. 000 20. 000

DI VI SI ON OF HI GHWAYS

149000.
1712.
10200.
83060.
30490.
2464
2464
6450.
5590
43.
200.
200.
9999.
9999.
1732.
255.
74.
8056.
6415.
31871.
2574.
25.
5797.
296.
540.
1547.
60.
180.
180.

Bl DDER NO 2

UNI'T
Bl D PRI CE

1750.
7.

1
148755.

[ ¢)]
CoOooOoRrrWWOONO

850
850
970
970

. 010
. 000
. 000
. 540
. 540
. 000
. 000
. 000
. 530
. 400
. 490
. 580
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000

148755.
1541.
20400.
95519.
30490.
2464.
2464.
4235.
4235.
43.
200.
200.
9999.
9999
1732.
255.
74.
8056.
6415.
28491.
2574.
25.
5797.
292.
540.
1547.
60.
180.
180.

00
70
00
00
00

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
23. 000 1771. 00
31. 650 2342.10
46. 750 4488. 00
98. 430 7953. 14
32. 820 2244. 89
43. 000 2752. 00
65. 000 520. 00
1750. 000 14000. 00
7.380 44280. 00
1. 000 1.00
153520. 000 153520. 00
1. 200 4110. 00
3. 960 40392. 00
0. 480 99672. 96
0. 090 30490. 65
3. 850 2464. 00
3. 850 2464. 00
1.970 4235. 50
1.970 4235. 50
0. 010 43. 00
50. 000 200. 00
50. 000 200. 00
0. 540 9999. 18
0. 540 9999. 18
1050. 000 1732. 50
85. 000 255. 00
37.000 74.00
0. 530 8056. 00
3. 400 6415. 80
6. 490 28491. 10
8. 580 2574. 00
5. 000 25.00
7.500 5797. 50
36. 500 292. 00
45. 000 540. 00
165. 000 1547.70
60. 000 60. 00
20. 000 180. 00
20. 000 180. 00
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PROPCOSAL: 20020108035

200.

.00
.00

.00

00

PAGE:
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

n
o
NMNOONMNENOO OO

1850.

1850.

250.

. 280
. 000

. 000

000

250.

. 96
.00

.00

00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
63840 MOVI NG SMALL SI GN SUPPORTS EACH 1. 000 100. 000 100. 00 100. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 6000. 000 6000. 00 6000. 000
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS 215. 000 90. 000 19350. 00 90. 000
64313 TRAFFI C CONTROL, DRUNMS DAYS 3000. 000 0. 500 1500. 00 0. 300
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2541. 000 0. 750 1905. 75 0. 850
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3542. 000 0. 250 885. 50 0. 200
64326 TRAFFI C CONTROL, SI GNS DAYS 6440. 000 0. 700 4508. 00 0. 650
64503 GEOTEXTI LE FABRIC, TYPE DF MR 178. 000 3. 000 534. 00 2.400
64505 GEOTEXTILE FABRIC, TYPE R M2 1276. 000 1. 200 1531. 20 2.400
64506 GEOTEXTILE FABRI C, TYPE HR M 203. 000 2. 000 406. 00 2.500
64602 PAVEMENT MARKI NG 100 MM EPOX M 5120. 000 0.720 3686. 40 1.100
64636 LOCATI NG NO- PASSI NG ZONES KM 1.630 200. 000 326. 00 535. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M 7724.000 2.100 16220. 40 2.100
65050 CONSTRUCTI ON STAKI NG CABC M 1844. 000 2.130 3927.72 2.130
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1850. 000 1850. 00 1850. 000
B-9- 221
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1850. 000 1850. 00 1850. 000
B-9- 222
66501 SAW NG EXI STI NG PAVEMENT M 32. 000 33. 000 1056. 00 10. 000
90002 M SC M 840. 000 7.000 5880. 00 7.000
90002A PAI NTI NG CONCRETE, STRU
B-9- 221
90002 M SC M 774.000 7.000 5418. 00 7.000
90002B PAI NTI NG CONCRETE, STR
B-9- 222
90004 M SC LS 1. 000 200. 000 200. 00 200. 000
90004A REMOVI NG EXI STI NG FOOTB
90005 M SC EACH 10. 000 460. 000 4600. 00 530. 000

90005A REI NFORCED CONCRETE END
CULVERT PI PE, SLOPED SECTI ON,
90005 M SC EACH 2.000 1000. 000 2000. 00 1300. 000
90005B REI NFORCED CONCRETE END
CULVERT PI PE, SLOPED SECTI ON,

90365 QW, BASE COURSES MG 36557. 000 0. 150 5483. 55 0. 250
90501 QWP READY M XED CONC MASONRY F MB 1004. 000 13. 500 13554. 00 13. 500
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 15735. 000 1. 000 15735. 00 1. 000
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 38. 000 24.000 912. 00 36. 000
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 5. 000 55. 000 275.00 20. 000
90001 M SC M 289. 000 69. 000 19941. 00 87.500

90001A VI NYL COATED CHAI N LI NK

5300.

2600.

9139.
13554.
15735.

1368.

100.
25287.

00

00

25
00
00
00
00
50

560.

1000.

000

000

. 230
13.
. 000
36.
50.
73.

500

000
000
510

5600.

2000.

8408.
13554.
15735.

1368.

250.
21244.

00

00

11
00
00
00
00
39
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1.8 M
90001 M SC M 94. 000 118. 000 11092. 00 135. 000 12690. 00 122. 320 11498. 08
90001B VI NYL COATED CHAI N LI NK
2.4 M

PROPCSAL TOTAL....... 3697713. 29 4044550. 22 4197583. 98
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REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02

PROPOSAL: 20020108036

STATE PROJECT(S): 1052-05-83 LOCATI ON 09/ CH PPEWA COUNTY

I 94 - GREEN BAY, 50TH ST - 90TH ST
STH 29
CH PPEWA COUNTY
TYPE OF VWORK:
BI DDER NO 1 HOFFMAN CONSTRUCTI ON COMPANY
BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 H JAMES & SONS, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARING 40M 157. 000 223. 000 35011. 00 150. 000 23550. 00 250. 000 39250. 00
20104 GCRUBBI NG 40M 157. 000 223. 000 35011. 00 150. 000 23550. 00 250. 000 39250. 00
20330 REMOVI NG OLD CULVERTS EACH 1. 000 223. 000 223.00 200. 000 200. 00 350. 000 350. 00
20402 REMOVI NG ASPHALTI C SURFACE %24 343. 000 2. 000 686. 00 13. 200 4527. 60 3. 000 1029. 00
20411 REMOVI NG GUARDRAI L M 53. 000 6. 000 318. 00 4. 000 212.00 3. 280 173. 84
20412 REMOVI NG FENCE M 3631. 000 1.330 4829. 23 1. 500 5446. 50 1. 960 7116. 76
20501 COVMON EXCAVATI ON VB 719091. 000 1. 700 1222454.70 1.810 1301554. 71 2.200 1582000. 20
20505 MARSH EXCAVATI ON MB 1496. 000 1.700 2543. 20 2.000 2992. 00 2.200 3291. 20
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00 2500. 000 2500. 00
B-9- 208
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2500. 000 2500. 00 3500. 000 3500. 00 3000. 000 3000. 00
C9-39
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2500. 000 2500. 00 3800. 000 3800. 00 6500. 000 6500. 00
C9-43
20811 SELECTED BORROW EXCAVATI ON VB 1720. 000 1.700 2924. 00 2. 250 3870. 00 2.200 3784. 00
21001 STRUCTURE BACKFI LL VB 3635. 000 4.700 17084. 50 4.500 16357. 50 8. 000 29080. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000 2000. 00 25000. 000 25000. 00 2500. 000 2500. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 72054. 000 8.420 606694. 68 7.930 571388. 22 8. 150 587240. 10
30426 BREAKER RUN STONE MG 9300. 000 1. 000 9300. 00 11. 050 102765. 00 12. 020 111786. 00
40204 ASPHALTIC MATERI AL FOR TACK CO L 1782. 000 1. 200 2138. 40 1. 200 2138. 40 1. 200 2138. 40
40301 QWP, ASPHALTI C M XTURE MG 3482. 000 1. 200 4178. 40 1. 200 4178. 40 1. 200 4178. 40
M XTURE
40501 ASPHALTI C MATERI AL FOR PLANT M MG 214.000 210. 000 44940. 00 210. 000 44940. 00 210. 000 44940. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 3302. 000 36. 360 120060. 72 36. 360 120060. 72 36. 360 120060. 72
40724 ASPHALTI C CONCRETE PAVEMENT, T MG 180. 000 83. 360 15004. 80 83. 360 15004. 80 83. 360 15004. 80
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 2458. 000 1. 000 2458. 00 1. 000 2458. 00 1. 000 2458. 00
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 150. 000 65. 000 9750. 00 65. 000 9750. 00 65. 000 9750. 00
41509 CONCRETE PAVEMENT, 225 MM e 26000. 000 23.620 614120. 00 23.620 614120. 00 23.620 614120. 00
41620 CONCRETE SURFACE DRAI NS VB 7.000 500. 000 3500. 00 525. 000 3675. 00 525. 000 3675. 00
41621 CONCRETE PAVEMENT APPROACH SLA M2 153. 000 119. 070 18217.71 119. 070 18217.71 119. 070 18217.71
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DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:
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LETTI NG DATE: 01/08/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
50201 CONCRETE NMASONRY, BRI DGES VB
50265 PROTECTI VE SURFACE TREATMENT M
50307 PRESTRESSED GI RDER, | TYPE, 13 M
50401 CONCRETE MASONRY, CULVERTS VB
50409 CONCRETE MASONRY, ENDWALLS VB
50504 HI GH STRENGTH BAR STEEL REI NF. KG
50505 HI GH STRENGIH BAR STEEL REINF. KG
50511 COATED H GH STR BAR STL REINF, KG
50626 NON- LAM NATED ELASTOMERI C BEAR EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH
B-9- 208

51031 CIP CONC PILING DELIV & DRIVE M
51605 RUBBERI ZED MEMBRANE WATERPROOF M2
52003 CULVERT PIPE, CLASS III, 450 MM
52005 CULVERT PIPE, CLASS III, 600 MM
52007 CULVERT PIPE, CLASS III, 750 MM
52029 CULVERT PIPE, CLASS |V, 900 WM M
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52065 APRON ENDWALLS FOR CULVERT PI P EACH
52067 APRON ENDWALLS FOR CULVERT PI P EACH
52147 STL APRON ENDW. FOR CLVRT PI PE EACH
52203 RCCP, CL IlIl, 450 W M
52205 RCCP, CL Ill, 600 MM M
52207 RCCP, CL IIl, 750 MM M
52209 RCCP, CL III, 900 MM M
52238 RCCP, CL IV, 1650 WM M
52262 RCCP, APRON ENDWALLS, 450 MM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52266 RCCP, APRON ENDWALLS, 750 MM  EACH
52267 RCCP, APRON ENDWALLS, 900 WM  EACH
60160 CONCRETE CURB AND GUTTER, 900 M
60170 CONCRETE CURB AND GUTTER, 900 M
60204 CONCRETE Sl DEWALK, 100 MM e
60405 SLOPE PAVI NG, CRUSHED AGGREGAT M2
60601 RI PRAP VB
60602 HEAVY Rl PRAP VB
60825 REINF CONC PIPE, CLASS IIl, SS M
60827 REINF CONC PIPE, CLASS IIIl, SS M

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
879. 000 290. 000
2150. 000 1. 800
988. 000 300. 000
938. 000 225. 000
17. 300 1.210
9200. 000 1. 210
51230. 000 1.210
82420. 000 1. 320
45. 000 75. 000
56. 000 300. 000
606. 000 58. 000
123. 000 25. 000
103. 000 60. 000
65. 000 73. 000
22.000 98. 000
51. 000 109. 000
14. 000 88. 000
4. 000 129. 000
2. 000 202. 000
2. 000 272.000
2. 000 76. 000
510. 000 84. 000
128. 000 104. 000
87. 000 134. 000
404. 000 176. 000
223. 000 640. 000
19. 000 298. 000
4. 000 369. 000
4. 000 409. 000
14. 000 637. 000
2038. 000 30. 000
95. 800 31. 000
1047. 000 25. 000
830. 000 16. 000
181. 000 33. 000
2198. 000 30. 000
2. 000 99. 000
79. 000 92. 000

254910
3870.
296400.
211050.
20.
11132.

61988
108794.
3375.
16800.

35148.
3075.
6180
4745.
2156.
5559
1232.

516.
404.
544.
152.

42840.

13312.

11658

71104

142720.
5662
1476.
1636
8918

61140.
2969.

26175.

13280.
5973

65940

198.
7268.

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 990
. 460
. 190
. 800
. 400
. 300
100.
110.

000
000

328746.
4300
321100.
286090.
10120
8740
76845
94783.
2925.
17640.

31512.
3075.
6386.
5200.
2068.
5355.
1540.

556.
450.
650.
200.

49470

14336.

12354

78376.

154316.
7600.
2040.
2180.

11550.

61119.
3013

26373

16434.
9484.

101767.

200.
8690.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
290. 000 254910. 00
1. 800 3870. 00
300. 000 296400. 00
225. 000 211050. 00
719. 370 12445. 10
1. 210 11132.00
1.210 61988. 30
1. 320 108794. 40
75. 000 3375. 00
300. 000 16800. 00
58. 000 35148. 00
25. 000 3075. 00
63. 000 6489. 00
76. 000 4940. 00
97. 000 2134.00
113. 000 5763. 00
82. 000 1148. 00
106. 000 424. 00
161. 000 322.00
240. 000 480. 00
68. 000 136. 00
86. 000 43860. 00
115. 000 14720. 00
147. 000 12789. 00
200. 000 80800. 00
692. 000 154316. 00
490. 000 9310. 00
565. 000 2260. 00
610. 000 2440. 00
875. 000 12250. 00
29. 990 61119. 62
31. 460 3013. 87
25.190 26373. 93
16. 500 13695. 00
36. 000 6516. 00
36. 000 79128. 00
90. 000 180. 00
90. 000 7110. 00
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PROPCOSAL: 20020108036

| TEM
NUMBER | TEM DESCRI PTI ON

61112 MANHCLES, TYPE 3

61121 I NLETS, TYPE 1

61122 | NLETS, TYPE 3

61123 | NLETS, TYPE 8

61124 | NLETS, TYPE 9

61170 | NLET COVERS, TYPE M5
61176 | NLET COVERS, TYPE V
61179 | NLET COVERS, TYPE S
61180 | NLET COVERS, TYPE HM
61201 PI PE UNDERDRAI N, 150 MM

61211 PI PE UNDERDRAI N, UNPERFCRATED,
61214 PlI PE UNDERDRAI N, UNPERFCRATED,
61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD,

61413 ANCHORS FOR STL PLATE BEAM GUA

CLASS

61422 MARKER POSTS FOR RI GHT OF WAY

61433 ANCHCOR ASSEMB FCR STEEL
61601 WOVEN W RE FENCE

61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON

PLATE

62003 CONCRETE MEDI AN SLOPED NOSE

62203 ASPHALTI C FLUMES

62302 DUST CONTROL SURFACE TREATMENT

62401 WATER
62505 SALVAGED TOPSO L
62702 MJILCHI NG

62811 EROCSI ON BALES, DELI VERED
62812 ERGCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI

62824 ERCSI ON MAT, DELI VERED,

62825 EROSI ON MAT, | NSTALLED

62826 ERCSI ON MAT, DELI VERED,
C

62827 ERGCSI ON MAT, | NSTALLED
C

CLASS
CLASS
CLASS

CLASS

UNI'T

EACH
EACH
EACH

LS
LS
e

M

2L

S SoRUUIIZIPOIRA
28

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 2000. 000
3. 000 700. 000
4. 000 600. 000
1. 000 1000. 000
13. 000 1200. 000
27.000 250. 000
2.000 340. 000
1. 000 320. 000
5. 000 340. 000
69. 000 20. 000
40. 000 20. 000
56. 000 40. 000
20. 200 95. 000
126. 600 33. 000
2.000 500. 000
78. 000 50. 000
4.000 65. 000
10843. 000 7.400
1. 000 1. 000
1. 000 212000. 000
50. 000 50. 590
9. 200 44. 000
3904. 000 0. 500
17980. 000 1. 000
436973. 000 0. 400
450318. 000 0. 095
1439. 000 4.000
1439. 000 3. 000
3765. 000 3. 000
3765. 000 2. 400
7530. 000 0. 010
6. 000 200. 000
4. 000 55. 000
29254. 000 0. 590
29254, 000 0.590
3166. 000 0. 800
3166. 000 0. 640

DI VI SI ON OF HI GHWAYS

212000
2529.
404.
1952.
17980
174789.
42780.
5756.
4317.
11295.
9036.
75.
1200.
220.
17259
17259
2532

2026.

Bl DDER NO 2

UNI'T
Bl D PRI CE

173000.
50.
44.

0

000
500

1. 000

N
N o
CooUSoNNWAOD

o

400

. 095
. 000

000
640
640
010

.000

000
590

. 590
. 800

. 640

173000.
2529.
404.
1952.
17980.
174789.
42780.
5756
4317.
9939.
9939.
75.
1200.
100.
17259.
17259
2532.

2026.

PAGE

112

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2150. 000 2150. 00
585. 000 1755. 00
575. 000 2300. 00
975. 000 975. 00
1050. 000 13650. 00
265. 000 7155. 00
435. 000 870. 00
380. 000 380. 00
415. 000 2075. 00
18. 000 1242. 00
18. 000 720. 00
61. 000 3416. 00
105. 140 2123.83
33. 460 4236. 04
510. 000 1020. 00
49. 200 3837. 60
65. 000 260. 00
7.210 78178. 03
1. 000 1.00
190000. 000 190000. 00
50. 590 2529. 50
44,000 404. 80
1. 000 3904. 00
1. 000 17980. 00
0. 450 196637. 85
0. 090 40528. 62
3. 500 5036. 50
3. 500 5036. 50
2.290 8621. 85
2.290 8621. 85
0. 160 1204. 80
100. 000 600. 00
200. 000 800. 00
0. 660 19307. 64
0. 660 19307. 64
0.710 2247. 86
0.710 2247. 86



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEIl VED

PROPCOSAL: 20020108036

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
62832 EROCSI ON VAT, DELIVERED, CLASS M2 1329. 000 0. 990
62833 EROCSI ON MAT, | NSTALLED, CLASS M 1329. 000 0.590
62855 POLYETHYLENE SHEETI NG M 4601. 000 1. 000
62866 SO L STABI LI ZER, TYPE B HA 3. 260 1016. 000
62870 | NLET PROTECTION, TYPE A EACH 16. 000 70. 000
62871 | NLET PROTECTI ON, TYPE B EACH 3. 000 35. 000
62872 | NLET PROTECTION, TYPE C EACH 3. 000 35. 000
62880 CULVERT PI PE DI TCH CHECKS EACH 24.000 50. 000
62905 FERTILIZER, TYPE B KG 15874. 000 0. 550
63003 SEEDI NG, TEMPORARY KG 3626. 000 3. 300
63009 SEEDI NG M XTURE NO. 20 KG 5897. 000 7.590
63010 SEEDI NG M XTURE NO. 30 KG 1204. 000 9. 350
63011 SEEDI NG M XTURE NO. 40 KG 22.000 10. 000
63012 SEEDI NG M XTURE NO. 50 KG 98. 000 13. 200
63410 WOCD POSTS, 100 X 150 MM X 3.7 EACH 22.000 44.000
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 42.000 52. 000
63702 SIGNS, TYPE I, REFLECTIVE MR 53. 315 140. 000
63822 MOVI NG SIGNS, TYPE |1 EACH 2. 000 30. 000
63827 REMOVI NG SIGNS, TYPE 11 EACH 4. 000 25. 000
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH 4.000 20. 000
63840 MOVI NG SMALL SI GN SUPPCORTS EACH 1. 000 30. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 6000. 000
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 199. 000 85. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 6222. 000 0. 600
64321 TRAFFI C CONTROL, WARNI NG LI GAT DAYS 9516. 000 0. 250
64326 TRAFFI C CONTROL, SI GNS DAYS 4026. 000 0. 600
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  23241. 000 0. 350
64503 GEOTEXTI LE FABRI C, TYPE DF MR 660. 000 2.000
64505 GEOTEXTILE FABRIC, TYPE R M 787.000 2. 000
64506 GEOTEXTILE FABRIC, TYPE HR M 4817. 000 3. 000
64507 GEOTEXTILE FABRIC, TYPE C MR 1540. 000 1. 000
64601 PAVEMENT MARKING 100 WM PAIN M 245. 000 2. 000
64602 PAVEMENT MARKI NG, 100 WM EPOX M 6187. 000 1. 200
64618 PVMI MRKNG, CHANNELI ZING 200 M 404. 000 2.800
64710 PVMI MRKNG, STOP LINE, 450 W M 10. 000 20. 000
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 5. 000 120. 000
64738 PAVEMENT MARKI NG ARROWS, TYPE EACH 2.000 160. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 4. 000 120. 000
64774 PVMI MRKNG, DI AGONAL, 600 WM M 15. 000 18. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

N
o

NENNNRPRNOOOO

Bl D PRI CE

. 000
161.
. 000
. 000
. 000
. 000
1000.

85.
. 600
. 250
. 600
. 350

940

000
000

000
750
250
000

. 000
. 200
. 800
. 000
120.
160.
120.
18.

000
000
000
000

.00
.00
.00
.00
.00
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Bl DDER NO 3
UNIT
Bl D PRI CE

162.

8500

85.
. 600
. 250
. 600
. 350

N
o

NFEFNMNNNNNOOOO

000
000

000
000
100
250

. 000
. 200
. 800
. 000
120.
160.
120.
18.

000
000
000
000



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108036

| TEM
NUMBER

65067

65070
65221
65250
65306
66501
90002

90002

90003

90004

90005

90008

90365
90410
90411
90412
90416

90501
90502
90616

PAVEMENT MARKI NG, CURB, EPOXY M
PAVEMENT MARKI NG, | SLAND NOSE, EACH
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG CABC M
CONSTRUCTI ON STAKI NG, STRUCT L LS
C9-39

CONSTRUCTI ON STAKI NG, STRUCT L LS
B-9- 208

CONSTRUCTI ON STAKI NG, STRUCT L LS
C9-43

CONSTRUCTI ON STAKI NG, CONCRETE M
NONMETALLI C CONDUI T, SCHEDULE M

LOOP DETECTOR CONDUI T M
PULL BOXES, STEEL, 600 X 900 M EACH
SAW NG EXI STI NG PAVEMENT M

M SC %4
90002A PAI NTI NG CONCRETE, STRU

B-9- 208

M SC M

90002B ARTI CULATED CONCRETE BL
REVETMENT SYSTEM

M SC VB
90003A CONCRETE MASONRY, STILL

M SC LS
90004A REMOVI NG 80TH STREET ST

M SC EACH
90005A REI NF. CONC. ENDWALLS
CULVERT PI PE, SLOPED SECTI ON

M SC DAY
90008A PORTABLE CHANGEABLE MES
QW, BASE COURSES MG
QWP, CONCRETE PAVEMENT %

QWP, PROFI LE I NDEX I NCENTI VE, DCL
QWP, PVMI' STRENGTH | NCENTI VE, DOL
COARSE AGGREGATE, SIZE NO

2

VB
QW READY M XED CONC MASONRY F M3
QwP, BRDG STRGTH | NCENTI VE CON DCL

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNIT

QUANTITY BID PRICE AMOUNT  BID PRI CE
143. 000 12. 000 1716. 00 12. 000
10. 000 75. 000 750. 00 75. 000
15747. 000 2. 250 35430. 75 2. 250
1308. 000 2.250 2943. 00 2.250
1. 000 2500. 000 2500. 00 2500. 000
1. 000 4500. 000 4500. 00 4500. 000
1. 000 2500. 000 2500. 00 2500. 000
2774. 000 5. 400 14979. 60 5.400
1043. 000 12. 950 13506. 85 12. 950
230. 000 8. 800 2024. 00 8. 800
16. 000 365. 000 5840. 00 365. 000
39. 300 12. 000 471. 60 3. 280
781. 000 7.000 5467. 00 12. 000
211.500 150. 000 31725. 00 95. 000
18. 150 625. 000 11343. 75 625. 000
1. 000 2000. 000 2000. 00 4500. 000
14. 000 460. 000 6440. 00 335. 000
200. 000 100. 000 20000. 00 100. 000
71589. 000 0. 100 7158. 90 0. 150
26000. 000 0. 430 11180. 00 0. 430
14040. 000 1. 000 14040. 00 1. 000
6864. 000 1. 000 6864. 00 1. 000
264. 000 20. 000 5280. 00 38. 300
879. 000 14. 500 12745. 50 11. 500
13185. 000 1. 000 13185. 00 1. 000
61. 000 38. 000 2318. 00 25. 000

2500.

14979.
13506.
2024.
5840.
128.
9372.

20092.

11343

4500.

4690.

20000.

10738.
11180
14040
6864.
10111.

10108.
13185.
1525.

50

75

00

00

00

35
00
00
00
20

50
00
00
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Bl DDER NO 3
UNIT
Bl D PRI CE

4500.

2500.

138.

784.

1800.

725.

000

. 400
12.
. 800
365.

10.
. 000

950

000
000

500

760

000

000

. 000

280
430

. 000

000

. 000

. 500
. 000
. 620

2500.

14979
13506.
2024.
5840.
393.
5467.

29292.

14243.

1800.

10150.

20000

20044.

11180.

14040
6864.
7920

12745.
13185.
1745.

75

39

00

00

00

92
00
00
00
00

50
00
82



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20020108036

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT
90710 TRAFF CNTRL, PERVANENT BARR, T EACH 20. 000 200. 000 4000. 00 200. 000 4000. 00
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 10. 000 50. 000 500. 00 50. 000 500. 00

PROPOSAL TOTAL 5355590. 05 5770040. 95

PAGE: 115

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
200. 000 4000. 00
50. 000 500. 00
5916745. 29



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108037

STATE PROJECT(S): 1191-08-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

ZENI'TH TECH., INC

R NO 1
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC

| TEM DESCRI PTI ON UNI T

LOCATI ON 18/ EAU CLAIRE  COUNTY
CI TY EAU CLAI RE, HASTI NGS WAY

USH 53

EAU CLAI RE COUNTY

PAGE

116

LETTI NG DATE: 01/08/02

REMOVI NG OLD BRI DGE, STATI ON
REMOVI NG PAVEMENT

REMOVI NG CURB

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEVWALK
REMOVI NG MASONRY

REMOVI NG GUARDRAI L

REMOVI NG MANHCLES

REMOVI NG | NLETS

REMOVI NG ASPHALTI C SURFACE, M
REMOVI NG CONCRETE SLOPE PAVI NG
COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BR
BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
H E. S. CONCRETE BASE COURSE, 9
ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C SURFACE

CONCRETE PAVEMENT, 9-1 NCH
CONCRETE PAVEMENT APPRCACH SLA
H E. S. CONCRETE W DENI NG
PAVEMENT TI ES

DOVEL BARS

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 70
CONCRETE MASONRY, RETAI NI NG WA
H GH STRENGTH BAR STEEL REI NF

Ormoggmww%gmﬁroorowmggromrrma

<n<=<B38<<<2F<28%<<P<<x<GFn<<mmnx

-

B

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 45000. 000
4446. 000 4.000
175. 000 4. 000
3635. 000 3. 000
1216. 000 4. 000
5. 000 120. 000
185. 000 2.000
1. 000 400. 000
10. 000 150. 000
1377. 000 4.550
550. 000 6. 500
5018. 000 4. 400
1. 000 5000. 000
3130. 000 6. 400
680. 000 7. 400
1. 000 1000. 000
4410. 000 9. 400
1163. 000 35. 750
43. 000 4. 950
180. 000 86. 680
7774. 000 31. 570
264. 000 87. 650
768. 000 30. 500
113. 000 10. 000
84. 000 12. 000
431. 000 255. 000
950. 000 1. 800
1048. 000 100. 000
396. 000 215. 000
7860. 000 0.700

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
45000. 00 37000. 000
17784. 00 4. 000
700. 00 4.000
10905. 00 3. 000
4864. 00 4. 000
600. 00 120. 000
370. 00 2.000
400. 00 400. 000
1500. 00 150. 000
6265. 35 3. 850
3575. 00 7.500
22079. 20 4.400
5000. 00 5000. 000
20032. 00 6. 400
5032. 00 7.400
1000. 00 1000. 000
41454. 00 9. 400
41577. 25 35. 750
212. 85 4. 950
15602. 40 86.680
245425.18 31.570
23139. 60 87. 650
23424. 00 30. 500
1130. 00 10. 000
1008. 00 12. 000
109905. 00 335. 000
1710. 00 2.000
104800. 00 110. 000
85140. 00 300. 000
5502. 00 0. 500

15602.
245425
23139.
23424,
1130
1008.
144385.
1900.
115280.
118800.
3930.

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
28200. 000 28200. 00
3. 800 16894. 80
3. 000 525. 00
2.500 9087. 50
3. 000 3648. 00
80. 000 400. 00
1. 300 240.50
400. 000 400. 00
150. 000 1500. 00
4.550 6265. 35
8. 500 4675. 00
6. 150 30860. 70
5200. 000 5200. 00
7.250 22692. 50
21. 850 14858. 00
1000. 000 1000. 00
9. 600 42336. 00
35. 750 41577. 25
4.950 212.85
86. 680 15602. 40
31.570 245425.18
87. 650 23139. 60
30. 500 23424. 00
10. 000 1130. 00
12. 000 1008. 00
324. 000 139644. 00
2.200 2090. 00
115. 000 120520. 00
326. 000 129096. 00
0.590 4637. 40



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108037

| TEM
NUMBER

DI VI SION OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 117

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
COATED HI GH STR BAR STL REINF, LB. 54910. 000 0. 600
COATED HI GH STR BAR STL REINF, LB. 28015. 000 0. 600
NON- LAM NATED ELASTOVERI C BEAR EACH 16. 000 60. 000
STEEL DI APHRAGVS, STRUCTURE EACH 14. 000 600. 000
STL PILING DELIV & DRIVEN, HP L.F. 1750. 000 14. 000
RUBBERI ZED MEMBRANE WATERPROOF S.Y. 28. 000 25. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 3124. 000 11.920
CONCRETE SI DEWALK, 5-1 NCH S. F. 5591. 000 2.680
TEMP PRECAST CONC BARR, CONTR L. F. 2400. 000 5. 000
TEMP PRECAST CONC BARR, CONTR L. F. 2775. 000 1. 000
SLOPE PAVI NG CONCRETE S. Y. 423. 000 35. 000
REINF CONC PIPE, CLASS 111, SS L.F. 236. 000 22. 000
REI NF CONC PIPE, CLASS 111, SS L.F. 192. 000 26. 000
REINF CONC PI PE, CLASS IIl, SS L.F. 24.000 32. 000
MANHCLES, TYPE 2 EACH 1. 000 2200. 000
I NLETS, TYPE 1 EACH 2.000 600. 000
I NLETS, TYPE 3 EACH 13. 000 600. 000
MANHOLE COVERS, TYPE J EACH 1. 000 340. 000
I NLET COVERS, TYPE H EACH 13. 000 340. 000
I NLET COVERS, TYPE V EACH 2. 000 340. 000
Pl PE UNDERDRAI N, 6-1 NCH L. F. 143. 000 4.000
Pl PE UNDERDRAI N, UNPERFORATED, L. F. 60. 000 4. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 38. 000 12. 250
ANCHOR ASSEMB FOR STEEL PLATE EACH 3. 000 65. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 1. 000 1950. 000
MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000
MOBI LI ZATI ON LS 1. 000 48000. 000
DUST CONTROL SURFACE TREATMENT S.Y. 10000. 000 0. 350
WATER MGAL 100. 000 15. 000
TOPSO L S Y. 450. 000 3. 000
SALVAGED TOPSO L S.Y. 8700. 000 1. 200
MJLCHI NG S Y. 9260. 000 0. 100
SI LT FENCE, DELI VERED L. F. 1970. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 1970. 000 1. 000
SI LT FENCE MAI NTENANCE L. F. 3940. 000 0.010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 4.000 350. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 4.000 25. 000
ERCSI ON MAT, DELI VERED, CLASS S.Y. 7500. 000 0. 480
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 7500. 000 0. 480

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
0. 550 30200. 50
0. 800 22412.00
50. 000 800. 00
650. 000 9100. 00
15. 000 26250. 00
25. 000 700. 00
11. 920 37238. 08
2.680 14983. 88
6. 500 15600. 00
3. 500 9712. 50
45. 000 19035. 00
22.000 5192. 00
26. 000 4992. 00
32. 000 768. 00
2200. 000 2200. 00
600. 000 1200. 00
600. 000 7800. 00
340. 000 340. 00
340. 000 4420. 00
340. 000 680. 00
4.000 572. 00
4. 000 240. 00
12. 250 465. 50
65. 000 195. 00
1950. 000 1950. 00
1. 000 1.00
79600. 000 79600. 00
0. 060 600. 00
15. 000 1500. 00
3. 000 1350. 00
1. 200 10440. 00
0. 100 926. 00
0. 900 1773.00
0. 800 1576. 00
0. 010 39. 40
350. 000 1400. 00
25. 000 100. 00
0. 480 3600. 00
0. 480 3600. 00

102. 000 1632. 00
668. 000 9352. 00
17. 000 29750. 00
33. 000 924. 00

28. 000 6608. 00
30. 000 5760. 00
33. 000 792. 00
875. 000 875. 00
525. 000 1050. 00
530. 000 6890. 00
285. 000 285. 00
325. 000 4225. 00
325. 000 650. 00
32. 000 4576. 00
35. 000 2100. 00
14. 500 551. 00
60. 000 180. 00
1800. 000 1800. 00
1. 000 1.00
82000. 000 82000. 00
0. 350 3500. 00
25. 000 2500. 00
3. 500 1575. 00
0. 750 6525. 00
0.120 1111. 20
0. 800 1576. 00
0. 800 1576. 00
0. 010 39. 40
50. 000 200. 00
50. 000 200. 00
0. 600 4500. 00
0. 600 4500. 00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108037

| TEM
NUMBER

62870
62872
62905
63003
63009
63012
63015
63111
63201
63261
63822
64220
64310
64311
64313
64318
64323
64326
64329
64333
64343
64503
64601
64617
64642
64710
64733
64757
64778
64782
64790
64793
64795
64901
64904
64907
64908
65040
65045

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 50

SEEDI NG, BORROW PI'T M XTURE
ERCSI ON CONTRCL SCD

TREES,

SHRUBS,

MVI NG SI GNS, TYPE ||

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTRCL, SIGNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETCUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1 NCH, PAIN
PVMI'T MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STCP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, PAI NT
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WO
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 8-1 N REMOV
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

EACH
EACH
CQWI.
LB.
LB.
LB.
LB.
S.'Y
EACH
EACH
EACH
LS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 75. 000
11. 000 25. 000
9. 300 27.000
300. 000 2.250
200. 000 5. 250
25. 000 6. 750
35. 000 3. 500
1015. 000 3. 250
28. 000 52. 250
29. 000 58. 500
1. 000 100. 000
1. 000 3000. 000
214. 000 20. 000
215. 000 75. 000
15630. 000 0. 300
2496. 000 1. 000
1712. 000 0. 250
8744. 000 1. 000
117. 000 23. 000
67.000 3. 000
6670. 000 0. 350
119. 000 3. 300
8125. 000 0. 250
3165. 000 0. 500
7100. 000 0. 350
50. 000 5. 000
7.000 50. 000
7.000 50. 000
150. 000 3. 000
54. 000 4.500
5. 000 75. 000
2. 000 100. 000
2. 000 100. 000
9145. 000 0. 280
5825. 000 0. 950
720. 000 0. 560
230. 000 1. 900
18. 000 175. 000
2435. 000 1. 800

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

N

o1 G
PWOOSVOOOWOWWR O

Bl D PRI CE

300
250
500
350
000

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 280
. 950
. 560
. 900
. 000
. 800

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

0. 250

N

~N ~
DWANUNOOOUOWWE

. 000
. 000

000

. 350
. 450

280
580

. 350

000

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 280
. 950
. 560
. 900
. 000
. 800

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108037

| TEM
NUMBER

90004

90005

90005

| TEM DESCRI PTI ON UNI T

CONSTRUCTI ON STAKI NG, STRUCT L
CONSTRUCTI ON STAKI NG, STRUCT L
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 8
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
TRNSFRVR BASE BRKAWAY, 15-17
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL SERVI CE, UNMETERED,
ELECTRI CAL SERVI CE, UNMETERED,
POLES, TYPE 6

PCLES, TYPE E

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RES, UTILITY, 400 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER
LUMNR ARMS TRUSS TYP 4 1/2-1N
LUWR ARMS TRUSS TYP 6-1 N CLMP
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TUBULAR RAI LI NG SPECI A
STRUCTURE B-18-158

M SC

90004B TUBULAR RAI LI NG, SPECI A
STRUCTURE R-18-7

M SC

90004C RECONNECT EXI STI NG LI GH
SYSTEM

M SC

90005A JUNCTI ON BOXES, 16X12X8
M SC

90005B ANCHOR ASSEMBLI ES, LI GH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
LS 1. 000 4500. 000
LS 1. 000 2500. 000
L. F 2435. 000 2. 850
L. F. 4675. 000 2.000
L. F. 1640. 000 3.500
L. F. 1280. 000 4. 000
L. F. 110. 000 19. 000
L. F. 404. 000 2.750
EACH 1. 000 350. 000
EACH 5. 000 375. 000
EACH 7.000 325. 000
EACH 1. 000 350. 000
EACH 2. 000 475. 000
EACH 4.000 300. 000
L.F 3177.000 0. 350
L. F. 10688. 000 0. 500
LS 1. 000 850. 000
LS 1. 000 850. 000
EACH 9. 000 916. 000
EACH 7.000 1625. 000
EACH 9. 000 185. 000
EACH 9. 000 205. 000
EACH 4. 000 185. 000
EACH 9. 000 350. 000
EACH 5. 000 525. 000
L. F. 224.000 2.500
LS 1. 000 10000. 000
LS 1. 000 32000. 000
LS 1. 000 3700. 000
EACH 3. 000 150. 000
EACH 3. 000 150. 000

DI VI SI ON OF HI GHWAYS

3700

450.

450.

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

350.
375.
325.
350.
475.
300.

30000.
3700.

150.

450.

. 500
850.
850.
916.

1625
185.
205.
185.
350.
525.

. 500

10000

000
000
000
000
000
000
000
000
000

000

000

000

000

000

3700.

450.

1350.

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

350.
375.
325.
350.
475.
300.

41100
3700

150.

300.

. 500
850.
850.
916.

1625
185.
205.
185.
350.
525.

. 500

12900.

000
000
000
000
000
000
000
000
000

000

000

000

000

000

LETTI NG DATE: 01/08/02

3700.

450.

900.

00

00

00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108037

| TEM
NUMBER

90030

90030

90030

90030

90030

90031

90031

90031

90031

90034

90036

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005C REMOVI NG LI GHT BASES
M SC EACH
90005D REMOVI NG LI GHT UNI' TS
M SC EACH
90005E STREET LI GHTI NG CONTROL
M SC EACH
90005F CONCRETE COLLAR
M SC EACH
90005G TEMPORARY COVER PLATES
M SC EACH
90005H OFFSET ROADWAY SCUPPER
BOLTED GRATE
M SC L. F.
90030A REMOVI NG STORM SEVEER, 1
M SC L.F.
90030B SAW NG FOR CURB AND GUT
REMOVAL, FULL DEPTH
M SC L. F.
90030C H E. S. CONCRETE CURB, T
M SC L. F.
90030D H. E. S. CONCRETE CURB AN
30-1NCH, TYPE A
M SC L. F.
90030E TEMP PRECAST CONCRETE B
CONTRACTOR FURN & | NSTAL, LEFT
M SC S.F
90031A TEMPORARY SHORI NG
M SC S.F
90031B MECHANI CALLY STABI LI ZED
CONCRETE PANEL WALL
M SC S.F
90031C ANTI - GRAFFI TI  COATI NG
R-18-7
M SC S.F
90031D H. E. S. CONCRETE SAFETY
M SC C.Y.
90034A REMOVI NG CONCRETE MEDI A
M SC LB.

90036A SEEDI NG, SHORT GRASS PR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

11. 000 150. 000
11. 000 160. 000

2. 000 2350. 000

1. 000 1200. 000
7.000 50. 000

2. 000 850. 000

50. 000 12. 000
1590. 000 1.750
131. 000 17. 110
1019. 000 12.750
570. 000 28. 000
960. 000 9. 000
6900. 000 27.700
9220. 000 0. 650
85. 000 8.620
167. 000 12. 000
60. 000 12. 500

DI VI SION OF H GHWAYS

600.

2782

2241.

12992.

15960

8640

191130.

5993.

732.

2004.

750.

.00

.00

.00

00

50

41

25

00

00

00

00

70

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

150.

160

2350

1200.

50.

850.

12.

17.

12.

21.

21.

27.

12.

12.

000

000

000

000

000

000

000

. 750

110

750

500

000

700

. 000

. 620

000

500

600.

2782.

2241.

12992.

12255.

20160.

191130.

9220.

732.

2004.

750.

.00

.00

.00

00

50

41

25

00

00

00

00

70

00

00

PAGE

120

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
150. 000 1650. 00
160. 000 1760. 00
2350. 000 4700. 00
400. 000 400. 00
105. 000 735. 00
1000. 000 2000. 00
12. 000 600. 00
1.750 2782. 50
17. 110 2241. 41
12.750 12992. 25
28. 000 15960. 00
2.000 1920. 00
27.500 189750. 00
0. 930 8574. 60
8.620 732.70
28. 000 4676. 00
40. 000 2400. 00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 121
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108037
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90501 QW READY M XED CONC MASONRY F C. Y. 431. 000 14. 000 6034. 00 8. 000 3448. 00 16. 000 6896. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 4310. 000 1. 000 4310. 00 1. 000 4310. 00 1. 000 4310. 00
90997 ON-THE-JOB TRAI NI NG ASP-1T GR HRS 100. 000 2. 000 200. 00 2.000 200. 00 2. 000 200. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 100. 000 4. 000 400. 00 4.000 400. 00 4.000 400. 00
90999 ON-THE-JOB TRAI NI NG, ASP-1 HRS. 600. 000 2.000 1200. 00 2.000 1200. 00 2. 000 1200. 00

PROPOCSAL TOTAL. ... ... 1596945. 35 1720050. 45 1766205. 19



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108038

BIDDER NO 1: RUZIC CONSTRUCTION CO., | NC

BIDDER NO 2: ZENTH TECH., |INC

BIDDER NO 3: EARTH, INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20351 REMOVING OLD BRI DGE, STATION LS

20351
20401
20501
20610
20611
20620
20801
21001
21302
21303
21304
21305

30404
40204

STATE PROQJECT(S): 1522-02-70
1522-02-71
1522-06- 70
1522-06- 71
TYPE OF WORK

110+91
REMOVI NG OLD BRI DGE, STATION LS
335+74
REMOVI NG OLD BRI DGE, STATION LS

630+55

REMOVI NG OLD BRI DGE, STATION LS
698+15

REMOVI NG PAVEMENT S.Y
COVMON EXCAVATI ON CY.

EXCAVATI ON FOR STRUCTURES, BRI LS
B-10-192
EXCAVATI ON FOR STRUCTURES, BRI LS
B-10-193
EXCAVATI ON FOR STRUCTURES, CUL LS

C-10-15

BORROW EXCAVATI ON cCY
STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY, PRQIECT LS
1522-02-70

FI NI SHI NG ROADWAY, PRQIECT LS
1522-02-71

FI NI SH NG ROADWAY, PRQIECT LS
1522-06-70

FI NI SH NG ROADWAY, PRQIECT LS
1522-06-71

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
2.000 220. 000
2.000 244.000
1. 000 9500. 000
1. 000 5000. 000
1. 000 12000. 000
1. 000 13000. 000
250. 000 1.610
2232. 000 5. 020
1. 000 6000. 000
1. 000 5000. 000
1. 000 7500. 000
2709. 000 6. 480
1128. 000 9. 320
1. 000 780. 000
1. 000 776. 000
1. 000 776. 000
1. 000 776.000
4890. 000 9. 000
178. 000 8. 000

LOCATI ON 10/ CLARK
B R OVERFLOW HAY MEADOW TOVAS CREEK, BRI DGE

COUNTY

STH 73
CLARK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
440. 00 220. 000 440. 00
488. 00 244. 000 488. 00
9500. 00 9500. 000 9500. 00
5000. 00 10000. 000 10000. 00
12000. 00 16000. 000 16000. 00
13000. 00 17000. 000 17000. 00
402. 50 1.610 402. 50
11204. 64 5. 020 11204. 64
6000. 00 5500. 000 5500. 00
5000. 00 5500. 000 5500. 00
7500. 00 13000. 000 13000. 00
17554. 32 6. 480 17554. 32
10512. 96 9. 320 10512. 96
780. 00 780. 000 780. 00
776.00 775.770 775.77
776.00 775.770 775. 77
776. 00 775.770 775.77
44010. 00 9. 000 44010. 00
1424. 00 8. 000 1424. 00

PAGE

122

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

1000.

1000.

1000.

. 000
. 000
. 000
. 450
. 000
. 000
. 000
. 250

. 000
1000.

000

000

000

000

. 700
. 000

17000
2000.
16628
5500.
5500.
13000.
22349.
13536.
1000.
1000.
1000.
1000.

57213.
1424.

.00

00
00
40
00
00
00
25
00
00
00
00
00

00
00



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108038

| TEM
NUMBER

ASPHALTI C SURFACE

ASPHALTI C SURFACE, TEMPORARY
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF.
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
STEEL RAILING TYPE W STRUCTU
B-10-193

STEEL RAILING TYPE W STRUCTU

B-10-192
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, CL Il1, 54-1NCH

RCCP, APRON ENDWALLS, 54-1 NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
1522-02-70

MAI NT AND REPAI R OF HAUL ROADS
1522-02-71

MAI NT AND REPAI R OF HAUL ROADS
1522-06-70

MAI NT AND REPAI R OF HAUL ROADS
1522-06-71

MOBI LI ZATI ON

TOPSA L

SALVAGED TOPSQ L

MJULCHI NG

EROSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

CONTRACT AND ESTI MATE ENG NEER

LS

rrCorrmr o
QMmMIM MmN

6%@

LS

0o o

;£§<<<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PR CE
1105. 000 58. 920
157. 000 89. 690
547. 000 405. 000
710. 000 1. 690
190. 000 355. 000
13850. 000 0. 540
21170. 000 0. 540
68900. 000 0. 650
1113. 000 15. 000
1. 000 7500. 000
1. 000 7500. 000
54. 000 27.000
174. 000 166. 000
6. 000 1900. 000
960. 000 6. 000
1880. 000 3. 000
317. 000 28. 000
264. 000 33. 250
890. 000 10. 840
200. 000 11. 890
5. 000 55. 850
16. 000 1724. 000
1.000 1.000
1. 000 1. 000
1. 000 1. 000
1. 000 1. 000
1. 000 25855. 000
2615. 000 1.680
1836. 000 1.020
5801. 000 0.170
80. 000 8. 000
80. 000 8. 000
3585. 000 1. 000

DI VI SI ON OF HI GHWAYS

221535.
1199.
67450.
7479.
11431.
44785.
16695.
7500

7500.

1458.
28884.
11400.

5760.

5640.

8876.

8778
9647.
2378
279.
27584
1

1

1

1

25855.
4393.
1872.

986.
640.
640.
3585.

00

00

00
20
72
17
00
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000

. 000
. 000
. 000
. 500
. 000
. 000
. 250
. 840
. 890
. 850
. 000
. 000

. 000

. 000

. 000

. 000
. 680

020

. 170

000

. 000
. 000

164100.
1597
49400.
8310.
12702.
44785
24486.
12500.

13000.

1080.
28884.
11400.
12000.

5640
10461.

8778.

9647.

2378.

279.
27584.
1

1

1

1

94000.
4393.
1872.

986.
640.
640.
3585.

00

00

00
20
72
17
00
00
00

PAGE:

123

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
58. 920 65106. 60
89. 690 14081. 33
300. 000 164100. 00
2.250 1597. 50
260. 000 49400. 00
0. 600 8310. 00
0. 600 12702. 00
0. 650 44785. 00
22.000 24486. 00
10500. 000 10500. 00
9500. 000 9500. 00
20. 000 1080. 00
176. 000 30624. 00
2000. 000 12000. 00
10. 000 9600. 00
6. 000 11280. 00
40. 000 12680. 00
32. 000 8448. 00
10. 000 8900. 00
43. 500 8700. 00
90. 000 450. 00
1775. 000 28400. 00
100. 000 100. 00
100. 000 100. 00
100. 000 100. 00
100. 000 100. 00
119000. 000 119000. 00
2.000 5230. 00
1. 400 2570. 40
0.120 696. 12
5. 000 400. 00
5. 000 400. 00
1. 000 3585. 00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACGE: 124
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108038
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
62816 SILT FENCE, | NSTALLED L. F. 3585. 000 1. 000 3585. 00 1. 000 3585. 00 1. 000 3585. 00
62817 SILT FENCE MAI NTENANCE L. F. 3585. 000 0. 010 35. 85 0.010 35. 85 0. 100 358. 50
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 4.000 350. 000 1400. 00 350. 000 1400. 00 175. 000 700. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 350. 000 1400. 00 350. 000 1400. 00 200. 000 800. 00
62824 EROCSI ON VAT, DELIVERED, CLASS S.Y. 1936. 000 0. 640 1239. 04 0. 640 1239. 04 0. 600 1161. 60
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y. 1936. 000 0.520 1006. 72 0.520 1006. 72 0. 600 1161. 60
62832 EROCSI ON VAT, DELIVERED, CLASS S.Y. 167. 000 1.150 192. 05 1.150 192. 05 1. 000 167. 00
62833 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 167. 000 1.100 183.70 1.100 183.70 1. 000 167. 00
62902 FERTI LI ZER, TYPE A CWI. 4. 300 31. 250 134. 38 31. 250 134. 38 35. 000 150. 50
63003 SEEDI NG TEMPCRARY LB. 156. 000 3. 460 539. 76 3. 460 539.76 3.500 546. 00
63009 SEEDI NG M XTURE NO. 20 LB. 156. 000 4. 850 756. 60 4.850 756. 60 5.750 897. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 12. 000 35. 000 420. 00 58. 000 696. 00 35. 000 420. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 36. 000 18. 000 648. 00 18. 670 672.12 18. 000 648. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 3000. 000 3000. 00 3400. 000 3400. 00
64302 TRAFFI C CONTROL, PRQIECT LS 1.000 1500. 000 1500. 00 1500. 000 1500. 00 2500. 000 2500. 00
1522-02-70
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 2300. 000 2300. 00
1522-02-71
64304 TRAFFI C CONTROL, PRQJIECT LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 2300. 000 2300. 00
1522-06-70
64305 TRAFFI C CONTROL, PRQIECT LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 2300. 000 2300. 00
1522-06-71
64313 TRAFFI C CONTRCOL, DRUMS DAYS 825. 000 0. 600 495. 00 0. 600 495. 00 0. 300 247.50
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 213. 000 2.000 426. 00 2. 000 426. 00 1. 000 213. 00
64323 TRAFFI C CONTROL, WARNI NG LI GAT DAYS 420. 000 0. 100 42.00 0. 100 42.00 0. 400 168. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 4158. 000 0.750 3118. 50 0. 750 3118. 50 0. 600 2494. 80
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 523. 000 1. 500 784.50 3. 350 1752. 05 2.500 1307. 50
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F. 2495. 000 1. 630 4066. 85 1. 630 4066. 85 1. 650 4116. 75
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 1430. 000 1.630 2330. 90 1.630 2330. 90 1. 650 2359. 50
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1217. 000 0.700 851. 90 0.700 851. 90 0.700 851. 90
64904 TEMP PVMI MRKG 4-1 NCH, REMOVA L. F. 6315. 000 0. 950 5999. 25 0. 950 5999. 25 0. 900 5683. 50
64914 TEMP PVMI MRKG STOP LNE 24IN R L. F. 96. 000 10. 000 960. 00 10. 000 960. 00 6. 000 576. 00
66501 SAW NG EXI STI NG PAVEMENT L. F 918. 000 0. 850 780. 30 2.000 1836. 00 2. 000 1836. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 40. 000 2.250 90. 00 7.000 280. 00 8. 000 320. 00
90004 M SC LS 1. 000 8290. 000 8290. 00 8790. 000 8790. 00 9000. 000 9000. 00
90004A, TEMPORARY TRAFFI C SI GN
90005 M SC EACH 224.000 3. 500 784. 00 9. 800 2195. 20 9. 800 2195. 20
90005A, BAR COUPLERS, 1/2-1NCH
90005 M SC EACH 140. 000 3.500 490. 00 9. 800 1372.00 9. 800 1372. 00

90005B, BAR COUPLERS, 5/8-1NCH



Date 01/08/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108038

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

BI DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
M SC EACH 44.000 3. 500
90005C, BAR COUPLERS, 3/4-1NCH
M SC EACH 28. 000 3. 500
90005D, BAR COUPLERS, 1-1NCH
M SC S. F. 2281. 000 6. 000
90031A, TEMPCRARY SHCORI NG
PREBORI NG STEEL PI LI NG L. F. 27.000 400. 000
MARKER POSTS, FLEXI BLE, FOR CU EACH 2. 000 38. 000
PROPOCSAL TOTAL.......

98. 00

13686. 00

10800. 00
76. 00

831933. 29

650. 000
38. 520

274.

26231.

17550.
77.

898886.

40

50

00
04

11

PAGE: 125
LETTI NG DATE: 01/08/02
Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
9. 800 431. 20
9. 800 274. 40
11. 500 26231. 50
650. 000 17550. 00
38. 000 76. 00
963529. 55



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108039

STATE PRQJECT(S): 7210-05-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1 ZENI'TH TECH., INC

BI DDER NO 2 LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
21301 FI NI SHI NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
50232 EXPANSI ON DEVI CE, STRUCTURE LS

B-47-28
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B-47-29

50250 CONC MASONRY ANCHORS, TYPE L, EACH
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50504 H GH STRENGTH BAR STEEL REINF. LB
50903 PREPARATI ON, DECKS, TYPE 1 S.Y
50904 PREPARATI ON, DECKS, TYPE 2 S. Y
50905 CLEANI NG DECKS S. Y.
50910 JO NT REPAIR S.Y.
50920 FULL DEPTH DECK REPAI R S.Y
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y.
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F.

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
536. 000 4.700
1. 000 500. 000
32. 000 33. 250
16. 000 13. 000
64. 000 81. 180
1. 000 6000. 000
1. 000 7500. 000
138. 000 11. 000
508. 000 2. 250
2000. 000 1. 300
121. 000 50. 000
24.000 50. 000
477.000 16. 000
39. 000 380. 000
2.000 130. 000
60. 000 260. 000
555. 000 7.000
1110. 000 1. 350
1. 000 100. 000
1. 000 34000. 000
1. 000 2000. 000
1. 000 4950. 000
1260. 000 0. 300
316. 000 1.000
1050. 000 0. 200
1260. 000 0. 250
2100. 000 0. 650
1340. 000 1. 400
650. 000 0.370

LOCATI ON

47/ Pl ERCE COUNTY
DECK OVERLAYS B-47-28 & 29
USH 63

Pl ERCE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
2519. 20 8.740 4684. 64
500. 00 100. 000 100. 00
1064. 00 33. 250 1064. 00
208. 00 13. 000 208. 00
5195. 52 81. 180 5195. 52
6000. 00 5500. 000 5500. 00
7500. 00 6000. 000 6000. 00
1518. 00 15. 000 2070. 00
1143. 00 2. 000 1016. 00
2600. 00 1. 400 2800. 00
6050. 00 60. 000 7260. 00
1200. 00 50. 000 1200. 00
7632. 00 30. 000 14310. 00
14820. 00 225. 000 8775. 00
260. 00 150. 000 300. 00
15600. 00 395. 000 23700. 00
3885. 00 10. 000 5550. 00
1498. 50 3. 000 3330. 00
100. 00 1. 000 1.00
34000. 00 50000. 000 50000. 00
2000. 00 500. 000 500. 00
4950. 00 4950. 000 4950. 00
378. 00 0. 300 378. 00
316. 00 1. 000 316. 00
210. 00 0. 200 210. 00
315. 00 0. 250 315. 00
1365. 00 0. 650 1365. 00
1876. 00 1. 400 1876. 00
240. 50 0.370 240. 50

PAGE:

126

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

©

0000000000000 O0O0000O000 0

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000

000

. 000

000

. 000

000

. 000

000

e

0000000000000 000000000



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108039

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

PAGE: 127

LETTI NG DATE: 01/08/02

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA L. F. 390. 000 0. 950
TEMP PVMI' MRKNG, STOP LINE, 18 L.F. 96. 000 3. 800
M SC LS 1. 000 7500. 000
90004A BRI DGE TEMPORARY TRAFFI
STRUCTURE B-47-28
M SC LS 1. 000 7500. 000
90004B BRI DGE TEMPORARY TRAFFI
STRUCTURE B-47-29
M SC S Y. 496. 000 5. 500
90033A REMOVI NG CONCRETE MASON
OVERLAY, DECKS
PROPOCSAL TOTAL. ......

143407.

02

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

Bl D PRI CE AMOUNT BI D PRI CE AMOUNT
0. 950 370. 50 0. 000 0. 00
3. 800 364. 80 0. 000 0. 00
7500. 000 7500. 00 0. 000 0. 00
7500. 000 7500. 00 0. 000 0. 00
5. 000 2480. 00 0. 000 0. 00
171429. 96 0.00
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CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108040
STATE PROQJECT(S): 9227-00-29 LOCATI ON 18/ EAU CLAIRE  COUNTY
9227-00- 34 D6 PAV' T MARKI NG 2002
VAR HWY
VAR CNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1 CENTURY FENCE CO.

BIDDER NO 2: ALL | OM CONTRACTI NG COVPANY

BI DDER NO 3 SWANSTON EQUI PMENT COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 7000. 000 7000. 00 8311. 760 8311.76 10890. 000 10890. 00
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 7000. 000 7000. 00 14214. 770 14214. 77 11625. 000 11625. 00

9227-00-29
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 7000. 000 7000. 00 14214.770 14214. 77 11625. 000 11625. 00
9227-00- 34

64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 1204758. 000 0. 048 57828. 38 0. 046 55418. 87 0. 031 37347.50
64602 PAVEMENT MARKING 4-1NCH EPOX L.F. 1724964. 000 0.129 222520. 36 0.122 210445. 61 0. 153 263919. 49
64617 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 30245. 000 0. 120 3629. 40 0. 140 4234. 30 0. 282 8529. 09
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 47070. 000 0. 450 21181. 50 0. 375 17651. 25 0.410 19298. 70
64642 REMOVI NG PAVEMENT MARKI NGS L.F 1583. 000 0. 700 1108. 10 0.982 1554.51 1. 260 1994. 58
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2.000 500. 000 1000. 00 500. 000 1000. 00 800. 000 1600. 00
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F. 2653. 000 4. 000 10612. 00 4.950 13132. 35 4. 000 10612. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 1974. 000 2.700 5329. 80 4.750 9376. 50 5. 000 9870. 00
64730 PAVEMENT MARKI NG, ARROA5, TYPE EACH 1. 000 70. 000 70. 00 100. 000 100. 00 150. 000 150. 00
64734 PAVEMENT MARKI NG ARROWS, TYPE EACH 93. 000 80. 000 7440. 00 100. 000 9300. 00 60. 000 5580. 00
64738 PAVEMENT MARKI NG ARROWS, TYPE EACH 12. 000 125. 000 1500. 00 100. 000 1200. 00 95. 000 1140. 00
64742 PAVEMENT MARKI NG ARROWS, TYPE EACH 8. 000 80. 000 640. 00 100. 000 800. 00 100. 000 800. 00
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH 59. 000 80. 000 4720. 00 125. 000 7375. 00 81. 000 4779. 00
64769 PVMI MRKNG, DI AGONAL, 12-1NCH L.F. 51. 000 0.500 25.50 2. 000 102. 00 3. 390 172. 89
64770 PVMI MRKNG, DI AGONAL, 12-1NCH L.F. 2615. 000 2.400 6276. 00 3. 500 9152. 50 2.500 6537. 50
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 724. 000 3. 000 2172. 00 6. 750 4887. 00 5. 000 3620. 00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 7348. 000 1.700 12491. 60 3. 000 22044.00 2.750 20207. 00
64786 PAVEMENT MARKI NG, PARKI NG STAL L. F. 247.000 2. 600 642. 20 2.750 679. 25 2.500 617.50
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 186. 000 20. 000 3720. 00 20. 000 3720. 00 80. 000 14880. 00
90030 M SC L. F. 420. 000 24,000 10080. 00 22.900 9618. 00 20. 000 8400. 00

90030A PAV' T MARKI NG SPEED EN
LI NES, 24-1NCH, WH TE EPOXY

PROPOCSAL TOTAL. ...... 393986. 84 418532. 44 454195. 25
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STATE PROQJECT(S): 1593-05-70

TYPE OF VWORK:

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS
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REPORT COF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/08/02

LOCATI ON 43/ ONEI DA COUNTY
N R FLE RD - STH 47
USH 8
ONEI DA COUNTY
BIDDER NO 1 PAGEL CONSTRUCTI ON COVPANY, | NC.
BI DDER NO 2 MJSSON BROS., | NC.
BI DDER NO 3 JAMES PETERSON SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 154. 000 275. 000 42350. 00 135. 000 20790. 00 200. 000 30800. 00
20104 GRUBBI NG STA. 154. 000 275. 000 42350. 00 285. 000 43890. 00 200. 000 30800. 00
20330 REMOVI NG OLD CULVERTS EACH 9. 000 150. 000 1350. 00 75. 000 675. 00 700. 000 6300. 00
20401 REMOVI NG PAVEMENT S Y. 31450. 000 2.500 78625. 00 1. 350 42457. 50 1.310 41199. 50
20405 REMOVI NG CURB AND GUTTER L. F. 1250. 000 3. 000 3750. 00 2.500 3125. 00 3. 000 3750. 00
20501 COVMON EXCAVATI ON C. Y. 196580. 000 1.600 314528. 00 2. 850 560253. 00 3. 000 589740. 00
20502 ROCK EXCAVATI ON cY. 5945. 000 1. 600 9512. 00 6. 650 39534. 25 3. 000 17835. 00
20505 MARSH EXCAVATI ON CY. 68300. 000 2.450 167335. 00 3. 150 215145. 00 2.720 185776. 00
20801 BORROW EXCAVATI ON CY. 40680. 000 3. 430 139532. 40 3. 200 130176. 00 3. 000 122040. 00
20811 SELECTED BORROW EXCAVATI ON C. Y. 110700. 000 3. 430 379701. 00 2.760 305532. 00 3. 000 332100. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 9. 000 100. 000 900. 00 13. 000 117. 00 25. 000 225.00
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00 15000. 000 15000. 00 5000. 000 5000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON  123510. 000 4.510 557030. 10 4.670 576791. 70 5. 240 647192. 40
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 9510. 000 5. 390 51258. 90 5. 800 55158. 00 2.480 23584. 80
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5400. 000 1.100 5940. 00 1.100 5940. 00 1.100 5940. 00
40301 QWP, ASPHALTI C M XTURE TON 38720. 000 0. 500 19360. 00 0. 500 19360. 00 0. 500 19360. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2350. 000 95. 000 223250. 00 95. 000 223250. 00 95. 000 223250. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 38720. 000 17. 180 665209. 60 17.180 665209. 60 17.180 665209. 60
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 24780. 000 1. 000 24780. 00 1. 000 24780. 00 1. 000 24780. 00
40729 PROFILE | NDEX | NCENTI VE, ASPHA DOL 23404. 000 1. 000 23404. 00 1. 000 23404. 00 1. 000 23404. 00
41010 SALVAGED ASPHALTI C PAVEMENT TON 11740. 000 4. 450 52243. 00 3.490 40972. 60 4.900 57526. 00
41021 SALVAGED ASPHALTI C PAVEMENT, M S.Y. 2250. 000 2. 000 4500. 00 2. 000 4500. 00 2.000 4500. 00
41106 ASPHALTI C SURFACE, TEMPORARY  TON 705. 000 39. 500 27847. 50 22.370 15770. 85 39. 500 27847.50
41653 PAVEMENT TI ES EACH 91. 000 6. 500 591. 50 6. 500 591. 50 6. 500 591. 50
52003 CULVERT PIPE, CLASS III, 18-INL.F. 635. 000 17. 000 10795. 00 25.750 16351. 25 16. 000 10160. 00
52005 CULVERT PIPE, CLASS III, 24-INL.F. 220. 000 21. 000 4620. 00 28. 550 6281. 00 19. 800 4356. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 20. 000 75. 000 1500. 00 105. 400 2108. 00 72.000 1440. 00
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 4.000 105. 000 420. 00 387. 900 1551. 60 112. 750 451. 00
52178 STL APRN ENDW. FR CLVT PI PE, S EACH 10. 000 255. 000 2550. 00 363. 750 3637. 50 225. 000 2250. 00
52205 RCCP, CL 111, 24-1NCH L. F. 429. 000 40. 000 17160. 00 37.850 16237. 65 38. 000 16302. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20020108041

| TEM

NUMBER | TEM DESCRI PTI ON

CL Ill, 30-INCH
52209 RCCP, CL 111, 36-1NCH

CL I'I'l, 54-1NCH
52231 RCCP, CL 1V, 30-INCH
52260 RCCP, APRON ENDWALLS
52261 RCCP, APRON ENDWALLS
52262 RCCP, APRON ENDWALLS,
52264 RCCP, APRON ENDWALLS
52266 RCCP, APRON ENDWALLS,
52267 RCCP, APRON ENDWALLS
52270 RCCP, APRON ENDWALLS

52361 RCCP'HCRZ ELLI P, ENDWALLS, 19X

60170 CONCRETE CURB AND GUTT

12-1 NCH
15-1 NCH
18- 1 NCH
24- 1 NCH
30- I NCH
36- 1 NCH
54-1 NCH

ER, 36-1

60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR

60604 MEDI UM RANDOM RI PRAP

60825 REINF CONC PI PE, CLASS

60826 REINF CONC PI PE, CLASS

60827 REINF CONC PI PE, CLASS

60829 REINF CONC PI PE, CLASS

60833 REINF CONC PI PE, CLASS

61002 REINF CONC HE, CL HE-I
61122 | NLETS, TYPE 3
61123 | NLETS, TYPE 8
61170 | NLET COVERS, TYPE M5
61180 | NLET COVERS, TYPE HM

I, SS
I, SS
I, SS
I, SS
I, SS
|

61204 Pl PE UNDERDRAI N, 12-1 NCH
61422 MARKER POSTS FOR RI GHT- OF- WAY
61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON
62001 CONCRETE CORRUGATED ME

DI AN

62003 CONCRETE MEDI AN SLOPED NOSE
62101 LANDVARK REFERENCE MONUMENTS

62203 ASPHALTI C FLUVES
62401 WATER

62501 TOPSA L

62702 MJILCH NG

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED

rrroroorrr-
9????3?%???

L
-"9%99;

EACH
LS

LS

S. F.
S. F.
EACH
S. Y.
MGAL

S.Y.
S.Y
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
112. 000 51. 000
854. 000 69. 000
203. 000 131. 000
229. 000 58. 000
6. 000 450. 000
5. 000 470. 000
4.000 334. 000
19. 000 427.000
4. 000 485. 000
10. 000 747.000
2.000 1750. 000
8. 000 830. 000
31940. 000 7.700
8000. 000 8. 050
8000. 000 4. 350
915. 000 45. 000
614. 000 28. 000
378. 000 30. 000
299. 000 34. 500
1355. 000 39. 500
161. 000 62. 000
482. 000 59. 000
64. 000 640. 000
19. 000 800. 000
19. 000 250. 000
66. 000 350. 000
1200. 000 5. 250
87.000 65. 000
1. 000 1. 000
1. 000 91500. 000
3910. 000 3. 400
1158. 000 3. 600
1. 000 100. 000
98. 000 28. 500
100. 000 15. 000
163600. 000 0. 500
163600. 000 0. 090
10190. 000 0. 800
10190. 000 0. 800

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

oo oo

. 000
. 500
. 250
. 600
. 250
. 650
. 450
646.
1300.
275.
355.
12

59.

. 000
46045.
. 400
. 600
100.
. 500
31.
. 700

000
000
000
000
500
000

000

000

000

090

. 700
. 700

3100.
114520.
14724.
7133.
7133

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
49. 000 5488. 00
60. 000 51240. 00
133. 500 27100. 50
96. 250 22041. 25
285. 000 1710. 00
310. 000 1550. 00
345. 000 1380. 00
422.000 8018. 00
465. 000 1860. 00
715. 000 7150. 00
1685. 000 3370. 00
550. 000 4400. 00
7.700 245938. 00
8. 050 64400. 00
4. 350 34800. 00
55. 000 50325. 00
30. 000 18420. 00
32. 000 12096. 00
34. 000 10166. 00
43. 000 58265. 00
63. 500 10223. 50
58. 500 28197. 00
1015. 000 64960. 00
1965. 000 37335. 00
250. 000 4750. 00
330. 000 21780. 00
4.500 5400. 00
52. 000 4524. 00
500. 000 500. 00
145527. 000 145527. 00
3. 400 13294. 00
3. 600 4168. 80
100. 000 100. 00
28. 500 2793. 00
14. 000 1400. 00
0. 350 57260. 00
0. 090 14724. 00
0. 950 9680. 50
0. 950 9680. 50
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LETTI NG DATE: 01/08/02

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10
EROSI ON CONTROL SCD, SANDY SO
TEMPORARY DELI NEATORS

WOOD POSTS, 4X6-1NCH X 12-FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE | |
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A

FI ELD LABORATORY

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH

TRAFF CNTRL, FLEXBLE TUBULAR M EACH

GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 4-

S.Y
S.Y
S.Y
L. F.
L. F.
L.F
L.F
L.F

EACH
L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
10190. 000 0. 010
1. 000 100. 000
5. 000 150. 000
5750. 000 0. 520
5750. 000 0.520
6200. 000 1. 000
6200. 000 0. 500
85. 000 55. 000
66. 000 40. 000
156. 000 23. 000
6640. 000 1. 600
3355. 000 3. 950
12200. 000 3. 000
128. 000 12. 000
138. 000 48. 000
1407. 730 13. 500
3. 000 50. 000
44. 000 10. 000
46. 000 10. 000
1. 000 3500. 000
1. 000 2000. 000
212.000 75. 000
54769. 000 0. 250
15916. 000 0. 500
32360. 000 0. 200
9597. 000 0. 250
22529. 000 0. 500
153. 000 23. 000
153. 000 3. 000
830. 000 2. 000
2000. 000 2. 000
2050. 000 2. 000
72650. 000 0. 230
3380. 000 0. 600
49450. 000 0.110
585. 000 3. 500
770.000 3. 000
22.000 40. 000
62190. 000 0. 140

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
0. 010 101. 90
1500. 000 1500. 00
100. 000 500. 00
0. 520 2990. 00
0. 580 3335. 00
0. 900 5580. 00
0. 600 3720. 00
55. 000 4675. 00
30. 000 1980. 00
25. 000 3900. 00
1. 600 10624. 00
3. 750 12581. 25
2.750 33550. 00
12. 000 1536. 00
25. 000 3450. 00
14.500 20412. 09
31. 000 93. 00
21. 000 924. 00
21.000 966. 00
3500. 000 3500. 00
3500. 000 3500. 00
75. 000 15900. 00
0. 250 13692. 25
0. 500 7958. 00
0. 200 6472. 00
0. 250 2399. 25
0. 500 11264. 50
23. 000 3519. 00
3. 000 459. 00
1.950 1618. 50
2. 000 4000. 00
1.900 3895. 00
0. 230 16709. 50
0. 600 2028. 00
0. 200 9890. 00
3. 500 2047.50
3. 000 2310. 00
40. 000 880. 00
0. 260 16169. 40

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 010 101. 90
800. 000 800. 00
100. 000 500. 00
0. 520 2990. 00
0.520 2990. 00
0. 850 5270. 00
0. 520 3224. 00
100. 000 8500. 00
36. 000 2376. 00
25. 000 3900. 00
1.500 9960. 00

12. 000 1536. 00
48. 500 6693. 00
16. 500 23227.55
50. 000 150. 00
25. 000 1100. 00
10. 000 460. 00
10000. 000 10000. 00
1500. 000 1500. 00

75. 000 15900. 00

0. 250 13692. 25
0. 500 7958. 00
0. 200 6472. 00
0. 250 2399. 25
0. 500 11264. 50
23.000 3519. 00
3. 000 459. 00
1. 000 830. 00
1. 000 2000. 00
1.900 3895. 00
0. 230 16709. 50
0. 600 2028. 00
0. 110 5439. 50
3.500 2047.50
3. 000 2310. 00
40. 000 880. 00
0. 140 8706. 60



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20020108041

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 132

LETTI NG DATE: 01/08/02

TEMP PVMI' MRKG, 4- I NCH, REMOVA L. F.

90005

90008

90031

90031

90031

TEMP PVMI' MRKG CHAN 8-1 N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, GUJ
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, ELECTRI C
1593-05-70

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 10

LOCP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TRACK RENEWAL AND RAI LR
CROSSI NG

M SC

90004B REMOVI NG CONCRETE AND F
SI GN BASES

M SC

90005A | NLET, SPECI AL

M SC

90008A PORTABLE CHANGEABLE MES
M SC

90031A PERFORATED PERMANENT ST
PI LI NG DELI VERED

M SC

90031B PERFORATED PERVANENT ST
Pl LI NG, DRI VEN

M SC

90031C PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

L. F.
EACH
EACH
L. F.
L. F.
L. F.
EACH
LS

gorrr
TTTT%QQTTT

Lrrrr

2]

I—
n

EACH

DAY

S. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
62670.000 0. 950
500. 000 1.900
48. 000 49. 000
124. 000 65. 000
17110. 000 0. 620
17110. 000 0.620
31940. 000 0. 530
27.000 110. 000
1. 000 1000. 000
17110. 000 0.720
1467. 000 4.900
620. 000 3. 000
2.000 290. 000
11. 000 480. 000
1. 000 450. 000
1064. 000 0.750
1584. 000 0. 600
339. 000 2. 000
325. 000 2.500
1. 000 68850. 000
1. 000 500. 000
1. 000 3200. 000
434. 000 75. 000
5730. 000 10. 000
5730. 000 2.750
860. 000 3. 500

500.

3200.

32550

57300.

15757.

3010

00

00

00

00

50

00

Bl DDER NO 2
UNIT
Bl D PRI CE AMOUNT
0. 950 59536. 50
1.900 950. 00
49. 000 2352. 00
60. 000 7440. 00
0. 600 10266. 00
0. 600 10266. 00
0. 500 15970. 00
100. 000 2700. 00
900. 000 900. 00
0.700 11977. 00
4.750 6968. 25
2. 800 1736. 00
310. 000 620. 00
350. 000 3850. 00
325. 000 325. 00
0. 850 904. 40
0. 550 871. 20
0. 900 305. 10
1.950 633. 75
68850. 000 68850. 00
1200. 000 1200. 00
8623. 000 8623. 00
75. 000 32550. 00
10. 000 57300. 00
2.750 15757. 50
3. 500 3010. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 950 59536. 50
1.900 950. 00
49. 000 2352. 00
65. 000 8060. 00

110. 000 2970. 00
1000. 000 1000. 00
0.720 12319. 20
4.750 6968. 25
2. 800 1736. 00
310. 000 620. 00
350. 000 3850. 00
325. 000 325. 00
0. 850 904. 40
0. 550 871. 20
1.500 508. 50
2.500 812. 50

67500. 000 67500. 00

500. 000 500. 00

3500. 000 3500. 00

75. 000 32550. 00

10. 000 57300. 00

2.250 12892. 50

3. 500 3010. 00
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90365
90416

90590
90616
64702

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

M SC C.Y. 175. 000 75. 000 13125. 00
90034A STONE DI TCH CHECKS
M SC TON 38720. 000 0. 350 13552. 00
90035A QWP, NUCLEAR DENSITY FO
ASPHALTI C PAVEMENT
QWP, BASE COURSES TON  117330. 000 0. 250 29332. 50
COARSE AGCREGATE, SI ZE NO C.Y. 400. 000 25. 000 10000. 00
1
Pl PE GRATES EACH 2.000 1275. 000 2550. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 59. 000 45. 000 2655. 00
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH 4.000 500. 000 2000. 00

PROPCSAL TOTAL. . ..... 4479489. 91

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
35. 000 6125. 00
0. 350 13552. 00
0. 210 24639. 30
18. 000 7200.00
850. 000 1700. 00
39. 000 2301. 00
500. 000 2000. 00
4677685. 19

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
35. 000 6125. 00
0. 350 13552. 00
0. 200 23466. 00
14. 000 5600. 00
1250. 000 2500. 00
30. 000 1770. 00
500. 000 2000. 00
4801350. 80



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108042

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

STATE PROQJECT(S): 9710-03-70

TYPE OF WORK

MUSSON BRGCS., | NC

R NO 1
R NO 2: HOFFMAN CONSTRUCTI ON COVPANY
R NO 3

PAGE: 134

LETTI NG DATE: 01/08/02

JAMES PETERSON SONS, | NC
Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA 234. 000 110. 000
GRUBBI NG STA 234. 000 140. 000
REMOVI NG OLD CULVERTS EACH 33. 000 50. 000
COVMON  EXCAVATI ON cCY 95410. 000 2.500
MARSH EXCAVATI ON CY 54600. 000 3.120
BORROW EXCAVATI ON CYy 22000. 000 3.670
SELECTED BORROW EXCAVATI ON cCY 81700. 000 4.000
GRANULAR SUBBASE COURSE, 9-INC S. Y. 101800. 000 0. 820
FI NI SH NG ROADVWAY LS 1. 000 5000. 000
OBLI TERATI NG OLD ROAD STA 10. 000 200. 000
CRUSHED AGGREGATE BASE COURSE TON 40735. 000 5.330
STL APRON ENDW. FOR CLVRT Pl PE EACH 62. 000 109. 460
STL APRON ENDW. FOR CLVRT PI PE EACH 18. 000 170. 220
STL APRON ENDW. FOR CLVRT PI PE EACH 6. 000 390. 950
RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 513. 370
CORR POLYETHYLENE CULVERT PIPE L. F 1202. 000 16. 540
CORR POLYETHYLENE CULVERT PI PE L. F 740. 000 29. 860
CORR POLYETHYLENE CULVERT PI PE L. F 208. 000 44. 990
CONCRETE CURB AND GUTTER, 36-1 L.F 1513. 000 12. 600
Rl PRAP cCY 826. 000 50. 000
REINF CONC PIPE, CLASS IIl, SS L.F 100. 000 30. 000
I NLETS, TYPE 3 EACH 1. 000 750. 000
I NLET COVERS, TYPE HM EACH 1. 000 400. 000
MOBI LI ZATI ON LS 1. 000 5000. 000
DUST CONTROL SURFACE TREATMENT S.Y. 80000. 000 0. 150
WATER MGAL 130. 000 25. 000
SALVAGED TOPSA L S.Y. 145338. 000 0. 600
MULCHI NG S.Y. 160044. 000 0. 080
ERCSI ON BALES, DELI VERED EACH 300. 000 4. 000
EROCSI ON BALES, | NSTALLED EACH 300. 000 4. 000

LOCATI ON 50/ PRI CE COUNTY
W BUCKHORN RD - CTH B
CTH E
PRI CE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
25740. 00 50. 000 11700. 00
32760. 00 50. 000 11700. 00
1650. 00 177.000 5841. 00
238525. 00 3. 060 291954. 60
170352. 00 3. 140 171444.00
80740. 00 3.370 74140. 00
326800. 00 3.370 275329. 00
83476. 00 1. 200 122160. 00
5000. 00 200. 000 200. 00
2000. 00 100. 000 1000. 00
217117. 55 4.700 191454. 50
6786. 52 90. 000 5580. 00
3063. 96 130. 000 2340. 00
2345.70 300. 000 1800. 00
513. 37 300. 000 300. 00
19881. 08 19. 000 22838. 00
22096. 40 24.000 17760. 00
9357. 92 36. 000 7488. 00
19063. 80 12. 600 19063. 80
41300. 00 32. 000 26432. 00
3000. 00 30. 000 3000. 00
750. 00 1000. 000 1000. 00
400. 00 400. 000 400. 00
5000. 00 70500. 000 70500. 00
12000. 00 0. 050 4000. 00
3250. 00 15. 000 1950. 00
87202. 80 0. 600 87202. 80
12803. 52 0. 090 14403. 96
1200. 00 4.000 1200. 00
1200. 00 4.000 1200. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
70. 000 16380. 00
150. 000 35100. 00
110. 000 3630. 00
2.700 257607. 00
2.700 147420. 00
4.310 94820. 00
4.310 352127. 00
1.220 124196. 00
5000. 000 5000. 00
300. 000 3000. 00
4.610 187788. 35
70. 000 4340. 00
110. 000 1980. 00
265. 000 1590. 00
453. 000 453. 00
17. 000 20434. 00
21.500 15910. 00
33. 750 7020. 00
12. 600 19063. 80
32. 000 26432. 00
26. 000 2600. 00
695. 000 695. 00
350. 000 350. 00
11500. 000 11500. 00
0. 200 16000. 00
12. 000 1560. 00
0. 550 79935. 90
0. 100 16004. 40
4.000 1200. 00
4.000 1200. 00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108042

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

135

LETTI NG DATE: 01/08/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON GONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y.
62825 ERGCSI ON MAT, | NSTALLED, CLASS S Y
62860 TURBI DI TY BARRI ERS S. Y.
62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTILIZER, TYPE B .
63003 SEEDI NG TEMPORARY LB
63009 SEEDI NG, M XTURE NO. 20 LB.
63011 SEEDI NG M XTURE NO. 40 LB.
63013 SEEDI NG, M XTURE NO. 60 LB.
63103 WATERI NG SODDED AREAS MGAL
63111 EROSI ON CONTRCOL SOD S.Y
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTRCL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCL, SI GNS DAYS
64505 GEOTEXTILE FABRIC, TYPE R S.Y
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH

65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65055 CONSTRUCTI ON STAKING CURB, GU L. F.
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH
65099 CONSTRUCTI ON STAKING INITIAL L.F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90033 M SC S.Y.
90033A SALVAGED TOPSO L, SPECI
90365 QWP, BASE COURSES TON

90616 MARKER POSTS, FLEXIBLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
10141. 000 0. 750 7605. 75
10141. 000 0. 750 7605. 75
20282. 000 0.010 202. 82
6. 000 200. 000 1200. 00
6. 000 200. 000 1200. 00
19488. 000 0. 530 10328. 64
19488. 000 0. 530 10328. 64
325. 000 23. 800 7735. 00
1. 000 75. 000 75. 00
1. 000 55. 000 55. 00
1186. 000 4.000 4744.00
1186. 000 4. 000 4744. 00
101. 000 29. 000 2929. 00
1080. 000 1. 650 1782. 00
5104. 000 3. 200 16332. 80
210. 000 3. 800 798. 00
80. 000 12. 000 960. 00
65. 000 10. 000 650. 00
919. 000 3. 000 2757. 00
1. 000 4500. 000 4500. 00
1. 000 2750. 000 2750. 00
3500. 000 0. 300 1050. 00
2100. 000 0. 800 1680. 00
4060. 000 0. 220 893. 20
1260. 000 0. 650 819. 00
2994. 000 1.900 5688. 60
2. 000 100. 000 200. 00
36860. 000 0. 500 18430. 00
20045. 000 0. 550 11024.75
1513. 000 1. 000 1513. 00
14. 000 200. 000 2800. 00
20045. 000 1. 000 20045. 00
250. 000 2. 000 500. 00
3500. 000 0.420 1470. 00
40735. 000 0. 300 12220. 50
24.000 37.500 900. 00
....... 1603893. 07

PROPCSAL TOTAL

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 930 9431. 13
0. 730 7402. 93
0.010 202. 82
200. 000 1200. 00
200. 000 1200. 00
0. 530 10328. 64
0. 530 10328. 64
23.800 7735. 00
75. 000 75. 00
55. 000 55. 00
4.000 4744.00
4.000 4744. 00
29. 000 2929.00
1. 650 1782. 00
3. 200 16332. 80
3. 800 798. 00
12. 000 960. 00
10. 000 650. 00
3. 000 2757. 00
5000. 000 5000. 00
2750. 000 2750. 00
0. 300 1050. 00
0. 800 1680. 00
0. 220 893. 20
0. 650 819. 00
1. 200 3592. 80
100. 000 200. 00
0. 500 18430. 00
0. 550 11024. 75
1. 000 1513. 00
200. 000 2800. 00
1. 000 20045. 00
3. 000 750. 00
1. 600 5600. 00
0. 250 10183. 75
38. 000 912. 00
1616281. 12

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 750 7605. 75
0. 750 7605. 75
0. 010 202. 82
200. 000 1200. 00
200. 000 1200. 00
0. 530 10328. 64
0. 530 10328. 64
23. 800 7735. 00
75. 000 75. 00
55. 000 55. 00
4.000 4744.00
4. 000 4744. 00
29. 000 2929. 00
1. 650 1782. 00
3. 200 16332. 80
3. 800 798. 00
12. 000 960. 00
10. 000 650. 00
3. 000 2757. 00
7000. 000 7000. 00
2000. 000 2000. 00
0. 500 1750. 00
0.750 1575. 00
0. 250 1015. 00
0.700 882. 00
2. 000 5988. 00
100. 000 200. 00
0. 500 18430. 00
0. 550 11024.75
1. 000 1513. 00
200. 000 2800. 00
1. 000 20045. 00
3. 000 750. 00
1. 000 3500. 00
0. 200 8147. 00
37.500 900. 00
1624889. 60



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108043

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 8385-06-71

TYPE OF WORK

R NO 1: RUZI C CONSTRUCTI ON CO. ,
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

I NC.

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

CLEARI NG

GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON
10+05

COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BR
B-16- 107

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADVAY

CRUSHED AGGREGATE BASE COURSE
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL

STL PILING DELIV & DRI VEN, HP
TUBULAR RAI LING TYPE F, STRUC
B-16- 107

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 12-IN
APRON ENDWALLS FOR CULVERT PI P
HEAVY RI PRAP

MOBI LI ZATI ON

SALVAGED TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

S Y.
L. F.
EACH
CY.
LS

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
4.000 300. 000
4. 000 300. 000
1. 000 6000. 000
90. 000 6. 500
1. 000 5000. 000
768. 000 8. 250
160. 000 8. 250
1. 000 750. 000
370. 000 13. 750
110. 000 349. 000
117. 000 2.000
11110. 000 0.710
1830. 000 1. 350
505. 000 2.170
160. 000 24.000
1. 000 5500. 000
14. 000 26. 000
28. 000 19. 500
2. 000 110. 000
95. 000 36. 500
1. 000 17000. 000
1300. 000 1.500
1200. 000 0. 250
28. 000 6. 000
28. 000 6. 000
750. 000 1.100
750. 000 1. 250

LOCATI ON 16/ DOUGLAS
SPRUCE RIVER BRIDGE, TWN RD TT

TOMN RD

DOUGLAS CCOUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1200. 00 125. 000 500. 00
1200. 00 125. 000 500. 00
6000. 00 1500. 000 1500. 00
585. 00 5. 000 450. 00
5000. 00 1200. 000 1200. 00
6336. 00 8. 000 6144. 00
1320. 00 10. 000 1600. 00
750. 00 1500. 000 1500. 00
5087. 50 15. 000 5550. 00
38390. 00 385. 000 42350. 00
234.00 2. 000 234.00
7888. 10 0. 530 5888. 30
2470. 50 0. 740 1354. 20
1095. 85 1.500 757. 50
3840. 00 17. 250 2760. 00
5500. 00 5200. 000 5200. 00
364. 00 25. 000 350. 00
546. 00 10. 000 280. 00
220. 00 50. 000 100. 00
3467. 50 30. 000 2850. 00
17000. 00 40950. 000 40950. 00
1950. 00 0. 400 520. 00
300. 00 0. 150 180. 00
168. 00 7.000 196. 00
168. 00 7.000 196. 00
825. 00 1. 000 750. 00
937.50 1. 000 750. 00

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

36.
16.
110.
52.
23810.

PP O0OoR

. 000
. 200
. 000
. 000
. 000
. 000
. 600
. 000
. 300
. 000
5500.

000

000
000
000
000
000
500

. 350

000
000

. 000

000



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 137
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108043
Bl DDER NO 1 Bl DCER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BI D PRI CE AMOUNT BI D PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE L. F. 750. 000 0. 010 7.50 0. 010 7.50 0. 850 637.50
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 300. 000 600. 00 300. 000 600. 00 150. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 300. 000 300. 00 100. 000 100. 00 300. 000 300. 00
62824 ERCSI ON VAT, DELIVERED, CLASS S.Y. 900. 000 0.770 693. 00 0. 600 540. 00 0.780 702. 00
62825 EROSI ON NMAT, | NSTALLED, CLASS S.Y. 900. 000 0. 770 693. 00 0. 600 540. 00 0. 640 576. 00
62905 FERTI LI ZER, TYPE B CWI. 1.500 75. 000 112.50 35. 000 52.50 50. 000 75. 00
63003 SEEDI NG, TEMPCRARY LB. 15. 000 5. 000 75. 00 3. 000 45. 00 6.770 101.55
63008 SEEDI NG M XTURE NO. 10 LB. 30. 000 6. 660 199. 80 7.500 225.00 9. 280 278. 40
63015 SEEDI NG BORROWPIT M XTURE LB. 7.000 10. 000 70. 00 7.500 52.50 10. 000 70. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 55. 000 220. 00 40. 000 160. 00 45. 000 180. 00
63702 SIGNS, TYPE Il, REFLECTIVE S. F 12. 000 25. 000 300. 00 25. 000 300. 00 25. 000 300. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 4000. 000 4000. 00
64301 TRAFFI C CONTRCL LS 1. 000 3249. 000 3249. 00 3249. 000 3249. 00 3249. 000 3249. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 205. 000 2.250 461. 25 1.500 307.50 2.000 410. 00

PROPCSAL TOTAL. ...... 120824. 00 131289. 00 152291. 95



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108044

STATE PROJECT(S): 8520-14-71

TYPE OF WORK

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY

| TEM

NUMBER

LOCATI ON 02/ ASHLAND COUNTY

CTH M - SPI DER LAKE RD
CTH GG
ASHLAND COUNTY

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI' T QUANTITY BID PRICE
REMOVI NG GUARDRAI L L. F. 475. 000 1.500
FI NI SHI NG ROADVWAY LS 1. 000 100. 000
CRUSHED AGGREGATE BASE COURSE TON 4530. 000 8. 540
ASPHALTI C MATERI AL FOR TACK CO GAL. 1950. 000 0. 900
QWP, ASPHALTI C M XTURE TON 17385. 000 0. 340
ASPHALTI C MATERI AL FOR PLANT M TON 991. 000 170. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 17385. 000 16. 760
DENSI TY | NCENTI VE, ASPHALTIC C DOL 11130. 000 1. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 360. 000 10. 750
STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 1900. 000
MOBI LI ZATI ON LS 1. 000 24300. 000
TRAFFI C CONTROL LS 1. 000 2720. 000
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 59800. 000 0. 085
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 29235. 000 0. 200
LOCATI NG NO- PASSI NG ZONES M. 5.700 90. 000
PULVERI ZE & RELAY EXI STNG BASE S. Y. 77080. 000 0. 690
PROPCSAL TOTAL. ......

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
712. 50 0. 000 0.00
100. 00 0. 000 0.00
38686. 20 0. 000 0. 00
1755. 00 0. 000 0. 00
5910. 90 0. 000 0.00
168470. 00 0. 000 0. 00
291372. 60 0. 000 0. 00
11130. 00 0. 000 0.00
3870. 00 0. 000 0. 00
7600. 00 0. 000 0. 00
24300. 00 0. 000 0.00
2720. 00 0. 000 0.00
5083. 00 0. 000 0. 00
5847. 00 0. 000 0. 00
513. 00 0. 000 0.00
53185. 20 0. 000 0. 00
621255. 40 0. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0.00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCOSAL: 20020108045

STATE PROJECT(S): 8822-02-71

TYPE OF WORK:

BIDDER NO 1: HOEPPNER BU LDl NG CORPORATI ON
BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 LARSON CONSTRUCTI ON CO., | NC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 8075. 000
2+000
20411 REMOVI NG GUARDRAI L M 112. 000 4.000
20501 COMMON EXCAVATI ON VB 60. 000 20. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2675. 000
B- 3- 139
21001 STRUCTURE BACKFI LL VB 430. 000 15. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE M3 70. 000 15. 000
50201 CONCRETE MASONRY, BRI DGES VB 152. 000 444. 000
50265 PROTECTI VE SURFACE TREATMENT M2 246. 000 3. 350
50303 PRESTRESSED G RDER, | TYPE, 91 M 133. 800 276. 000
50504 H GH STRENGTH BAR STEEL REINF. KG 4120. 000 2. 050
50511 COATED H GH STR BAR STL REINF, KG 2670. 000 2. 230
50626 NON- LAM NATED ELASTOMVERI C BEAR EACH 12. 000 24.000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 5. 000 262. 000
B- 3- 139
51030 CIP CONC PILING DELIV & DRIVE M 287. 000 62. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7299. 000
B- 3- 139
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 13. 000 24.000
60602 HEAVY RI PRAP VB 130. 000 30. 000
61407 STEEL THRI E BEAM STRUCTURE APP M 40. 400 98. 400
61408 STEEL PLATE BEAM GUARD, CLASS M 19. 000 45. 920
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800. 000
61910 MOBI LI ZATI ON LS 1.000 8950. 000
62501 TOPSA L M 200. 000 2. 000
62702 MJILCHI NG %24 275. 000 1. 000
62815 SILT FENCE, DELI VERED M 100. 000 4.000
62816 SILT FENCE, | NSTALLED M 100. 000 4.000

LOCATI ON 03/ BARRON
TURTLE CREEK BRI DGE & APPS

CTH A

BARRON COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PR CE AMOUNT
8075. 00 16500. 000 16500. 00
448. 00 4. 000 448. 00
1200. 00 20. 000 1200. 00
2675. 00 6500. 000 6500. 00
6450. 00 15. 000 6450. 00
500. 00 500. 000 500. 00
1050. 00 15. 000 1050. 00
67488. 00 310. 000 47120. 00
824.10 2. 000 492. 00
36928. 80 300. 000 40140. 00
8446. 00 1. 550 6386. 00
5954. 10 1.820 4859. 40
288. 00 25. 000 300. 00
1310. 00 200. 000 1000. 00
17794. 00 42.000 12054. 00
7299. 00 7400. 000 7400. 00
312.00 25. 000 325. 00
3900. 00 42. 000 5460. 00
3975. 36 98. 400 3975. 36
872.48 45. 920 872.48
7200. 00 1800. 000 7200. 00
8950. 00 26000. 000 26000. 00
400. 00 2. 000 400. 00
275.00 1. 000 275.00
400. 00 4. 000 400. 00
400. 00 4. 000 400. 00

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT
Bl D PRI CE

68.
10000.

45.
45.
98.
45
1800.
7000.
. 000
. 000
. 000
. 000

DR RN

. 000

. 000
. 000
. 000
475.
. 330
325.
. 600
. 800
44.
350.

000

000

000
000

000
000

000
000
400
920
000
000

5000.

448.
1200.
4000.

6450.
500.
1050.
72200
819.
43485.
6592
4806.
528.
1750.

19516
10000.

585.
5850.
3975.

872.
7200
7000.

400.

275.

400.

400.

00

00
00
36
48
00
00
00
00
00
00



Date 01/08/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 140
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02
PROPOSAL: 20020108045
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI' T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
62817 SILT FENCE MAI NTENANCE M 100. 000 0. 010 1.00 0. 010 1.00 0. 010 1.00
62819 MOBI LI ZATI ONS, EROSI ON CONTRCL EACH 1. 000 300. 000 300. 00 300. 000 300. 00 300. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000 100. 00 100. 000 100. 00 100. 000 100. 00
62824 ERCSI ON MAT, DELI VERED, CLASS M2 200. 000 0. 700 140. 00 0. 700 140. 00 0. 700 140. 00
62825 EROSI ON MAT, | NSTALLED, CLASS M2 200. 000 0. 700 140. 00 0.700 140. 00 0. 700 140. 00
62905 FERTILIZER, TYPE B KG 20. 000 1. 000 20.00 1. 000 20.00 1. 000 20. 00
63009 SEEDI NG M XTURE NO. 20 KG 6. 000 20. 000 120. 00 20. 000 120. 00 20. 000 120. 00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40. 000 160. 00 40. 000 160. 00 40. 000 160. 00
63702 SIGNS, TYPE |1, REFLECTIVE M 1.080 200. 000 216. 00 200. 000 216. 00 200. 000 216. 00
64202 FIELD OFFI CE, TYPE B LS 1. 000 500. 000 500. 00 500. 000 500. 00 1000. 000 1000. 00
64301 TRAFFI C CONTRCL LS 1. 000 2145. 000 2145. 00 2145. 000 2145. 00 2100. 000 2100. 00
64506 GEOTEXTILE FABRIC, TYPE HR M 266. 000 2. 350 625. 10 2.500 665. 00 3. 330 885. 78

PROPCSAL TOTAL. ...... 197881. 94 202214. 24 210484. 80



Date 01/08/02

CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108046

STATE PRQJECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

8857-03- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PACGE: 141

Bl DDER NO 3
UNIT
Bl D PRI CE

LETTI NG DATE: 01/08/02

BIDDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., |NC.
BIDDER NO 3: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
20101 CLEARI NG STA. 3. 000 200. 000
20104 GRUBBI NG STA. 3. 000 200. 000
20351 REMOVING OLD BRIDGE, STATION LS 1.000  15500. 000
10+13
20501 COVMON EXCAVATI ON C.Y. 1723. 000 5. 750
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5400. 000
B- 48- 45
20801 BORROWN EXCAVATI ON C.Y. 500. 000 7. 000
21001 STRUCTURE BACKFI LL C.Y. 480. 000 10. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 2360. 000 12. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 55. 000 7. 650
40501 ASPHALTI C MATERI AL FOR PLANT M TON 30. 000 175. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 490. 000 46. 760
50201 CONCRETE MASONRY, BRI DGES C.Y. 189. 000 300. 000
50265 PROTECTI VE SURFACE TREATMENT  S.. 144. 000 2. 000
50504 HI GH STRENGTH BAR STEEL REINF. LB. 17270. 000 0. 450
50511 OCOATED HI GH STR BAR STL REINF, LB. 2150. 000 0. 700
51121 STL PILING DELIV & DRIVEN, HP L.F. 700. 000 14. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4800. 000
B- 48- 45
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y 20. 000 20. 000
52003 CULVERT PIPE, CLASS |1, 18-IN L.F. 34. 000 21. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 125. 000
60602 HEAVY Rl PRAP C.Y. 485. 000 39. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 30. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800. 000
61910 MOBI LI ZATI ON LS 1.000  22300.000
62203 ASPHALTI C FLUVES S.Y. 5. 000 40. 000
62505 SALVAGED TOPSQ L S.Y. 2300. 000 1. 500

LOCATI ON 48/ POLK COUNTY
TRADE RI VER
CTH B
POLK COUNTY
Bl DDER NO 2
UNIT
AMOUNT BI D PRI CE AMOUNT
600. 00 150. 000 450. 00
600. 00 150. 000 450. 00
15500. 00 7500. 000 7500. 00
9907. 25 2.750 4738. 25
5400. 00 4000. 000 4000. 00
3500. 00 7.000 3500. 00
5040. 00 10. 000 4800. 00
500. 00 1000. 000 1000. 00
28320. 00 12. 000 28320. 00
420.75 7.650 420.75
5250. 00 175. 000 5250. 00
22912. 40 46. 760 22912. 40
56700. 00 295. 000 55755. 00
288. 00 2.000 288. 00
7771.50 0. 630 10880. 10
1505. 00 1. 330 2859. 50
9800. 00 19. 770 13839. 00
4800. 00 4500. 000 4500. 00
400. 00 31. 000 620. 00
714. 00 25. 000 850. 00
250. 00 150. 000 300. 00
18915. 00 44.920 21786. 20
3960. 00 34. 000 4488. 00
7200. 00 1800. 000 7200. 00
22300. 00 29000. 000 29000. 00
200. 00 40. 000 200. 00
3450. 00 2. 000 4600. 00

7.000
10. 500
. 000
12. 500

7. 650
. 000
46. 760
. 000

2. 250

0. 610

0. 910
20. 860
. 000

33.670
21. 000
125. 000
45. 000
30. 000
1800. 000
29800. 000
40. 000
1.500



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20020108046

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

142

LETTI NG DATE: 01/08/02

Bl DDER NO 1

| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62702 MILCH NG S Y. 3700. 000 0. 150
62811 EROCSI ON BALES, DELI VERED EACH 21. 000 5. 000
62812 ERCSI ON BALES, | NSTALLED EACH 21. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 700. 000 1.100
62816 SILT FENCE, | NSTALLED L. F. 700. 000 1.100
62817 SILT FENCE MAI NTENANCE L. F. 700. 000 0. 010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 850. 000 1. 000
62825 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 850. 000 0. 500
62905 FERTI LI ZER, TYPE B CWI. 3. 000 24.000
63003 SEEDI NG, TEMPORARY LB. 75. 000 2. 000
63008 SEEDING M XTURE NO. 10 LB. 65. 000 7.000
63015 SEEDI NG BORROWPIT M XTURE LB. 30. 000 7.000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 25. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 2470. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 1067. 000 2.500
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F 2745. 000 0.670
64636 LOCATI NG NO- PASSI NG ZONES M . 0. 140 2090. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 44. 000 4. 000
90030 M SC L. F 173. 000 17. 000

90030A CONCRETE CURB AND GUTTE
36-1NCH, TYPE D, 4-1NCH MOUNTA

PROPOSAL TOTAL. ......

252724.

15

. 000
900.
2829.
. 900
. 670
2090.
. 000
31.

000
000

000

750

259894.

10

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 150 555. 00
5. 000 105. 00
5. 000 105. 00
1.100 770.00
1.100 770. 00
0. 010 7.00
300. 000 600. 00
100. 000 100. 00
1. 000 850. 00
0. 500 425. 00
24.000 72.00
2. 000 150. 00
7.000 455. 00
7.000 210. 00
40. 000 160. 00
25. 000 300. 00
400. 000 400. 00
2470. 000 2470. 00
2. 460 2624. 82
0.670 1839. 15
2090. 000 292. 60
4. 000 176. 00
30. 000 5190. 00
265266. 57



Date 01/08/02
CERTI FI ED BY-

TITLE

PROPOSAL: 20020108047

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

4125-03-71

4125-03-72
4125-04- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAGE: 143

LETTI NG DATE: 01/08/02

BI DDER NO 1 PETERS CONCRETE COVPANY
BI DDER NO 2 MJSSON BROS., | NC
BI DDER NO 3 NORTHEAST ASPHALT, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARING 40M
20102 CLEARI NG 25MV
20104 GRUBBI NG 40M
20105 GRUBBI NG 25W
20301 REMOVI NG CLD CULVERT, STATION LS
2+402. 500
20302 REMOVING OLD CULVERT, STATION LS
15+693. 500
20303 REMOVI NG OLD CULVERT, STATION LS
7+340. 000
20304 REMOVING OLD CULVERT, STATION LS
3+075. 000
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVING OLD BRI DGE, STATION LS
12+451. 30
20401 REMOVI NG PAVEMENT M
20402 REMOVI NG ASPHALTI C SURFACE M
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE SI DEWALK M2
20408 REMOVI NG MASONRY VB
20411 REMOVI NG GUARDRAI L M
20414 REMOVI NG MANHOLES EACH
20415 REMOVI NG CATCH BASI NS EACH
20416 REMOVI NG | NLETS EACH
20417 REMOVI NG SEPTI C TANKS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU M2
20422 REMOVI NG CONCRETE BASES EACH
20460 REMOVI NG BUI LDI NG, STATI ON LS
4+800 LEFT
20461 REMOVI NG BUI LDI NG, STATI ON LS

4+960 RI GHT

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
21. 000 200. 000
1149. 000 7.000
21. 000 250. 000
1424. 000 2. 000
1.000 2500. 000
1. 000 2500. 000
1. 000 2500. 000
1. 000 8000. 000
17. 000 75. 000
1. 000 16000. 000
9646. 000 2. 200
943. 000 1.500
2963. 500 3. 000
3560. 000 4.000
1.500 200. 000
634. 000 3. 280
20. 000 150. 000
1. 000 500. 000
40. 000 150. 000
2. 000 1000. 000
1023. 000 10. 600
5. 000 100. 000
1. 000 7500. 000
1. 000 5000. 000

LOCATI ON 31/ KEWAUNEE COUNTY
W CNTY LINE - KEWAUNEE
STH 29
KEWAUNEE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
4200. 00 200. 000 4200. 00
8043. 00 6. 000 6894. 00
5250. 00 200. 000 4200. 00
2848. 00 6. 000 8544. 00
2500. 00 2500. 000 2500. 00
2500. 00 2500. 000 2500. 00
2500. 00 2500. 000 2500. 00
8000. 00 8000. 000 8000. 00
1275. 00 75. 000 1275. 00
16000. 00 16000. 000 16000. 00
21221. 20 2.100 20256. 60
1414.50 2.220 2093. 46
8890. 50 6. 000 17781. 00
14240. 00 2. 600 9256. 00
300. 00 200. 000 300. 00
2079. 52 3.280 2079. 52
3000. 00 150. 000 3000. 00
500. 00 75. 000 75. 00
6000. 00 75. 000 3000. 00
2000. 00 500. 000 1000. 00
10843. 80 10. 600 10843. 80
500. 00 100. 000 500. 00
7500. 00 7300. 000 7300. 00
5000. 00 7800. 000 7800. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
45. 000 945. 00
5. 500 6319. 50
45. 000 945. 00
5. 500 7832. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
8000. 000 8000. 00
75. 000 1275. 00
16000. 000 16000. 00
2.100 20256. 60
2.220 2093. 46
6. 000 17781. 00
2. 600 9256. 00
200. 000 300. 00
3. 280 2079. 52
150. 000 3000. 00
75. 000 75.00
75. 000 3000. 00
500. 000 1000. 00
10. 600 10843. 80
100. 000 500. 00
7300. 000 7300. 00
7800. 000 7800. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108047

| TEM
NUMBER

20485

20501
20504
20505
20610

20620

20621

20622

20623

20630

20631

20801
20811
20901
21001
21302

21303

21304

30404
30409
30424
30425
40204
40301
40501
40722

7

SI TE CLEARANCE, PARCEL

57

COVMON EXCAVATI ON
STONE PI LES AND STONE FENCES
MARSH EXCAVATI ON

EXCAVATI ON
B-31-67
EXCAVATI ON
C31-6
EXCAVATI ON
G 31-7
EXCAVATI ON
C31-9
EXCAVATI ON
C-31-10
EXCAVATI ON
R-31-3
EXCAVATI ON
R-31-4

FOR STRUCTURES
FOR STRUCTURES,
FOR STRUCTURES
FOR STRUCTURES

FOR STRUCTURES,

FOR STRUCT.

FOR STRUCT.

BORROW EXCAVATI ON
SELECTED BORROW EXCAVATI ON
GRANULAR BACKFI LL

STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY, PRQIECT

4125-03-71

BRI

RETAI N

RETAI N

FI NI SHI NG ROADWAY, PRQIECT

4125-03-72

FI NI SHI NG ROADWAY, PRQIECT

4125-04-71

CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS
SALVAGED ASPHALTI C PAVEMENT, B
BREAKER RUN STONE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 1000. 000
1. 000 1000. 000
103022. 000 3. 960
20. 000 10. 000
16810. 000 3.270
1. 000 7500. 000
1. 000 2000. 000
1. 000 2000. 000
1. 000 2000. 000
1. 000 7500. 000
1. 000 5000. 000
1. 000 5000. 000
24435. 000 3. 650
21448. 000 4. 350
8425. 000 4.850
2196. 000 8. 500
1. 000 5000. 000
1. 000 2000. 000
1. 000 5000. 000
137628. 000 4.970
27993. 000 0.210
13515. 000 2.250
46. 000 50. 000
47734. 000 0. 260
55137. 000 0. 660
2991. 000 156. 000
49959. 000 12. 960

DI VI SI ON OF HI GHWAYS

1000.

407967.
200.
54968.
7500.

2000

2000.

2000.

7500

5000

5000

89187.
93298.
40861.
18666.

5000.

2000

5000.

684011.
5878.
30408.
2300.
12410
36390.
466596.
647468

00

00

00

00

00

75
80
25
00

00

00

16
53
75
00
84
42
00
64

Bl DDER NO 2

UNI'T
Bl D PRI CE

SI TE CLEARANCE, PARCEL

1458.
1600.
4.
20
3
7500
2000
2000.
2000
7500
5000.

5000

1500.

2000.

=
oo o™

000
000
090
000
180
000
000
000
000
000
000

000

6.190
8. 290
7
10. 000
1500.

540

000

000

000

. 220
. 210

140

. 430
. 260
. 660
156.
. 960

000

1600.

421359.

400.

53455.
7500

2000.

2000.

2000.

7500.

5000.

5000.

151252.
177803.
63524.
21960
1500.

1500.

2000.

856046.
5878.
82982
709.
12410.
36390.
466596.
647468

00

00

00

00

00

65
92
50
00

00

00

16
53
10
78
84
42
00
64

PAGE:

144

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1458. 000 1458. 00
1600. 000 1600. 00
4.090 421359. 98
20. 000 400. 00
3. 180 53455. 80
7500. 000 7500. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
7500. 000 7500. 00
5000. 000 5000. 00
5000. 000 5000. 00
6. 190 151252. 65
7.290 156355. 92
7.540 63524. 50
10. 000 21960. 00
1500. 000 1500. 00
1500. 000 1500. 00
2000. 000 2000. 00
6. 340 872561. 52
0. 210 5878. 53
3.750 50681. 25
65. 430 3009. 78
0. 260 12410. 84
0. 660 36390. 42
156. 000 466596. 00
12. 850 641973. 15



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20020108047

| TEM
NUMVBER | TEM DESCRI PTI ON UNI T

40723 ASPHALTI C CONCRETE PAVEMENT, T
40728 DENSI TY | NCENTI VE, ASPHALTIC C
40729 PROFI LE I NDEX | NCENTI VE, ASPHA
41010 SALVAGED ASPHALTI C PAVEMENT
41020 SALVAGED ASPHALTI C PAVEMENT, M
41105 ASPHALTI C SURF, DRI VEWAYS & FI
41508 CONCRETE PAVEMENT, 200 WM
41605 CONCRETE DRI VEWAY, 150 MM
41653 PAVEMENT TI ES
50201 CONCRETE MASONRY, BRI DGES
50261 CONCRETE MASONRY ANCHORS, TYPE
50265 PROTECTI VE SURFACE TREATMENT
50401 CONCRETE MASONRY, CULVERTS
50405 CONCRETE MASONRY, RETAI NI NG WA
50504 H GH STRENGTH BAR STEEL REI NF.
50505 H GH STRENGTH BAR STEEL REI NF.
50506 HI GH STRGITH BAR STEEL REINF, R KG
50511 COATED HI GH STR BAR STL REINF, KG
50513 COATED H GH STR BAR STL REINF, KG
51121 STL PILE DEL & DRIVEN, HP 250M M
51205 PERMANENT STEEL SHEET PILING M
51206 PERMANENT STEEL SHEET PILING M
L

S5SESERS
1588555885

P
50

51370 STEEL RAILING TYPE W STRUCTU LS
B-31-67

51605 RUBBERI ZED MEMBRANE WATERPROOF M2

52002 CULVERT PIPE, CLASS III, 375 MM

52003 CULVERT PIPE, CLASS IIl, 450 MM

52005 CULVERT PIPE, CLASS III, 600 MM

52009 CULVERT PIPE, CLASS IIl, 900 MM

52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52067 APRON ENDWALLS FOR CULVERT PI P EACH
52178 STL APRN ENDW. FR CLVT PI PE SL EACH
52180 STL APRN ENDW. FR CLVT Pl PE SL EACH

52205 RCCP, CL III, 600 MM M
52207 RCCP, CL III, 750 MM M
52211 RCCP, CL IIl, 1200 MM M

52260 RCCP, APRON ENDWALLS, 300 MM  EACH
52261 RCCP, APRON ENDWALLS, 375 MM  EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
5178. 000 17. 950
38930. 000 1. 000
48000. 000 1. 000
12843. 000 4.750
8467. 000 7.720
2960. 000 42.600
3274. 000 36. 770
932. 000 27.770
40. 000 7.000
189. 000 425. 000
16. 000 25. 000
284. 000 4.500
123. 000 460. 000
130. 000 475. 000
3870. 000 1.800
8267. 000 1. 800
2205. 000 1. 800
8110. 000 2.000
2465. 000 2.000
154. 000 72. 000
900. 000 165. 000
900. 000 20. 000
1. 000 5500. 000
83. 000 25. 000
3. 000 70. 000
468. 000 57.000
30. 000 75. 000
10. 000 85. 000
25. 000 80. 000
1. 000 100. 000
1. 000 200. 000
44. 000 220. 000
2. 000 380. 000
104. 000 130. 000
133. 000 147. 000
3. 000 250. 000
2.000 375. 000
1. 000 400. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

425

460

25.
57.
58
68
105.
101.
140.
288.
278.
383.
118.
141.
340.
595.
641.

. 000
. 000
5500.

000

000
060
110
310
360
920
120
260
800
750
750
690
000

720

PAGE

145

LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
17. 950 92945. 10
1. 000 38930. 00
1. 000 48000. 00
4.740 60875. 82
7.720 65365. 24
42.600 126096. 00
39. 920 130698. 08
30. 500 28426. 00
8. 000 320. 00
425. 000 80325. 00
25. 000 400. 00
4.500 1278. 00
460. 000 56580. 00
475. 000 61750. 00
1. 800 6966. 00
1. 800 14880. 60
1. 800 3969. 00
2.000 16220. 00
2. 000 4930. 00
72.000 11088. 00
165. 000 148500. 00
20. 000 18000. 00
5500. 000 5500. 00
25. 000 2075. 00
57. 060 171. 18
58.110 27195. 48
68. 310 2049. 30
105. 360 1053. 60
101. 920 2548. 00
140. 120 140. 12
288. 260 288. 26
278. 800 12267. 20
383. 750 767.50
118. 750 12350. 00
141. 690 18844. 77
340. 000 1020. 00
595. 710 1191. 42
641. 720 641.72



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108047

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP, APRON ENDWALLS, 450 MM
RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDWALLS, 750 MM
RCCP, APRON ENDWALLS, 900 MM

RCCP, APRON ENDWALLS, 1200 MM

CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
CONCRETE SI DEWALK, 100 MM
CONCRETE STEPS

Rl PRAP

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
CATCH BASINS, TYPE 1
CATCH BASI NS, TYPE 2
MANHOLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHCOLE COVERS, TYPE J
MANHCLE COVERS, TYPE L
I NLET COVERS, TYPE HS
I NLET COVERS, TYPE A

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG CATCH BASI N COVERS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
SALVAGED MANHOLE COVERS

111

111

111
REINF CONC PIPE, CLASS III, SS

I,

11

111

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
3. 000 450. 000
22.000 575. 000
23. 000 600. 000
2. 000 850. 000
2. 000 1000. 000
480. 000 22.750
4321. 000 19. 680
48. 000 65. 410
875. 000 30. 300
3574. 000 22.970
9. 000 300. 000
133. 000 45. 000
112. 000 45. 000
461. 000 45. 000
462. 500 81. 000
73. 000 100. 000
383. 500 93. 000
511. 500 115. 000
174. 000 125. 000
275. 000 138. 000
418. 500 165. 000
1. 000 800. 000
3. 000 550. 000
17. 000 1000. 000
11. 000 2000. 000
2. 000 475. 000
64. 000 525. 000
7.000 700. 000
25. 000 220. 000
2.000 160. 000
1. 000 275. 000
3. 000 300. 000
5. 000 220. 000
63. 000 305. 000
7.000 230. 000
1. 000 250. 000
16. 000 185. 000
1. 000 150. 000
1. 000 100. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

. 440
. 380
. 640
. 210
. 000
. 210
. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

. 440
. 380
. 640
. 210
. 000
. 210
. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 01/08/02



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108047

| TEM
NUMBER

61804

61910
62101
62203
62302
62401
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62844
62845
62860

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, 200 MM

Pl PE UNDERDRAI N, UNPERFCRATED,
Pl PE UNDERDRAI N, UNPERFORATED
Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAIN, DRAIN TILE, 1
DRAI' N TI LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R CF HAUL ROADS
4125-03-71

MAI NT AND REPAI R OF HAUL ROADS
4125-03-72

MAI NT AND REPAI R OF HAUL ROADS
4125-04-71

MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

DUST CONTRCL SURFACE TREATMENT
WATER

SALVAGED TOPSQ L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
EROSI ON VAT, | NSTALLED, CLASS
ERCSI ON MAT, DELIV, CLASS 111,
ERCSI ON MAT, I NSTLD, CLASS I11
TURBI DI TY BARRI ERS

<=L

EACH
EACH

SEEEYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
176. 000 7.120
1. 000 20. 000
11. 000 16. 500
107. 000 28. 250
190. 000 31. 500
1. 000 50. 000
120. 000 18. 200
30. 000 26. 100
1. 000 150. 000
40. 000 100. 000
508. 000 29. 750
56. 000 50. 000
448. 000 45. 000
18. 000 1650. 000
1. 000 3000. 000
1. 000 500. 000
1. 000 500. 000
1. 000 246560. 000
108. 000 95. 000
292. 000 34. 500
750. 000 3. 000
8120. 000 4.750
189701. 000 0.700
215681. 000 0. 100
1066. 000 4. 250
1066. 000 4.250
8513. 000 2. 800
8513. 000 2.800
2296. 500 0. 150
5. 000 100. 000
5. 000 125. 000
10025. 000 0. 600
10025. 000 0. 600
1558. 000 4.500
1558. 000 4.500
100. 000 31. 000

DI VI SI ON OF HI GHWAYS

500.

246560
10260
10074.

2250.
38570

132790.

21568.
4530
4530

23836.

23836

344.

500.

625
6015.
6015.
7011.
7011.
3100.

00

00
00
00
00
00
70
10
50
50
40
40
48
00
00
00
00
00
00
00

Bl DDER NO 2

UNI' T
Bl D PRI CE

173000.
95
34.
. 000

[EnY
o
o

ovNvApOOWE

. 000

. 000

. 000

000
000
500

400

. 420
. 100

250
250
800
800

. 150
. 000
. 000
. 600
. 600
. 500
. 500
. 000

173000.
10260.
10074.

750
27608.
79674.
21568.

4530.

4530
23836.
23836.

344.

500.

625

6015.
6015.
7011.
7011.
3100.

.00

.00

.00

00
00
00
00
00
42
10
50
50
40
40
48
00
00
00
00
00
00
00

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
14. 750 2596. 00
25. 000 25.00
20. 000 220. 00
14. 000 1498. 00
25. 000 4750. 00
25. 000 25.00
14. 000 1680. 00
20. 000 600. 00
75. 000 75. 00
100. 000 4000. 00
29. 750 15113. 00
50. 000 2800. 00
45. 000 20160. 00
1650. 000 29700. 00
1000. 000 1000. 00
10. 000 10. 00
10. 000 10. 00
179650. 000 179650. 00
95. 000 10260. 00
34.500 10074. 00
1. 000 750. 00
4.000 32480. 00
0.420 79674. 42
0. 100 21568. 10
4. 250 4530. 50
4.250 4530. 50
2. 800 23836. 40
2.800 23836. 40
0. 150 344. 48
100. 000 500. 00
125. 000 625. 00
0. 600 6015. 00
0. 600 6015. 00
4.500 7011. 00
4.500 7011. 00
31. 000 3100. 00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108047

| TEM
NUMBER

62870
62871
62872
62905
63003
63009
63010
63011
63013
63015
63103
63110
63111
63201

63202

63203

63204

63205

64220
64302

64303

64304

64313
64318
64321
64326
64501
64503

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO 30

SEEDI NG, M XTURE NO. 40

SEEDI NG M XTURE NO. 60

SEEDI NG, BORROW PI T M XTURE
WATERI NG SODDED AREAS

LAVN SCD

EROCSI ON CONTROL SCD

TREES

MAPLE, AUTUWN BLAZE, 75MM CAL.
TREES,

VWHI TE ASH, AUTUWN PURPLE, 75MV
B&B

TREES,

HONEYLOCUST, SHADEVASTER, 75MM
B&B

TREES,

LI NDEN, SENTRY, 75MM CAL., B&B
TREES,

LI NDEN, STERLI NG SI LVER, 75MV
B&B

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
4125-03-71

TRAFFI C CONTROL, PRQIECT
4125-03-72

TRAFFI C CONTROL, PROJECT
4125-04-71

TRAFFI C CONTROL, DRUNS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GECTEXTI LE FABRI C, TYPE DF

EACH

EACH

EACH

LS
LS

LS

LS

DAYS
DAYS
DAYS
DAYS
e
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
10. 000 93. 000
4. 000 45. 000
65. 000 35. 000
7918. 000 0. 560
1340. 000 4.100
2218. 000 8. 700
7.000 10. 000
263. 000 9. 000
6. 000 20. 000
300. 000 9. 100
516. 000 5. 000
10149. 000 2.750
315. 000 4.000
34. 000 400. 000
32. 000 400. 000
24.000 400. 000
17. 000 400. 000
25. 000 400. 000
1. 000 5000. 000
1. 000 3000. 000
1. 000 3000. 000
1. 000 3000. 000
10800. 000 0. 300
16650. 000 0. 500
37860. 000 0. 100
25110. 000 0. 400
1728. 000 1. 350
914. 000 3. 000

DI VI SI ON OF HI GHWAYS

9600.

6800

10000

5000
3000.

3000.

3000

3240
8325.
3786.
10044.
2332.
2742.

00

00

00

00
00

00

00

00
00
00
00
80
00

Bl DDER NO 2

UNIT
Bl D PRI CE

400.

400.

400.

4500.

3000

3000.

3000.

PRPOOOO

. 000

000

000

000

000

000

000

000

300

. 500
. 100
. 400

750

. 500

9600.

6800.

10000.

4500.
3000.

3000.

3000.

3240.
8325
3786.
10044.
3024.
1371.

00

00

00

00
00

00

00

00
00
00
00
00
00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

400.

400.

400.

5800

3000.

3000.

3000.

PROOOO

. 000

000

000

000

000

000

000

000

300

. 500
. 100
. 400

750

. 500

LETTI NG DATE: 01/08/02

9600

6800.

10000

5800.
3000.

3000.

3000.

3240.
8325
3786.
10044.
3024.
1371.

00

00

00

00
00

00

00

00
00
00
00
00
00



Date 01/08/02

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20020108047

| TEM
NUMBER

90002

90002

90002

90004

90004

90004

90004

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
GEOTEXTI LE FABRIC, TYPE R MR 1010. 000 2.000
GEOTEXTI LE FABRI C, TYPE HR M 159. 000 4.500
GECTEXTI LE FABRIC, TYPE C M 155. 000 3. 000
PAVEMENT MARKI NG, 100 MM EPOX M 59189.000 0. 520
PVMI' MRKNG, CHANNELI ZI NG, 200 M 28. 000 1. 300
PVMI' MRKNG, SAME DAY, 100 vM M 1933. 000 1. 200
PVMI' MRKNG, STOP LINE, 450 VWM M 19. 000 16. 500
PAVEMENT MARKI NG CURB RAMP, E M 117. 000 10. 000
TEMPORARY PAVEMENT MARKI NG 10 M 3866. 000 0. 420
CONSTRUCTI ON STAKI NG, SUBGRADE M 6704. 000 1.300
CONSTRUCTI ON STAKI NG CABC M 2458. 000 1. 300
CONSTRUCTI ON STAKI NG, CONCRETE M 254. 000 2.500
SAW NG EXI STI NG PAVEMENT M 1112. 000 6. 100
SAW NG CONCRETE PAVEMENT, FULL M 314. 000 9.750
M SC M 3993. 000 7.900
90001A, FINE GRADI NG, ASPHALTI
BASE COURSE
M SC M 3993. 000 1. 600
90001B, CONSTRUCTI ON STAKI NG,
PAVEMENT, FI NE GRADI NG
M SC M 3993. 000 1. 000
90001C, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE, CENTERL
M SC (%4 20. 400 300. 000
90002A, MODULAR BLOCK GRAVI TY
M SC M 36129. 000 2. 850
90002B, PULVERI ZED TOPSA L
M SC %24 114. 000 140. 000
90002C, ARCHI TECTURAL SURFACE
M SC LS 1. 000 1000. 000
90004A, GRADI NG AND SHAPI NG
| NTERSECTI ON, BADGER ROAD
M SC LS 1. 000 1000. 000
90004B, GRADI NG AND SHAPI NG
I NTERSECTI ON, CTH B
M SC LS 1. 000 1500. 000
90004C, GCRADI NG AND SHAPI NG
I NTERSECTI ON, TOAN HALL ROAD
M SC LS 1. 000 1000. 000

90004D, GRADI NG AND SHAPI NG

DI VI SI ON OF HI GHWAYS

6120.

102967.

15960.

1000.

1000.

1500.

1000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

00

65

00

00

00

00

00

Bl DDER NO 2

UNI'T

B e
gonpNdNRPROOORE R OWOLN

300.

140.

527.

913.

1720.

1720.

Bl D PRI CE

. 460

. 600

. 000

000

. 600

000

000

500

000

000

6120.

93935.

15960.

527.

913.

1720.

1720.

.00

00

40

00

00

50

00

00

PAGE:

149

Bl DDER NO 3
UNIT
Bl D PRI CE

B e
gonNARPPOOORREROWRR

300.

140.

527.

913.

1720.

1720.

840

. 200

. 750

000

. 600

000

000

500

000

000

LETTI NG DATE: 01/08/02

6120.
93935.
15960.

527.

913.

1720.

1720.

.75

00

40

00

00

50

00

00



Date 01/08/02
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 150
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 01/08/02

PROPOSAL: 20020108047

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90006

90006

I NTERSECTI ON, Bl RCHWOCD ROAD
M SC

90004E, GRADI NG AND SHAPI NG

I NTERSECTI ON, ANGLE ROAD

M SC

90004F, GRADI NG AND SHAPI NG

I NTERSECTION, CTH C

M SC

90004G, PI PE RAI LI NG STRUCTUR
M SC

90004H, REMOVI NG OLD WALL, STA
22+853, LT.

M SC

90004J, TUBULAR RAI LI NG SPECI
M SC

90004K, ASBESTOS REMOVAL

M SC

90004L, EXTEND AND CAP WELL, S
4+960 RT.

M SC

90005A, SEALI NG STRUCTURE FLOO
M SC

90005B, CONCRETE MASONRY, ANCH
ML3

M SC

90005C, BOX CULVERT APRON GRAT
STATI ON 20+041

M SC

90005D, REMOVI NG AND RELOCATI N
M SC

90005E, EROSI ON CONTRCL, FILTE
DELI VERED

M SC

90005F, EROCSI ON CONTROL, FILTE
| NSTALLED

M SC

90005G, EROCSI ON CONTROL, FILTE
MAI NTAI NED

M SC

90006A, QUALITY MANAGEMENT PRO
NUCLEAR DENSI TY FOR ASPHALTI C
M SC

90006B, BASE PATCHI NG, ASPHALTI

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

MG

MG

200.

200.

50.

35000.

934.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

1200.

2100.

26000.

5000.

22000.

495.

800.

200.

25.

800.

750.

33.

000

000

000

000

000

000

000

000

000

000

000

. 250

. 250

. 500

. 370

500

1200.

2100.

26000.

5000.

22000.

495.

800.

400.

200.

1600.

1500.

650.

650.

25.

12950.

31289.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

1562.

2080.

26000.

5000.

10000.

800.

200.

25.

800.

400.

33.

500

000

000

000

000

. 000

000

000

000

000

000

. 250

. 250

. 500

. 370

500

1562.

2080.

26000.

5000.

10000.

800.

400.

200.

1600.

800.

650.

650.

25.

12950.

31289.

50

00

00

00

00

.00

00

00

00

00

00

00

00

00

00

00

1562.

2080.

15700.

5000.

10000.

800.

200.

25.

800.

400.

33.

500

000

000

000

000

. 000

000

000

000

000

000

. 250

. 250

. 500

. 370

500

1562.

2080.

15700.

5000.

10000.

800.

400.

200.

1600.

800.

650.

650.

25.

12950.

31289.

50

00

00

00

00

.00

00

00

00

00

00

00

00

00

00

00



Date 01/08/02
CERTI FI ED BY-

TI TLE

PROPOSAL: 20020108047

| TEM
NUMBER

90334

90335

90336

90337

90365
90416

90501
90502
90545
90590
90637
90998
90999

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

GRADE, SHAPE & FI NI SH FOR BEAM EACH

GRADI NG AND SHAPI NG | NTERSECTI
KADLETZ ROAD

GRADI NG AND SHAPI NG | NTERSECTI
CTH VI GASCHE ROAD

GRADI NG AND SHAPI NG | NTERSECT

STODOLA ROAD

GRADI NG AND SHAPI NG | NTERSECTI
CTH AB

GRADI NG AND SHAPI NG | NTERSECTI
SLEEPY HOLLOW ROAD

GRADI NG AND SHAPI NG | NTERSECTI
RUSTI C ROAD

GRADI NG AND SHAPI NG | NTERSECTI
TOWN LI NE ROAD

QWP, BASE COURSES

COARSE AGGREGATE, SIZE NO.

1

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
CONCRETE COLLAR

Pl PE GRATES

SAFETY FENCE

ON-THE-JOB TRAI NI NG, ASP-1T AP
ON-THE-JOB TRAI NI NG, ASP-1

PROPCSAL TOTAL

LS

LS

LS

LS

LS

LS

LS

MG
VB

VB
DOL
EACH
EACH
M
HRS.
HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
14. 000 300. 000 4200. 00
1. 000 1000. 000 1000. 00
1. 000 1500. 000 1500. 00
1. 000 1000. 000 1000. 00
1. 000 1500. 000 1500. 00
1. 000 1000. 000 1000. 00
1. 000 1000. 000 1000. 00
1. 000 2500. 000 2500. 00
137628. 000 0.170 23396. 76
65. 000 25.000 1625. 00
189. 000 15. 000 2835. 00
2268. 000 1. 000 2268. 00
4.000 350. 000 1400. 00
2. 000 500. 000 1000. 00
300. 000 9. 600 2880. 00
250. 000 4. 000 1000. 00
1000. 000 2.000 2000. 00
....... 5714239. 42

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
153. 000 2142. 00
1562. 500 1562. 50
1500. 000 1500. 00
527. 000 527. 00
1841. 250 1841. 25
2080. 000 2080. 00
690. 250 690. 25
1000. 000 1000. 00
0.120 16515. 36
18. 000 1170. 00
15. 000 2835. 00
1. 000 2268. 00
250. 000 1000. 00
575. 000 1150. 00
9. 600 2880. 00
4.000 1000. 00
2.000 2000. 00
5943299. 34

PAGE
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LETTI NG DATE: 01/08/02

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
153. 000 2142.00
1562. 500 1562. 50
1500. 000 1500. 00
527. 000 527. 00
1841. 250 1841. 25
2080. 000 2080. 00
690. 250 690. 25
1000. 000 1000. 00
0. 300 41288. 40
13. 000 845. 00
15. 000 2835. 00
1. 000 2268. 00
250. 000 1000. 00
500. 000 1000. 00
9. 600 2880. 00
4.000 1000. 00
2.000 2000. 00
5944375. 74



